
 

 

 

DORJILUNG HYDRO POWER LIMITED (DHPL) 

BIDDING DOCUMENT FOR REPAIR AND MAINTENANCE WORKS OF DHPL OFFICES 

AND RESIDENTIAL BUILDINGS. FOR 1125MW DORJILUNG HYDROELECTRIC POWER 
PROJECT. 

 
 

NIT NO.: DORJILUNG/CPD/ 15(b)/2026/2056      DATED 20/10/2026 

 

 
(OPEN DOMESTIC COMPETITIVE BIDDING) 

 
 

 
 
 
 

 

                      

 
 



 

i 

 

 

TABLE OF ONTENTS 

SECTION I - NOTICE INVITING TENDER .................................................................................... 1 

SECTION II – INSTRUCTIONS TO BIDDERS .............................................................................. 5 

A. INTRODUCTION ................................................................................................................ 6 

ITB. 1. Definitions and Interpretations ................................................................................. 6 

ITB. 2. Source of Funds .......................................................................................................... 6 

ITB. 3. Scope of Works .......................................................................................................... 6 

ITB. 4. Fraud and Corruption ................................................................................................. 6 

ITB. 5. Eligibility of Bidders .................................................................................................... 7 

ITB. 6. Exclusion of Bidders ................................................................................................... 8 

ITB. 7. Eligible Countries ........................................................................................................ 9 

ITB. 8. Joint Venture Bids ...................................................................................................... 9 

ITB. 9. Responsibility of Bidders ......................................................................................... 10 

B. THE BIDDING DOCUMENTS ............................................................................................ 10 

ITB. 10. Contents of Bidding Document ........................................................................... 10 

ITB. 11. Clarifications on Bidding Documents .................................................................. 12 

ITB. 12. Site Visit and Familiarization with Local Laws..................................................... 12 

ITB. 13. Pre-Bid Meeting .................................................................................................... 13 

ITB. 14. Amendment of Bidding Documents .................................................................... 13 

C. PREPARATION OF BIDS .................................................................................................. 14 

ITB. 15. Cost of bidding ...................................................................................................... 14 

ITB. 16. Language of the Bid and Units of Measure ........................................................ 14 

ITB. 17. Alternative Bids ..................................................................................................... 14 

ITB. 18. Documents Constituting the Bid ......................................................................... 15 

ITB. 19. Bid Submission Form and Bill of Quantities ........................................................ 18 

ITB. 20. Bid Prices and Discounts ...................................................................................... 18 

ITB. 21. Contract Price Adjustment ................................................................................... 19 

ITB. 22. Currencies of Bid ................................................................................................... 19 

ITB. 23. Period of Validity of Bids ...................................................................................... 20 

ITB. 24. Bid Security ........................................................................................................... 20 

ITB. 25. Signing of Bids ...................................................................................................... 21 



 

ii 

 

D. SUBMISSION OF BIDS ..................................................................................................... 22 

ITB. 26. Submission of Bids ................................................................................................ 22 

ITB. 27. Deadline for Submission of Bids .......................................................................... 22 

ITB. 28. Late Bids ................................................................................................................ 23 

ITB. 29. Withdrawal, Substitution or Modification of Bids .............................................. 23 

E. BID OPENING, EVALUATION AND COMPARISON ......................................................... 24 

ITB. 30. Bid Opening........................................................................................................... 24 

ITB. 31. Confidentiality ....................................................................................................... 25 

ITB. 32. Clarification of Bids ............................................................................................... 26 

ITB. 33. Responsiveness of Bids ........................................................................................ 26 

ITB. 34. Technical Evaluation ............................................................................................. 27 

ITB. 35. Correction of Arithmetical Errors in Price Bid ..................................................... 28 

ITB. 36. Evaluation and Comparison of Bids ..................................................................... 29 

ITB. 37. Post-qualification of the Bidder ........................................................................... 31 

ITB. 38. DORJILUNG, Druk Green’s Right to Accept any Bid, and to Reject any or all Bids
 31 

F. AWARD OF CONTRACT ................................................................................................... 31 

ITB. 39. Award Criteria ....................................................................................................... 31 

ITB. 40. Notification of Award ........................................................................................... 31 

ITB. 41. Debriefing by DORJILUNG, DGPC ........................................................................ 31 

ITB. 42. Signing of Contract Agreement ........................................................................... 32 

ITB. 43. Contract Performance Security ........................................................................... 32 

ITB. 44. Retention Money .................................................................................................. 33 

G. PERFORMANCE EVALUATION ....................................................................................... 33 

ITB. 45. Performance Evaluation of Contractor ............................................................... 33 

SECTION III – BID DATA SHEET............................................................................................... 34 

SECTION IV – GENERAL CONDITIONS OF CONTRACT .......................................................... 42 

A. CONTRACT AND INTERPRETATION ............................................................................... 43 

GCC.1. Definitions ................................................................................................................. 43 

GCC.2. Contract Documents ................................................................................................ 46 

GCC.3. Interpretation ........................................................................................................... 47 

GCC.4. Fraud and Corruption ........................................................................................... 48 

GCC.5. Language .................................................................................................................. 49 



 

iii 

 

GCC.6. Joint Venture ........................................................................................................ 49 

GCC.7. Notices ...................................................................................................................... 50 

GCC.8. Governing Law ...................................................................................................... 50 

GCC.9. Settlement of Disputes ........................................................................................ 50 

B. SUBJECT MATTER OF CONTRACT .................................................................................. 52 

GCC.10. Scope of Contract ................................................................................................. 52 

GCC.11. Time for Commencement and Completion ......................................................... 53 

C. PAYMENT ........................................................................................................................ 54 

GCC.12. Contract Price ....................................................................................................... 54 

GCC.13. Advance Payment ................................................................................................. 54 

GCC.14. Progressive Payments .......................................................................................... 56 

GCC.15. Contract Price Adjustment ................................................................................... 58 

GCC.16. Overpayments and Underpayments ................................................................... 60 

GCC.17. Taxes and Duties ................................................................................................... 61 

GCC.18. Contract Performance Security ........................................................................... 63 

GCC.19. Retention Money .................................................................................................. 64 

D. INTELLECTUAL PROPERTY ............................................................................................. 64 

GCC.20. Copyright ............................................................................................................... 64 

GCC.21. Confidential Information ...................................................................................... 65 

GCC.22. Indemnity .............................................................................................................. 65 

E. WORK EXECUTION .......................................................................................................... 67 

GCC.23. Representatives .................................................................................................... 67 

GCC.24. Work Program....................................................................................................... 69 

GCC.25. Subcontracting ..................................................................................................... 71 

GCC.26. Construction and Erection ................................................................................... 72 

GCC.27. Construction power and Construction water supply ......................................... 79 

GCC.28. Materials obtained from excavation ................................................................... 80 

GCC.29. Materials ............................................................................................................... 81 

GCC.30. Site Laboratory ..................................................................................................... 82 

GCC.31. Quality Assurance Program ................................................................................. 82 

GCC.32. Inspection and Tests............................................................................................. 82 

GCC.33. Measurement and Evaluation .............................................................................. 84 

GCC.34. Tests on Completion ............................................................................................. 85 



 

iv 

 

GCC.35. Taking Over of Works ........................................................................................... 86 

F. GUARANTEES AND LIABILITIES ..................................................................................... 88 

GCC.36. Liquidated Damages for delay ............................................................................. 88 

GCC.37. Defect Liability ...................................................................................................... 89 

GCC.38. Limitations of Liability .......................................................................................... 90 

G. RISK DISTRIBUTION ........................................................................................................ 90 

GCC.39. Protection of Works ............................................................................................. 90 

GCC.40. Insurance ............................................................................................................... 90 

GCC.41. Unforeseen adverse physical Conditions ............................................................ 92 

GCC.42. Change in Laws and Regulations ......................................................................... 94 

GCC.43. Force Majeure ....................................................................................................... 94 

H. CHANGE IN CONTRACT ELEMENTS ............................................................................... 96 

GCC.44. Change in Works ................................................................................................... 96 

GCC.45. Extension of Time for Completion ..................................................................... 100 

GCC.46. Contractor’s Claims ............................................................................................ 101 

GCC.47. Claims towards idling of resources .................................................................... 102 

GCC.48. Suspension .......................................................................................................... 103 

GCC.49. Termination ......................................................................................................... 104 

GCC.50. Assignment ......................................................................................................... 109 

GCC.51. Release from Performance ................................................................................ 110 

SECTION V – SPECIAL CONDITIONS OF CONTRACT............................................................ 111 

SECTION VI – TECHNICAL SPECIFICATIONS AND DRAWINGS ............................................ 119 

1. Background about DORJILUNG, DGPC ........................................................................ 120 

2. Scope of Works ............................................................................................................. 120 

3. Technical Specifications ............................................................................................... 120 

4. Inspection and Tests ..................................................................................................... 121 

5. Drawings ........................................................................................................................ 121 

The drawings of the Contract Package of Lot I and Lot II of Infra 2 are attached as 
Annexure-4(i) and Annexure-4(ii). ....................................................................................... 121 

SECTION VII –FORMS ............................................................................................................ 133 

SECTION VIIA - BIDDING FORMS .......................................................................................... 134 

Form 1: Bid Security (Bank Guarantee) ................................................................................ 135 

Form 2: Certificate Regarding Acceptance of Important Conditions ................................ 137 



 

v 

 

Form 3: Integrity Pact Statement ........................................................................................ 139 

Form 4: Bidder’s Information Form ..................................................................................... 142 

Form 5: Power of Attorney ................................................................................................... 144 

Form 6: Information for Meeting Qualification Requirement (QR) .................................. 146 

Form 7: Equipment/ Machinery Deployment Schedule ...................................................... 161 

Form 8: Details of proposed Subcontractors (Not Applicable) ......................................... 162 

Form 9: Affidavit/ Self-declaration Regarding Eligibility of Bidders ................................... 163 

Form 10: Form of Joint Venture Agreement (if applicable) ............................................... 164 

Form 11A: Deviation from technical specifications Schedule ............................................. 167 

Form 11B: Deviation Schedule of Financial Bid .................................................................... 168 

Form 12: Details in respect of local representation(Not Applicable) ................................. 169 

Form 14: Performance Evaluation System Acceptance ...................................................... 171 

Form 15: Additional Information (Ifany) .............................................................................. 172 

Form 16A: Bid Submission Form for Technical Bid .............................................................. 174 

Form 16B: Bid Submission Form for Financial Bid ............................................................... 177 

Form 17A: Bill of Quantities (Local Currency) ...................................................................... 178 

Form 17B: Bill of Quantities (Foreign currency)-Not Applicable ........................................ 194 

SECTION VIIB - CONTRACT FORMS ...................................................................................... 195 

Form 18: Letter of Award of Contract.................................................................................. 196 

Form 19: Contract Agreement .............................................................................................. 196 

Form 20: Bank Guarantee for Contract Performance Security .......................................... 199 

Form 21: Bank Guarantee for Advance Payment................................................................. 202 

Form 22A: Deed of hypothecation for secured advances – Contractor’s plant and 
equipments (Not Applicable) ............................................................................................... 205 

Form 22B: Deed of hypothecation for secured advances – Construction Materials ........ 208 

Form 23: Validity extension of Bank Guarantee .................................................................. 211 

SECTION VIII – PERFORMANCE EVALUATION SYSTEM ...................................................... 212 

1. INTRODUCTION ............................................................................................................ 214 

2. OBJECTIVES ................................................................................................................... 214 

3. PERFORMANCE EVAULATION SYSTEM (PES) ............................................................. 214 

3.1 Pre-construction (10%) ............................................................................................... 214 

3.2 Construction (80%) ..................................................................................................... 215 

3.3 Completion Time (10%)............................................................................................... 219 



 

vi 

 

4. Contractor Assessment Category ................................................................................ 219 

5. EVALUATION PERIOD AND DEBARMENT ................................................................... 219 

5.1. Evaluation period ....................................................................................................... 219 

5.2. Debarment of Contractors ........................................................................................ 219 

 

 



 

1 

 

 

 

 

 

 

 

 

 

 

 

SECTION I - NOTICE INVITING TENDER 

 



རྡོ་རྗེ་ལུང་གྡོག་མྗེ་ཚད་འཛནི། 
DORJILUNG HYDRO POWER LIMITED 

(A Joint Venture of Druk Green Power Corporation Limited and Tata Power Company Limited) 
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DORJILUNG HYDRO POWER LIMITED  

GYELPOISHING, MONGAR  
 

NOTICE INVITING TENDER 
 

 (Open Domestic Competitive Bidding)  
 

For 

 

Repair and Maintenance Works of DHPL Offices and Residential Buildings for 1125MW 

Dorjilung Hydroelectric Power Project 

 

NIT No: DORJILUNG/CPD/ 15(b)/2026/2056    Dated: 20/10/2026. 

 

1.0 Dorjilung Hydro Power Limited (DHPL) invites sealed Bids from eligible domestic 
Bidders holding valid construction license of W3 (Traditional Buildings) category, 
Medium Class and meeting the qualification requirements for the Repair and 
Maintenance Works of DHPL Offices and Residential Buildings as per the scope of 
work mentioned hereinafter. 

2.0 Scope of Work 

The brief scope of work includes the Repair and Maintenance Works of DHPL Offices 
and Residential Buildings for 1125MW Dorjilung Hydro Power Limited, Gyelpoizhing, 
Mongar Dzongkhag.The proposed works primarily comprise the repair, modification 
and refurbishment of the existing administrative building, conference/meeting 
facilities, Multipurpose Hall and residential quarters. The major components of work 
include the following: 

I.Demolition and modification of existing internal partitions, including removal of 
unsuitable partition walls and reconfiguration of rooms and spaces to suit the 
proposed office and conference hall requirements; 

ii. Repair and refurbishment of ceilings, doors and windows, including replacement 
or rectification of damaged or deteriorated components wherever required; 
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iii. Internal and external painting works, including internal wall painting and 
external traditional painting works, as appropriate to the existing architectural 
character of the facilities; 

iv. Wall and ceiling paneling works for the conference/meeting halls to improve the 
functional and aesthetic quality of the spaces; 

v. Improvement and modification of lighting systems to provide adequate and 
suitable illumination for office and halls; 

vi. Repair and refurbishment of the Multipurpose Hall and residential buildings, 
including necessary repair and finishing works to restore its functionality and 
facilitate its continued use for official and institutional activities; and 

vii. Other associated minor repair, finishing and ancillary works necessary for the 
proper completion and functional use of the facilities, as detailed in the estimate 

3.0 Detailed specifications, scope of Work and terms and conditions are given in the 
Bidding Documents, which are available at the address given below as per the 
following schedule: 

NIT No  : DORJILUNG/CPD/15(b)/2026/ dated 16/10/2026 
 

Bid receipt date & time 
 

: Up to 04/11/2026 by 15.00 hrs 

Bidding Document 
availability date & time 

: From 20/10/2026 to 02/11/2026 upto 15.00 hrs. 
 

Bid opening date & 
time 

: On 04 /11/2026 at 15.30 hrs at the office of 
Dorjilung Hydro Power Limited, Gyelpoizhing, 
Mongar 

 

4.0 Bidding documents can be downloaded from DHPL website (www.dorjilung.bt) free 
of cost.  

5.0 Downloading of Bidding Documents shall not automatically construe that the Bidder 
fulfils the Qualifying Requirements, which shall be determined during Bid evaluation 
based on data/documents submitted by the Bidder. Bids shall be submitted at the 
address given below and shall be opened in the presence of Bidder’s representatives 
who choose to attend.  

6.0 All Bids must be accompanied by Bid security amouting to BTN 284,000.00 (Two 
Hundred Eighty-Four Thousand) only in the form of Demand Draft /Cash Warrant / 
Bank Guarantee, issued by Financial Institution of Bhutan. The bid security shall remain 
valid till 04/02/2027. Bids not accompanied with an acceptable Bid security as specified 
in Bidding Documents, or Bids accompanied with Bid security of inadequate value and 
validity shall be rejected by DHPL, and in such cases Bids shall be returned to the 
Bidders. 
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7.0 Qualification Requirement for Bidders shall be as specified in the BDS. 

8.0 No request for sending the Bidding Documents by post or by Courier Service shall be 
entertained. Bid Documents are not transferrable. 

9.0 DHPL reserves the right to accept or reject any Bid partly or fully or cancel the bidding 
process without assigning any reasons thereof and in such case no Bidder/intending 
Bidder shall have any claim arising out of such action of DHPL. 

10.0 Address for Communication:  

Dorjilung Hydro Power Limited 

Darjay Wangdi, GM (CPD)  

DHPL Office, Gyelpoizhing, Mongar 

Email id: darjay.wangdi@dorjilung.bt 
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SECTION II – INSTRUCTIONS TO BIDDERS 

A. INTRODUCTION 

ITB. 1. Definitions and Interpretations 

ITB.1.1. Unless otherwise stated, throughout this Bidding Document definitions and 
interpretations shall be as prescribed in the General Conditions of Contract 
(GCC).   

ITB. 2. Source of Funds 

ITB.2.1. Dorjilung Hydro Power Limited (DHPL),intends to finance the Works 
covered under these Bidding Documents from the source(s) as mentioned 
in Bidding Data Sheet (BDS). 

ITB. 3. Scope of Works 

ITB.3.1. The scope of Works shall be as specified in Section VI, Technical 
Specification. The name and identification number of the Contract is 
provided in the NIT. 

ITB.3.2. The successful Bidder will be required to complete the Works by the Time 
for Completion specified in the SCC. 

ITB. 4. Fraud and Corruption 

ITB.4.1. DHPL, requires that the Bidders, Contractors and their Subcontractors and 
their respective employees, consultants & agents, shall observe the highest 
standards of ethics during the bidding process and execution of contracts.  
In pursuance of this policy, the terms “Corrupt practice”, “Fraudulent 
practice”, “Collusive practice”, “Coercive practice” and “Obstructive 
practice” shall be as per definition in GCC.4. 

ITB.4.2. DHPL, will reject a Bid for award if it determines that the Bidder 
recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices in 
competing for the Contract in question; 

ITB.4.3. DHPL, will declare the Bidder ineligible, either indefinitely or for a stated 
period of time, if at any time it determines that the Bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for, or in executing, a Contract; 

ITB.4.4. DHPL,requires that Bidders, as a condition of admission to eligibility, 
execute and attach to their Bids an Integrity Pact Statement as per Form 3: 
Integrity Pact Statement. Failure to provide a duly executed Integrity Pact 
Statement shall result in disqualification of the Bid; and 

ITB.4.5. DHPL, will report any case of corrupt, fraudulent, collusive, coercive or 
obstructive practice to the relevant agencies, including but not limited to 
the Anti-Corruption Commission (ACC) of the Kingdom of Bhutan, for 
necessary action in accordance with the statutes and provisions of the 
relevant agency. 
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ITB.4.6. DHPL,shall have the discretion to take any or all of the actions specified 
under ITB.4.2, ITB.4.3, ITB.4.4 and ITB.4.5.  

ITB.4.7. Furthermore, the Bidders shall make themselves fully aware of the 
provisions stated in GCC.4 with regard to Fraud and Corruption. 

ITB. 5. Eligibility of Bidders 

ITB.5.1. A Bidder shall be an incorporated legal entity or a Joint Venture (JV) of such 
entities under an existing agreement where joint venture bids are 
permitted. A Bidder, and all parties constituting the Bidder, shall have the 
nationality of any country, subject to the restrictions specified in ITB. 7. A 
Bidder shall be deemed to have the nationality of a country if the Bidder is 
constituted, incorporated, or registered and operates in conformity with 
the provisions of the laws of that country. This criterion shall also apply to 
the determination of the nationality of the proposed Subcontractors for any 
part of the Contract. 

ITB.5.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a 
conflict of interest, shall be disqualified. Bidders may be considered to have 
a conflict of interest with one or more parties in the same bidding process if 
they: 

a) or any of their affiliates are associated, or have been associated in the 
past, to provide consulting services for the preparation of the design, 
specifications and/or other documents to be used for the procurement 
of the Works to be executed pursuant to these Bidding Documents, or 
in any other way provided the consulting services in  any aspect of the 
preparatory stages leading up to the issue of these Bidding documents 
or hired/ proposed to be hired by DHPL,as Project Manager for the 
Contract implementation. 

b) submit more than one Bid in this bidding process either individually or 
as a partner in the Joint Venture, except for alternative offers 
permitted under ITB. 17. Participation by a Bidder in more than one Bid 
shall result in rejection of all Bids in which the Bidder has participated.  
However, this does not limit the participation of a Bidder as a 
Subcontractor in another Bid or more than one Bid, or 

c) employ or otherwise engage, either directly or through any of their 
Affiliates, a DHPL employee, his spouse or any of the dependent 
parent or close relative of a DHPL employee. For the purposes of this 
sub-paragraph, a close relative is defined as immediate family which 
includes, brother, sister, and own children. 

ITB.5.3. A company formed by the merger of two or more companies or divisions of 
such companies engaged in execution of Works as specified in the Bidding 
Documents can also participate, provided the constituent companies or 
divisions before merger, individually or jointly, meet the stipulated 
qualification requirements fully. 
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ITB.5.4. If so specified in the BDS, in the case of a Bidder not doing business within 
the Kingdom of Bhutan, the Bidder will be (if awarded the Contract) 
represented by an agent in the Kingdom of Bhutan, who shall be a legal 
entity, equipped and able to carry out the Contractor’s obligations as 
prescribed in the Technical Specifications. 

ITB.5.4.1. Where an agent is permitted to submit the Bid on behalf of the Foreign 
Bidder, payment of agency commission, if any, to the Foreign Bidder shall 
only be made in the local currency. 

ITB.5.4.2. Both the agent as well as Foreign Bidder shall not be permitted to submit 
the Bid in the same bidding process and one agent working for more than 
one parties will not be permitted to represent multiple parties in different 
Bids. 

ITB.5.4.3. In case of JVs with any of the Bhutanese Bidder the payment to the 
Bhutanese member of the JV for the services and supply from within Bhutan 
shall be in local currency. 

ITB.5.5. The Bidder shall provide such evidence of their continued eligibility 
satisfactory to the DHPL as the DHPL shall reasonably request till the award 
of the contract. 

 

ITB. 6. Exclusion of Bidders 

ITB.6.1. A Bidder shall be ineligible for participating in this bidding process under the 
following circumstances:  

a) The Bidder is insolvent or is in receivership or is a bankrupt or is in the 
process of being wound up; or has entered into an arrangement with 
the creditors; or 

b) The Bidders’ affairs are being administered by a court, judicial officer 
or appointed liquidator; or  

c) The Bidder has suspended business or is in any analogous situation 
arising from similar procedures under the laws and regulations of his 
country of establishment; or 

d) The Bidder has been found guilty of professional misconduct by any 
competent authority as per law or any professional body; or  

e) Have at least one controlling shareholder in common; or 

f) receive or have received any direct or indirect subsidy from either 
party; or 

g) have a relationship with each other, directly or through common third 
parties, that puts them in a position to have access to information 
about or influence on the Bid of another Bidder, or influence the 
decisions of the Employer regarding this bidding process 
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h) The Bidder has not fulfilled his obligations with regard to the payment 
of taxes, social security or other payments due in accordance with the 
laws of the country in which he is established or of the Kingdom of 
Bhutan; or  

i) The Bidder has been declared by DHPL to be ineligible for participation 
in tenders on account of any fraud and/or corruption in competing or 
executing a Contract; or 

j) The Bidder has been debarred from participation in public 
procurement by any competent authority as per law.  

ITB. 7. Eligible Countries 

ITB.7.1. DHPL shall permit legal entities from all countries to submit their Bids for 
contracting of Works under these Bidding Documents having Origin in any 
country.  

ITB.7.2. As an exception, Bidders of a country, and/or Works/ services provided from 
or by a country shall be excluded if: 

a) as a matter of law or official regulation, the Royal Government of 
Bhutan (RGoB) prohibits commercial relations with that country; or  

b) RGoB prohibits any contracting of Works or services from a country or 
any payments to persons or entities in that country pursuant to a 
decision of the United Nations Security Council taken under Chapter 
VII of the Charter of the United Nations as specified in the BDS. 

ITB. 8. Joint Venture Bids 

ITB.8.1. If so, permitted in the BDS, Bids submitted by a JV of number of legal entities 
as specified in the BDS subject to the condition that the total number of 
legal entities shall not exceed the number of entities as specified in the BDS, 
shall comply with the following requirements: 

a. The Bid shall be signed by the authorised signatory of the member, 
who have been authorised by all the other members of the JV, so that 
the Bid is legally binding on all members. 

b. One of the members shall be designated as leader who shall have the 
authority to conduct all business for and behalf of any and all members 
of the JV; this authorisation shall be evidenced by submitting with the 
Bid a power of attorney signed by legally authorised signatories of the 
other members. 

c. The leader shall be authorised to receive instructions for and on behalf 
of any and all members of the JV and the entire execution of the 
Contract, including payment, shall be done exclusively with the leader. 

d. All members of the JV shall be liable jointly and severally for the 
execution of the Contract in accordance with its terms. 
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e. A copy of the agreement entered into by the JV members as per the 
format provided in the Bidding Documents shall be submitted with the 
Bid. 

ITB.8.2. In order for JV to qualify, either the lead partner must meet the minimum 
technical qualification requirements or the technical qualification 
requirement can be met jointly by the JV partners, if so, specified in the BDS. 

ITB.8.3. The financial qualification requirements however may be met jointly by the 
members of the JV subject to the condition that each member can 
independently meet at least the minimum financial qualification 
requirements as specified in the BDS. Failure to comply with this 
requirement will result in rejection of the Joint Venture's Bid. 

ITB.8.4. A firm can be a member in only one JV; Bids submitted by JVs including the 
same firm as member in more than one JV in the same bidding process will 
be rejected. 

ITB.8.5. Domestic bidders and JVs, consortia or associations of domestic bidders 
who may be eligible for a margin of preference in Bid evaluation shall supply 
all information to satisfy the criteria for eligibility as described in ITB. 5. 

ITB. 9. Responsibility of Bidders 

ITB.9.1. DHPL will not assume any responsibility regarding information gathered, 
interpretations or conclusions made by the Bidder or regarding information, 
interpretations or deductions the Bidder may derive from the data or any 
report furnished by DHPL. Verbal communication or conversation with any 
officer, employee of DHPL either before or after the submission of Bid shall 
not affect or modify any of the terms or obligations contained herein. 

ITB.9.2. It shall be the sole responsibility of Bidders to determine and to satisfy 
themselves by such means as they consider necessary or desirable as to all 
matters pertaining to this bidding process including in particular all factors 
that may affect the performance of the Contract in the event of award. 

 

B. THE BIDDING DOCUMENTS 

ITB. 10. Contents of Bidding Document 

ITB.10.1. The scope of Work, bidding procedures, Contract terms and conditions and 
technical specifications are prescribed in the Bidding Documents. The set of 
Bidding Documents issued for the purpose of bidding includes the sections 
stated below together with any addendum/amendment to be issued in 
accordance with ITB. 14. 

Section I : Notice Inviting Tenders 

Section II : Instructions to Bidders 

Section III : Bid Data Sheet (BDS) 

Section IV : General Conditions of Contract (GCC) 

Section V : Special Conditions of Contract (SCC) 

Section VI : Technical Specifications and Drawings  
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Section VII : Forms 

Section VIIA : Bidding Forms 

1. Bid Security Form – Bank Guarantee 

2. Certificate regarding acceptance of important 
conditions 

3. Integrity Pact Statement 

4. Bidders Information Form 

5. Power of Attorney 

6a. Financial Details of Bidder 

6b. Details of Financial Capacity Status 

6c. Present Order Book Position 

6d. Past Performance Data 

6e. Data regarding Key Personnel 

6f. Brief write up regarding Construction 
Methodology & Project Management 

7. Equipment/ Machinery Deployment Schedule 

8. Details of proposed Subcontractors 

9. Affidavit affirming eligibility of Bidder 

10. Form of Joint Venture Agreement 

11. Deviation Schedule 

12. Details in respect of local representation 

13. Quality Assurance Program 

14. Performance Evaluation System Acceptance 
Form 

15. Form for any other additional information 

16. Bid Submission Form 

17A Bill of Quantities (items quoted in Ngultrum) 

17B Bill of Quantities (items quoted in foreign 
currency) 

Section VIIB 
 
 

: Contract Forms 

 18. Letter of Award 

19. Contract Agreement 

20. Bank Guarantee Form for Contract 
Performance Security 

21. Bank Guarantee Form for Advance Payment 

22A Deed of hypothecation for Secured Advances 
– Contractor’s plant and equipments 

22B Deed of hypothecation for Secured Advances 
– Construction materials 

23. Validity extension of Bank Guarantee 

Section VIII : Performance Evaluation System 

 

ITB.10.2.  Failure to furnish all information and documents required as per the Bidding 
Documents or submission of a Bid not substantially responsive to the 
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Bidding Documents in every respect will be at the Bidder’s risk and may 
result in rejection of his Bid. 

ITB. 11. Clarifications on Bidding Documents 

ITB.11.1. The Bidder shall examine the Bidding Documents thoroughly in all respects 
and if any conflict, discrepancy, error or omission is observed, Bidder may 
request clarification promptly. A prospective Bidder requiring any 
clarification on Bidding Documents may notify DHPL in writing, to the 
address mentioned in BDS, not later than the date and time specified in BDS. 

ITB.11.2. DHPL will issue clarification(s) as it may think fit in writing not later than 
fifteen (15) days prior to the deadline/ extended deadline for submission of 
Bids prescribed by DHPL. All such clarifications shall form part of the Bidding 
Documents and shall accompany the Bidder’s Proposal. Copies of DHPL 
response (including an explanation of the query but without identifying its 
source) will be sent to all prospective Bidders who have registered with 
DHPL for the work.  

ITB.11.3. For the information of Bidders, the clarifications shall also be uploaded on 
the website. The Bidders are advised to visit the website of the company 
from time to time in their own interest. 

ITB.11.4. Bidders shall not be allowed to seek any clarification of the Bidding 
Documents in person or by telephone or other verbal means. Any queries 
sent by the Bidders after the date and time notified as per BDS, or extended 
date, if any, shall not be entertained. 

ITB.11.5. Should DHPL deem it necessary to amend the Bidding Documents as a result 
of a clarification, it shall do so following the procedure under ITB. 14. 

ITB.11.6. Any failure by the Bidder to comply with the aforesaid requirement shall not 
excuse the Bidder for performing the Works in accordance with the 
Contract, in case of award.  

ITB. 12. Site Visit and Familiarization with Local Laws 

ITB.12.1. The Bidder is advised to visit and examine the Site and its surroundings 
where the Works are to be executed and obtain for itself on its own 
responsibility and risk, all information that may be necessary for preparing 
the Bid and entering into a Contract for execution of the Works. The costs 
of visiting the Site shall be borne by the Bidder fully. DHPL shall facilitate the 
Site visit and Bidder is required to furnish advance intimation of his Site visit.  

ITB.12.2. The Bidder shall acquaint himself with the adequacy of local conditions and 
requirements including but not limited to the approach roads to the Site, 
adequacy of existing culverts, bridges and roads for the expected traffic, 
water and power supply, nature of ground and sub-soil conditions, water 
table level, river regime, river water levels and other details, geological and 
climatic conditions, local terrain, availability of labour and construction 
material, communication facilities, utility and labour conditions and shall not 
claim at any time after submission of the Bid or during the execution of the 
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Contract that there was any lack of understanding with regard to the 
conditions imposed in the Contract or prevailing at the Site. 

ITB.12.3. In their own interest, the Bidders are required to familiarise themselves with 
the Income Tax Act, prevailing labour laws including laws and regulations 
governing engagement of labour for employment and deployment at Site & 
other related Acts and Laws prevalent in the Kingdom of Bhutan. Further, 
the Bidders are required to comply with these Acts/Laws and other relevant 
provisions particularly with reference to the execution of the Works. 

ITB.12.4. Foreign Bidders shall familiarise themselves especially with the rules and 
regulation applicable to the foreign firms for carrying out business in the 
Kingdom of Bhutan. 

ITB.12.5. The Bidder and any of its personnel or agents will be granted permission by 
DHPL to enter upon its premises and lands for the purpose of such 
inspection, but only upon the express condition that the Bidder, its 
personnel and agents shall  release and indemnify DHPL and its personnel 
and agents from and against all liability in respect thereof and shall be 
responsible for death or personal injury (whether fatal or otherwise), loss 
of or damage to property and any other loss, damage, costs and expenses 
howsoever caused and incurred as a result of the inspection. 

ITB. 13. Pre-Bid Meeting 

ITB.13.1. A pre-bid meeting shall be conducted only, if necessary, to clarify doubts 
and concerns of the Bidders prior to submission of Bids. The Bidders who 
have registered with DHPL for the work shall be invited to attend pre-bid 
meeting to be held on the date, time and location specified in BDS. 

ITB.13.2. Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of Bidders but at the same time shall not entitle them to 
raise any query at a later date. 

ITB.13.3. The Bidders are requested to submit their questions and queries in writing 
to reach DHPL not later than one week before the meeting. Clarifications to 
the queries raised in the pre-bid meeting, including the text of the questions 
raised without identifying the source, and the responses given together 
with any responses prepared after the meeting, shall be circulated to all the 
registered Bidders and also uploaded in DHPL website. 

ITB.13.4. Any modification to the Bidding Documents that may become necessary as 
a result of the pre-bid meeting shall be made by DHPL through the issue of 
an addendum pursuant to ITB. 14 and not through the clarifications to the 
queries of pre bid meeting. 

ITB. 14. Amendment of Bidding Documents 

ITB.14.1. At any time after the NIT date, but not later than fifteen (15) days prior to 
the deadline for submission of Bids, DHPL may amend the Bidding 
Documents by issuing an addendum/ amendment. This may be done either 
on DHPL own initiative or in response to clarification requests from any 
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prospective Bidder who have registered with DHPL for the work, provided 
such request is received by the date specified in the BDS. 

ITB.14.2. The addendum/amendment/corrigendum will be sent in writing to all 
prospective Bidders who have registered with DHPL for the work. DHPL 
shall in no way be responsible for any ignorance of the Bidder about the 
amendment to the Bidding Documents. 

ITB.14.3. Such addendum/amendment/corrigendum shall be part of the Bidding 
Documents and binding on the prospective Bidders. DHPL shall assume that 
the information contained therein have been taken into account by the 
Bidder in its Bid and shall bear no responsibility or liability arising out of non-
receipt of the same in time or otherwise by the Bidder. 

ITB.14.4. DHPL may, at its discretion, extend the deadline for submission of Bids 
pursuant to ITB.27.2 to allow prospective Bidders reasonable time to take 
the addendum into account in preparation of their Bids. 

 

C. PREPARATION OF BIDS 

ITB. 15. Cost of bidding 

ITB.15.1. The Bidder shall bear all costs associated with the preparation and 
submission of his Bid (including Site visits and attending pre-bid meetings) 
and DHPL in no case shall be responsible or liable for these costs, regardless 
of the conduct or outcome of the bidding process. 

ITB. 16. Language of the Bid and Units of Measure 

ITB.16.1. The Bid, and all correspondence and documents related to the Bid shall be 
in English. Additional/ supporting documents provided by the Bidder related 
to the Bid shall also be in English and if in any other language, should be 
translated to English. The English translation shall prevail on the 
interpretation. 

ITB.16.2. The units of measurement shall be metric system unless otherwise 
specified.  

ITB. 17. Alternative Bids 

ITB.17.1. Unless otherwise indicated in the BDS, alternative Bids shall not be 
considered, and the BDS shall specify which of the following options shall 
be allowed: 

a) Option One: A Bidder may submit alternative Bids with the base Bid 
and DHPL shall only consider the alternative Bids offered by the Bidder 
whose Bid for the base case was determined to be the lowest-
evaluated Bid, or  

b) Option Two: A Bidder may submit an alternative Bid with or without a 
Bid for the base case. All Bids received for the base case, as well as 
alternative Bids meeting the Technical Specifications as per Section VI, 
shall be evaluated on their own merits. 
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ITB.17.2. Alternative Bids shall provide all information necessary for a complete 
evaluation of the alternative by DHPL including design calculations, 
technical specifications, breakdown of prices, proposed construction 
methods and other relevant details. 

ITB.17.3. In case of multiple alternative Bids, DHPL shall evaluate, compare and rank 
the alternative Bids subject to technical conformance suitability & 
acceptability in accordance with ITB. 36. In case of single alternative Bid, 
subject to technical conformance suitability & acceptability and price 
reasonability, the Bid may be accepted. 

ITB. 18. Documents Constituting the Bid 

ITB.18.1. The Bid to be prepared and submitted by the Bidder shall consist of the 
following documents: 

ITB.18.1.1. Envelope I shall contain (applicable for both single stage single envelope 
and single stage two envelope Bids): 

Bid Security in accordance with ITB. 24 and Form: 1 of Section VIIA in case of 
a Bank Guarantee., or Bids accompanied by bid security of inadequate value 
and validity, shall not be entertained and Envelope II and III of such Bids shall 
be returned to the Bidder. 

ITB.18.1.2. Envelope II shall contain: 

a. Integrity Pact Statement duly executed by the bidder, as per Form: 3 
of Section VIIA; 

b. Self-attested latest Tax Clearance Certificate from the tax authority of 
the respective country or any other equivalent document to confirm 
that the bidder is tax compliant in the country of its incorporation,  

c. Valid Trade Licence and BCTA/CDB registration certificate (for 
Bhutanese Bidders) 

d. No deviation, whatsoever, is permitted by DHPL to the provisions of 
the Bidding Documents listed in the BDS. The Bidders are advised that 
while preparing their Bids and quoting prices, these conditions may 
appropriately be taken into consideration. Bidders are required to 
furnish Certificate regarding acceptance of important conditions in 
accordance with Form: 2 of Section VIIA indicating their compliance to 
the provisions listed in the BDS; 

e. Bidder’s Information Form, in accordance with Form: 4 of Section VIIA 
including Certificate of Incorporation in case of companies or any 
other certificate as evidence of a legal entity. 

f. A Power of Attorney, in original, as per Form: 5 of Section VIIA 
authorising that the person(s) signing the Bid has/have the authority 
to sign the Bid and to make the Bid binding upon the Bidder during the 
full period of its validity in accordance with ITB. 23. 

g. Bidder’s Qualification 
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In the absence of pre-qualification process, documentary evidence 
establishing that the Bidder is qualified to perform the Contract, if its 
Bid is accepted, shall be furnished. The documentary evidence of the 
Bidder’s qualifications to perform the Contract, if its Bid is accepted, 
shall establish to DHPL satisfaction that the Bidder has the capacities 
and capabilities necessary to perform the Contract and meets the 
experience and other criteria outlined below. 

Particulars for meeting the prescribed qualification requirement as per 
BDS and details for assessment of capacity and capability of Bidder to 
perform the Contract shall be required as per Form: 6A to Form: 6F of 
Section VIIA. 

h. Equipment/ Machinery Deployment Schedule 

The Bidder shall indicate the quantum and schedule of the equipment/ 
machinery/ lab equipment, etc. he proposes to deploy for the Works 
to be executed as per Form: 7 of Section VIIA. Such plant and 
machinery to be deployed shall not be less than the minimum specified 
in the Technical Specifications. 

i. Subcontractors proposed by the Bidder 

The Bidder shall furnish the names and nationalities of Subcontractors 
proposed for subcontracting (minimum three for each work proposed 
to be sub contracted) for the Works which are permitted for 
subcontracting as per the provisions of SCC, as per Form: 8 of Section 
VIIA. 

The Bidder shall be responsible for ensuring that the Subcontractors 
proposed for the Works comply with the qualification requirements 
prescribed in the SCC, for the respective Works. DHPL reserves the 
right to delete any proposed Subcontractor from the list prior to 
award of Contract. 

j. An affidavit (for International Bidders)/self declaration form (for 
Bhutanese Bidders) as per Form: 9 of Section VIIA affirming the 
eligibility of the Bidder. 

k. Bids submitted by a Joint Venture, if so, permitted in the BDS, shall 
furnish a copy of the agreement entered into by the joint venture 
members as per the form included in Form: 10 of Section VIIA provided 
in the Bidding Documents 

l. Signed Bidding Documents 

The BDS, GCC, Special Conditions of Contract and Technical 
Specifications and Drawings including any clarifications and/ or 
amendments thereto, duly sealed and signed by an authorized 
signatory of the Bidder as a condition of acceptance. 

m. Deviations, if any, from the terms, conditions and technical 
specifications of the Bidding Documents shall be listed as per Form:11 



 

17 

 

 

of Section VIIA. The Bidder shall provide the additional price, if any, for 
withdrawal of the deviations stated. 

n. Alternative Bids 

Bidders wishing to offer technical alternatives to the requirements of 
the bidding documents must first price DHPL design of the Works as 
described in the Bidding Documents, and shall further provide all 
information necessary for a complete evaluation of the alternatives by 
DHPL including drawings, design calculations, technical specifications, 
breakdown of prices, proposed construction method and other 
relevant details. Only the technical alternatives, if any, of the lowest 
evaluated Bidder conforming to the basic technical requirements shall 
be considered by DHPL or as per the option chosen (out of those 
specified in ITB 17) in the BDS shall be considered for the evaluation. 

o. Local Representation 

If a Foreign Bidder has engaged a Bhutanese agent in accordance with 
ITB.5.4, it will be required to give the following details in its Bid as per 
Form: 12 of Section VIIA: 

• The name and address of the local agent; 

• Details of services the agent will render; and 

• The fixed amount of remuneration and currency of payment for 
the agent included in the offer.  

The agency commission shall be indicated in the space provided for in 
the Price Schedule and will be paid to the Bidder's agent in Bhutan in 
Ngultrum, if the Bid currency is other than INR/BTN then equivalent  
Nu using the TT selling exchange rate on the date of price bid opening 
or  of any immediate preceding date prior to the date of price bid 
opening announced by the Royal Monetary Authority of (RMA) the 
Kingdom of Bhutan (www.rma.org.bt), and  such remuneration shall 
not be subject to any escalation or any further exchange rate variation. 

p. Construction Methodology and Project Management as per Form No. 
6F based on the requirements specified in Section VI, Technical 
Specification. 

q. Quality Assurance Program 

Details regarding the overall quality management & procedures which 
the Bidder proposes to follow during various phases of execution of 
the Contract as per Form: 13 of Section VIIA. The quality assurance 
program and procedures should be in line with the requirements 
specified in the Technical Specifications. 

r. Performance Evaluation System Acceptance Form as per Form: 14 of 
Section VIIA 
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s. Any other additional information/ document which the Bidder wishes 
to provide in his Bid as per Form: 15 of Section VIIA. 

ITB.18.1.3. Envelope III shall contain: 

a. Bid Submission Form in accordance with Form: 16 of Section VIIA; 

b. Priced Bill of Quantities, in accordance with Form: 17A and 17B of 
Section VIIA; 

c. Alternative Price Bids, if applicable, as per ITB. 17; 

d. Details regarding Contract Price Adjustment as per SCC. 

ITB.18.1.4. In case where Bids are invited under Single Stage Single Envelope mode, the 
documents contained in Envelope III shall also be kept in Envelope II. 

ITB. 19. Bid Submission Form and Bill of Quantities 

ITB.19.1. The Bidder shall submit the Bid Submission Form using the form furnished 
in Form: 16 of Section VIIA. This form must be completed without any 
alterations to its text, and no substitutes shall be accepted. All blank spaces 
shall be filled in with the information requested. 

ITB.19.2. The Bidder shall submit the Priced Bill of Quantities using the forms 
furnished in Form: 17A and 17B of Section VIIA. 

ITB.19.3. The Bid Form and Priced Bill of Quantities shall be signed as per ITB. 25. 

ITB. 20. Bid Prices and Discounts 

ITB.20.1. The Bidder shall fill in unit rates/ prices for all items of the Works described 
in the Bill of Quantities in figures. The unit rates/ prices quoted in the Bill of 
Quantities shall also be deemed to include any incidentals not shown or 
specified but reasonably implied or necessary for the proper completion and 
functioning of the whole specified item of the Works in accordance with the 
Bidding Documents and shall also deemed to include the cost of 
construction of infrastructural facilities required for execution of the 
Contract and not included in the Works. The Contract shall be for the whole 
Works based on the unit rates and prices in the Priced Bill of Quantities 
submitted by the Bidder. 

ITB.20.2. The unit rates/ prices quoted in the Bill of Quantities shall be inclusive of all 
taxes, duties, levies & charges payable in the Bidder’s country and in the 
Kingdom of Bhutan (including those levied on the construction material 
quarried from land owned by DHPL or otherwise), as of thirty (30 days) days 
prior to the deadline for submission of Bids. 

ITB.20.3. The total price at the bottom of the Priced Bill of Quantities shall be 
indicated both in figures and words. 

ITB.20.4. If rebate/discount is offered, the overall discount in percentage shall be 
brought out in the Priced Bill of Quantities. Conditional rebates/discount, if 
any, offered by any Bidder shall not be considered during Bid evaluation. 
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ITB.20.5. The prices and discounts quoted by the Bidder in the Bid Submission Form 
and in the Priced Bill of Quantities shall conform to the requirements 
specified below. 

ITB.20.6. Items for which no rate or price is entered by the Bidder in the Priced Bill of 
Quantities shall not be paid by DHPL when executed and shall be deemed 
covered by the other rates and prices mentioned in the Priced Bill of 
Quantities. 

ITB.20.6.1. Bidders participating from India, for supply and bonafide use in the Kingdom 
of Bhutan shall quote the rates and prices for the items in the Bill of 
Quantities exclusive of any effect of the Integrated Goods and Service Tax 
(IGST). The IGST on the export of goods or services or both are covered 
under Zero Rated Supply as per Chapter VII, 16(1) THE INTEGRATED GOODS 
AND SERVICES TAX ACT, 2019 of India.  

ITB. 21. Contract Price Adjustment 

ITB.21.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance 
of the Contract or subject to variation, as specified in the BDS. A Bid 
submitted with an adjustable price quotation shall be treated as non-
responsive and shall be rejected pursuant to ITB. 33 unless adjustable price 
quotations are permitted. 

ITB.21.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to 
adjustment during the performance of the Contract: 

ITB.21.2.1. The prices quoted by the Bidder shall reflect changes in the cost of labour, 
material, etc. in accordance with the procedures specified in GCC.15 

ITB.21.2.2. A Bid submitted with a fixed price quotation when Bids have been invited 
with price variation, will not be rejected, but the price adjustment will be 
treated as zero.  

ITB.21.2.3. The estimated effect of the price adjustment provision applied over the 
period of execution of the Contract shall not be taken into consideration in 
Bid evaluation.  

ITB.21.2.4. DHPL shall indicate the name, source and origin of indices along with their 
base values and corresponding coefficients as per SCC. 

ITB. 22. Currencies of Bid 

ITB.22.1. The unit rates and prices shall be quoted by the Bidder in Form: 17A of 
Section VIIA in Ngultrum and in Form: 17B of Section VIIA in foreign currency. 
The currencies in Form: 17B of Section VIIA shall be specified by the Bidder 
at its option in any one of the currencies out of those specified in the BDS. 

ITB.22.2. The rates of exchange to be used for conversion into Bhutanese Ngultrum 
(BTN) for evaluation and comparison, shall be the reference rates on the 
date of Bid opening or immediately preceding date if rate of exchange for 
the date of Bid opening is not available. The reference exchange rate (selling 
rate) prevailing at that date as posted by the Royal Monetary Authority of 
the Kingdom of Bhutan shall be used for the conversion of prices. 
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ITB.22.3. The Bids shall be evaluated in accordance with ITB.22.2 above, but the 
payment shall be made in the currency of Bid. 

ITB.22.4. Not withstanding the provision contained in clause ITB.22.1 Indian Bidders 
must quote the unit rates in INR only. 

ITB. 23. Period of Validity of Bids 

ITB.23.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a 
shorter period shall be liable for rejection by DHPL as non-responsive. 

ITB.23.2. In exceptional circumstances, prior to expiry of the Bid validity period, DHPL 
may request Bidders to extend the period of validity of their Bids. The 
request and the responses shall be made in writing to all the participating 
Bidders. A Bidder may refuse the request to extend the validity of its Bid 
without forfeiting its Bid Security. In such a case, the Bid of the Bidder, 
refusing to extend the validity of its Bid, shall not be considered for 
evaluation and award. A Bidder granting the request will be required to 
extend the validity of their Bid securities correspondingly but shall not be 
required or permitted to modify its Bid, except as provided in ITB. 29. 

ITB.23.3. The provisions of ITB.24.6 regarding discharge and forfeiture of Bid Security 
shall continue to apply during the extended period of Bid validity. 

ITB. 24. Bid Security 

ITB.24.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, 
denominated in the currency and in the amount specified in the BDS. 

ITB.24.2. The Bid Security shall: 

a) at the Bidder’s option, be in any of the following forms: 

i. an irrevocable Bank Guarantee; or 

ii. a Cash Warrant; or 

iii. a Demand Draft; or 

iv. Banker’s cheque/cash order; 

b) the bank guarantee shall be in favour of DHPL, issued by Financial 
Institution of Bhutan or any foreign bank acceptable and enforceable 
by the Financial Institution of Bhutan; 

c) in the case of a bank guarantee, be in accordance with the form of Bid 
Security included in Form: 1 of Section VIIA; 

d) be promptly payable upon written demand by DHPL in case any of the 
conditions listed in ITB.24.6 are invoked; 

e) in case of bank guarantee, it should remain valid for a period of thirty 
(30) days beyond the end of the validity period of the Bid, as extended, 
if applicable, in accordance with ITB.23.2. Accordingly, the Bid security 
shall remain valid till the date specified in the BDS. 
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ITB.24.3. The Bid Security is to be submitted as a part of the Bid in a separate sealed 
envelope. Any Bid not accompanied by Bid Security of adequate value and 
validity shall be rejected by DHPL as non-responsive. 

ITB.24.4. No interest shall be paid by DHPL on the Bid Security. 

ITB.24.5. Return of Bid Security 

ITB.24.5.1. The Bid Security shall be returned to successful and unsuccessful Bidders as 
promptly as possible upon signing of Contract and receipt of Contract 
Performance Security from successful Bidder in accordance with ITB. 43. 

ITB.24.5.2. In case of single stage – two envelope mode of tendering, Bid Security of 
non- responsive Bids shall be returned immediately after technical 
evaluation. 

ITB.24.6. The Bid Security shall be forfeited: 

a) if a Bidder withdraws its Bid as a whole or in part during the period of 
Bid validity specified by the Bidder on the Bid Form, except as provided 
in ITB.23.2; or if the bidder has been found practicing corrupt or 
fraudulent or collusive or coercive practices during bidding process   

b) if the successful Bidder fails to: 

i. accept the correction of its Bid Price pursuant to ITB. 35; 

ii.  accept the letter of award or fails to sign the Contract in 
accordance with ITB. 42; 

iii. furnish a Contract Performance Security in accordance with ITB. 
43; 

iv. withdraw the deviations proposed by Bidder in the Bid at the 
cost of withdrawal mentioned by him in Form: 11 of Section VIIA 
of his Bid. 

ITB.24.7. The Bid Security of a JV must be in the name of the lead member. 

ITB. 25. Signing of Bids 

ITB.25.1. The Bidder shall prepare one (1) original and copies (number) as specified in 
BDS of the complete set of documents constituting the Bid as described in 
ITB. 18, and clearly mark each as "Original Bid" and ‘Copy No: 1’, ‘Copy No: 
2’, etc. In the event of any discrepancy between the copies and original Bid, 
the original shall prevail. The BDS, GCC, SCC, Technical Specifications and 
Drawings including any clarifications and/ or amendments thereto, duly 
sealed and signed by an authorized signatory of the Bidder as a condition of 
acceptance. 

ITB.25.2. The original and all copies of the Bid shall be in indelible ink and shall be 
signed by a person/personals duly authorized by the Bidder with official seal 
as per the power of attorney. However, any published document submitted 
along with the Bid shall be signed by the authorized signatory (ies) atleast 
on the first page and last page of such document. 
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ITB.25.3. A Bid submitted by a JV shall be signed by the authorised signatory of the 
lead member so as to be legally binding on all members. 

ITB.25.4. Any interlineations, erasures, overwriting, cutting or alteration shall only be 
valid if they are initialed by the authorized signatory (ies) to the Bid. 

 

D. SUBMISSION OF BIDS 

ITB. 26. Submission of Bids 

ITB.26.1. Each Bidder, including its Affiliate, shall be permitted to submit only one Bid 
against any NIT. In case, a Bidder and its Affiliate has submitted separate 
Bids, against the same NIT, all such Bids shall be rejected. 

ITB.26.2. Bids shall be delivered by hand, courier or registered post so as to reach 
DHPL at the address specified in BDS on or before the date and time 
mentioned in BDS. Bids submitted by telex / telegram / fax / e-mail shall not 
be considered under any circumstances. DHPL shall not be responsible for 
any delay in receipt of the Bid.  

ITB.26.3. In case of hand delivery, Bids shall be deposited in a sealed Tender Box (if 
specified in the BDS) or handed over to the Nodal officer at the address as 
specified in BDS. 

ITB.26.4. Bids shall be submitted in the manner specified in the BDS as under: 

ITB.26.4.1. Bids are to be submitted in a single closed cover Envelope containing 
Envelope I and Envelope II (in case of Single Stage Single Envelope) or 
Envelope I, Envelope II and Envelop III (in case of Single Stage Two 
Envelope) with superscription on each envelope as specified in the BDS. 

ITB.26.4.2. All envelopes shall be sealed with adhesive or other sealant to prevent 
reopening and be signed across their seals by the person authorized to sign 
the Bid on behalf of the Bidder. 

ITB.26.4.3. If the envelopes are not sealed and marked as above, DHPL shall assume no 
responsibility for the misplacement or premature opening of the Bid. 

ITB.26.5. When so specified in the BDS, Bidders shall have the option of submitting 
their Bids electronically. Bidders submitting Bids electronically shall follow 
the procedures specified in the BDS. 

ITB. 27. Deadline for Submission of Bids 

ITB.27.1. Bids must be received by DHPL in accordance with ITB. 26. In the event of 
the specified date for submission of Bids being declared a holiday for DHPL 
the Bids will be received up to the specified time on the next working day. 
Such postponement of date will not have any impact on the other dates 
specified in the Bidding Documents (i.e. Bid validity and validity of Bid 
Security). 

ITB.27.2. DHPL may, at its discretion, extend the deadline for the submission of Bids/ 
opening of Bids by issuing an addendum and hosting the same on the 
website, in which case all rights and obligations of DHPL and the Bidders 
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previously subject to the original deadline shall thereafter be subject to the 
deadline as extended. 

ITB.27.3. In the event, the deadline for submission of Bid is extended by DHPL the 
Bidders who have already submitted their Bids within the original deadline 
of submission shall have the option to submit their revised Bid in 
substitution either in full or in part of earlier Bid. In the absence of a revised 
Bid, the original Bid shall be considered for opening and subsequent 
evaluation if otherwise in order. Wherever, the Bidder has submitted the 
revised Bid in modification of earlier Bid, the earlier Bid shall be returned 
unopened to the Bidder. 

ITB. 28. Late Bids 

ITB.28.1. Any Bid received by DHPL after the Bid submission deadline as per ITB. 27 
will be declared late, rejected and returned unopened to the Bidder. 

ITB. 29. Withdrawal, Substitution or Modification of Bids 

ITB.29.1. A Bidder may withdraw, substitute or modify its Bid after it has been 
submitted by sending a written withdrawal/ substitution/ modification 
notice prior to the deadline for submission of Bids, duly signed by an 
authorized representative, including a copy of the authorization as per the 
power of attorney. The Bid requested to be withdrawn shall be returned 
unopened to the Bidder. 

ITB.29.2. The withdrawal, substitution or modification of the Bid must accompany the 
respective written notice and must be: 

a) submitted in accordance with ITB. 26 and, in addition, the respective 
cover envelopes shall be clearly marked “WITHDRAWAL” 
“SUBSTITUTION” or “MODIFICATION;” and 

b) received by DHPL prior to the deadline prescribed for submission of 
Bids, in accordance with ITB. 27. 

ITB.29.3. No Bid may be withdrawn, substituted or modified in the interval between 
the deadline for submission of Bids and the expiry of the period of Bid 
validity specified by DHPL in ITB.23.1 or any extension thereof pursuant to 
ITB.23.2. 

ITB.29.4. Withdrawal, substitution or modification of a Bid between the deadline for 
submission of Bids and expiration of the period of Bid validity (or any 
extension thereto) shall result in the forfeiture of the Bid Security pursuant 
to ITB.24.6. If the lowest or the lowest evaluated Bidder withdraws his Bid 
between the periods specified pursuant to ITB. 23, the Bid security of the 
Bidder shall be forfeited. 

 



 

24 

 

 

E. BID OPENING, EVALUATION AND COMPARISON 

ITB. 30. Bid Opening 

ITB.30.1. DHPL shall conduct the Bid opening at the address, date and time specified 
in the BDS. Any specific electronic Bid Opening procedures required if 
electronic bidding is permitted shall be as specified in the BDS. 

ITB.30.2. Bidders or their authorized representatives (not more than two) who have 
submitted the Bids shall be allowed to attend the Bid opening. Bidders who 
choose to attend shall sign the attendance sheet provided in the record of 
Bid opening with their name designation, firm name and phone number or 
any other particulars as may be required. Bidders who chose to attend the 
opening shall not be allowed to speak on matters related to the Bid until and 
unless required by the committee members or by seeking permission from 
the Chairperson by raising hand. Bidders who have any complain with regard 
to the Bid opening shall write in the complaint sheet and duly sign the sheet. 

ITB.30.3. The written withdrawal notices duly signed by an authorized representative 
of the Bidder for withdrawal of Bids, if any, shall be read out and such Bids 
shall be returned to the Bidder unopened. 

ITB.30.4. Written substitution/ modification notices duly signed by an authorized 
representative of the Bidder in accordance with ITB.29.1 shall be read out 
and corresponding cover envelopes marked “SUBSTITUTION”/ 
“MODIFICATION” shall be opened. Substituted Bids shall be exchanged 
with the corresponding Bid being substituted, which shall not be opened, 
but returned to the Bidder. In case of single stage two envelope system, 
technical and financial modifications shall be submitted sealed in two 
separate envelopes.  

ITB.30.5. The following information shall be publicly announced during the Bid 
opening for the Bidders to note: 

a. The name of the Bidder; 

b. The presence or absence of Bid security and its amount; 

c. The total price offered (applicable for Single Stage Single Envelope); 

d. Discounts offered, (applicable for Single Stage Single Envelope); 

e. Alternative Bids, if any; 

f. Such other details as DHPL may consider appropriate. 

ITB.30.6. DHPL shall prepare a record of the Bid Opening, which shall include the 
information disclosed to those present. The record of the Bid Opening shall 
include, as a minimum: 

a) the NIT title and reference number; 

b) the Bid submission deadline date and time; 

c) the date, time and place of Bid opening; 
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d)  Bid prices, offered by the Bidders, including any discounts and 
alternative offers (applicable for single stage single envelope); 

e) the presence or absence of Bid Security and, if present, its amount; 

f) the name and nationality of each Bidder; 

g) the names and signature of attendees at the Bid opening, and name of 
the Bidders they represent (if any); 

h) details of any complaints or other comments made by attendees/ 
representatives attending the Bid opening, including the names and 
signatures of the attendees/representatives making the complaint(s) 
and/or comment(s); and 

i) the names, designations and signatures of the members of the Bid 
Opening Committee. 

ITB.30.7. The Bidders’ representatives who are present shall be requested to sign the 
record. The omission of a Bidder’s representatives’ signature on the record 
shall not invalidate the contents and effect of the record. 

ITB.30.8. The Bid form including appendices to Bid form, Bill of Quantities, Price 
Schedules, Bid Securities, any discounts offered, and any other important 
documents shall be initialed by all members of the Bid Opening 
Committee/Tender Committee. All corrections/overwriting will be noted 
and recorded on each page of the Bill of Quantities. The Bid evaluation will 
be done using the copies while the original will be kept in safe custody.  

ITB.30.9. In the case of Single Stage Two Envelope Bids, on the deadline for 
submission of Bid the non-financial Bid shall only be opened. The date for 
opening of the Price Bid shall be intimated at the appropriate time to the 
Bidders whose Bid is found responsive in the techno-commercial evaluation. 
The Bid shall be opened on the date and time so specified in the presence of 
representatives of the Bidder. During the Price Bid opening the following 
information shall be publicly announced for the Bidders to note: 

a. The name of the Bidder; 

b. The total price offered; 

c. Discounts offered;  

d. Alternative Bids, if any; 

e. Such other details as DGPC may consider appropriate. 

ITB. 31. Confidentiality 

ITB.31.1. Except as may be required by law, information relating to the examination, 
clarification, evaluation, comparison and post-qualification of Bids, and 
recommendation of Contract Award, or any other matter concerning the 
Bid shall not be disclosed to Bidders or any other persons not officially 
concerned with such process after the public opening of the Bids until 
issuance of the Letter of Award. 
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ITB.31.2. Subject to ITB. 32, no Bidder shall contact DHPL on any matter related to its 
Bid from the time of the opening of the Bid to the time the Contract is 
awarded. Any attempt by a Bidder to influence DHPL in the examination, 
evaluation, comparison and post-qualification of the Bids or Contract award 
decisions may result in the rejection of its Bid. 

ITB.31.3. Notwithstanding ITB.31.2, from the time of Bid opening to the time of 
Contract award, if any Bidder wishes to contact DHPL on any matter related 
to the bidding process, it should do so in writing. 

ITB.31.4. The Bidder shall not communicate or use in advertising, publicity or in any 
other medium, photographs of the Works under this Contract, or 
description of the Site, dimension, quantity, quality or other information, 
concerning the Works unless prior written permission has been obtained 
from DHPL. 

ITB.31.5. All documents, correspondence, decisions and other matters concerning 
the Contract shall be considered of confidential and restricted nature by the 
Bidder and he shall not divulge or allow access thereto by any unauthorised 
persons. 

ITB. 32. Clarification of Bids 

ITB.32.1. To assist in the examination, evaluation, comparison and post-qualification 
of the Bids, DHPL may, at its discretion, ask any Bidder for a clarification on 
its Bid including justification and breakup of the rates quoted. Any 
clarification submitted by a Bidder that is not in response to a request by 
DHPL shall not be considered. The documents/information so submitted in 
response to DHPL request shall be as of the date prior to the date of the bid 
submission. Events occurring after the date of submission of the bid shall 
not be considered for evaluation of the Bid. DHPL request for clarification 
and the response thereto shall be in writing. DHPL may also seek any 
document in support of meeting the Qualification Requirements only for 
those mentioned in the Bid. 

ITB.32.2. No change in the prices or substance of the Bid shall be sought, offered or 
permitted, except to confirm the correction of arithmetic errors discovered 
by DHPL in the evaluation of the Bids, in accordance with ITB. 35. 

ITB.32.3. If a Bidder does not provide clarifications/documents of its Bid by the date 
and time set in DHPL request for clarification, its Bid may be rejected. 

ITB. 33. Responsiveness of Bids 

ITB.33.1. For the purpose of this clause, a substantially responsive Bid is one which 
conforms to all the terms, conditions and specifications of the Bidding 
Documents without material deviation, reservation, objection, 
conditionality or omission.  

ITB.33.2. DHPL shall examine the Bid to confirm that the bid is substantially 
responsive and all terms and conditions specified in the Bidding Documents 
have been accepted by the Bidder without any material deviation, 
reservation, objection, conditionality or omission. DHPL determination of a 
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Bid’s responsiveness shall be based on the contents of the Bid itself without 
recourse to extrinsic evidence. 

ITB.33.3. A material deviation, reservation, objection, conditionality or omission is 
one that: 

a) affects in any substantial way the scope, quality or performance of 
Contract; or  

b) limits in any substantial way or is inconsistent with the Bidding 
Documents, DHPL rights or the Bidder’s obligations under the 
proposed Contract; or 

c) if rectified would affect unfairly the competitive position of other 
Bidders presenting responsive Bids; or 

d) is incomplete or does not include all the scope of Work covered in the 
technical specifications. 

ITB.33.4. If a Bid is not substantially responsive to the requirements of the Bidding 
Documents, it shall be rejected by DHPL and the same cannot subsequently 
be made responsive by the Bidder by correction of the material deviation, 
reservation, conditionality or omission. 

ITB.33.5. DHPL may waive any minor infirmity, non-conformity or irregularity in a Bid 
that does not constitute a material deviation, reservation or omission, 
whether or not identified by the Bidder in its Bid and that does not prejudice 
or affect the relative ranking of any Bidder, as a result of the technical and 
commercial evaluation pursuant to ITB. 34, ITB. 35 and ITB. 36. DHPL may 
request that the Bidder submit the necessary information or 
documentation, within a reasonable period of time, to rectify non-material 
deviations or omissions in the Bid related to documentation requirements. 
Such omission shall not be related to any aspect of the price of the Bid. 
Failure of the Bidder to comply with the request may result in the rejection 
of the Bid. 

ITB. 34. Technical Evaluation 

ITB.34.1. DHPL will carry out a detailed technical evaluation of the Bids previously 
determined to be substantially responsive as per ITB. 33 in order to 
determine whether the technical aspects are in accordance with the 
requirements set forth in the Bidding Documents.  In order to reach such a 
determination, DHPL will examine and compare the technical aspects of the 
bids on the basis of the information supplied by the Bidders, taking into 
account the following factors: 

a) overall completeness and compliance with the Technical 
Specifications and Drawings as specified in Section VI: Technical 
Specifications; deviations from the Technical Specifications as 
identified as per ITB.18.1.2 (m) to the Bid; suitability of the Works/ 
services offered in relation to the environmental and climatic 
conditions prevailing at the Site. The Bid that does not meet minimum 
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acceptable standards of completeness, consistency and detail will be 
rejected for non-responsiveness; 

b) Where alternative Bid have been allowed in accordance with ITB. 17, 
and offered by the Bidder, DHPL will make a similar evaluation of the 
alternatives. Where alternatives have not been allowed but have been 
offered, they shall be ignored. 

ITB.34.2. At the time of award of Contract, if so desired by the DHPL the Bidder shall 
withdraw these deviations listed in Form 11 of Section VIIA at the cost of 
withdrawl stated by him in the Bid. In case the Bidder does not withdraw 
the deciations proposed by him, if any, at the cost of withdrawal stated in 
the Bid, his Bid will be rejected and bid security forfeited.  

ITB. 35. Correction of Arithmetical Errors in Price Bid 

ITB.35.1. Arithmetical errors will be corrected at the time of evaluation of Price Bid 
and the corrected figure will be considered as evaluated Bid price. The 
corrections in the Bid price shall be done as per the provisions of this clause 
and shall be binding on the Bidder. If the Bidder does not accept the 
correction of errors as per the provisions of this clause, the Bid will be 
rejected, and the Bid security will be forfeited. 

ITB.35.2. If there is a discrepancy between the product of unit price and quantity for 
any item, and the total price for such item, the product of unit price and 
quantity will prevail and the total price shall be corrected unless in the 
opinion of DHPL there is an obviously gross misplacement of decimal point 
in the unit rate, or ignoring to put any zero or putting any extra Zero in the 
unit price in which case, the total of line item as quoted will govern and unit 
rate will be corrected accordingly. 

ITB.35.3. If there is discrepancy between summation of subtotals and total price, the 
summation of subtotal price shall prevail, and the total price shall be 
corrected.  

ITB.35.4. If there is a discrepancy between words and figure of the total price for each 
item, wherever the Bid document requires the figures to be written in both 
words and figures, the amount in words will prevail unless the amount 
expressed in word has an arithmetic error.  

ITB.35.5. In case the Bidder has not filled up unit price against any item, DHPL shall 
treat the price of unfilled items as zero for the purpose of evaluation, 
comparison and award (if such Bidder emerges as the lowest evaluated 
Bidder), with the assumption that the cost have been absorbed elsewhere 
in the Price Bid. 

ITB.35.6. In case price for any specific item is given by a Bidder as lump sum instead 
of unit rates as required, DHPL reserves the right to arrive at unit rate on the 
basis of dividing the quoted lump sum amount by the specified quantity in 
the Bill of Quantity. In case of multiple items if the Bidder has quoted a lump 
sum price, in the event such Bidder is declared successful, the break-up of 
unit prices shall be discussed and agreed during the pre-award discussions 
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with the Bidder subject to the lump-sum amount as quoted by the Bidder, 
and the break-up as agreed shall form part of the Letter of Award. 

ITB. 36. Evaluation and Comparison of Bids 

ITB.36.1. DHPL shall evaluate each Bid, which has been determined, to be 
substantially responsive in terms of ITB. 33 and ITB. 34, and Bidders meet 
the qualification criteria. The evaluation of bids shall be done based on the 
factors, methodologies and criteria defined in ITB. 36. 

ITB.36.2. To evaluate and compare Bids, DHPL shall consider the following: 

a) the Bid Price, as quoted in accordance with ITB. 20 in the priced Bill of 
Quantities; 

b) price adjustment for correction of arithmetic errors in accordance with 
ITB. 35; 

c) price adjustment due to discounts offered in accordance with ITB.20.4; 

d) The cost of withdrawal of declared deviations as per Form: 11B of 
Section VIIA and in accordance with ITB.36.4; 

e) The domestic preference as may be permitted as per ITB.36.9. 

ITB.36.3. DHPL evaluation of a bid shall exclude and not take into account any 
allowance for price adjustment during the period of execution of the 
Contract, if provided in the Bid. 

ITB.36.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract 
in compliance with all commercial, contractual and technical obligations 
under the Bidding Documents. In arriving at the evaluated cost, the price for 
withdrawal of deviations shown in Form 11B of Section VIIA of the Bid will 
be used. Where necessary, if cost of withdrawal of any deviation is not given 
in the said Form, the DHPL will make its own assessment of the cost of such 
a deviation for the purpose of ensuring fair comparison of Bids. 

ITB.36.5. The total comparison price shall be calculated based on ITB.36.2. DHPL shall 
compare the total comparison price of all substantially responsive Bids of 
qualified Bidders to determine the lowest evaluated Bid. 

ITB.36.6. If the Bid price of the lowest evaluated Bid appears abnormally low and/or 
seriously unbalanced, DHPL may require the Bidder to produce written 
explanations of justifications and detailed price analysis for any or all items 
of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. Abnormally 
low Bid may or may not be accepted. If DHPL decides to accept the 
abnormally low Bid /or the bid with serious unbalanced rates after 
considering the above, the Bidder shall be required to provide additional 
differential security in addition to the performance security equivalent to 
the difference between the estimated and quoted price to a maximum of 
(ten percent) 10% of the quoted price, to protect DHPL against any financial 
loss in the event of default of the successful Bidder under the Contract. If 
the prices of all the received bids are abnormally high in the discretion of the 
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DHPL then the DHPL may seek justification from the bidder for the high 
rates and if necessary negotiate with the lowest evaluated bidder and may 
reject the bid if considered to be abnormally higher than the estimated cost. 

ITB.36.7. The basic consideration and the essence of the Contract shall be the strict 
adherence to the time schedule specified in the SCC after the Effective Date 
of the Contract as incorporated in the Contract Agreement for completion 
of Works. Bidders are required to base their prices on the time schedule 
given in Section VI, Technical Specifications. No credit will be given for 
earlier completion for the purpose of evaluation. 

ITB.36.8. DHPL reserves the right to accept or reject any variation, deviation or 
alternative offer. Variations, deviations, alternative offers and other factors 
which are in excess of the requirements of the Bidding Documents or 
otherwise result in unsolicited benefits for DHPL shall not be taken into 
account in Bid evaluation. 

ITB.36.9. As indicated in the BDS, Domestic Bidders may receive a margin of 
preference in Bid evaluation, for which this clause shall apply. 

ITB.36.10.  A domestic Bidder shall provide all evidence necessary to prove that it 
meets the following criteria to be eligible for a margin of preference in the 
comparison of its Bid with those of Bidders who do not qualify for the 
preference.  

A domestic bidder shall: 

a. Be registered within Bhutan constituted under and governed by the 
civil, commercial or public law of Bhutan, and have its statutory office, 
central administration or principal place of business there; 

b. Have majority ownership by nationals of Bhutan 

c. Not subcontract more than twenty percent (20) percent of the 
Contract Price, excluding provisional sums, to foreign contractors, 
suppliers and/or consultants 

If there are more than one Domestic Bidder within the five percent range 
of the L1 evaluated foreign bidder then the Domestic Bidder having the 
ranking next to the lowest foreign bidder shall be eligible for preference.  

ITB.36.11. JVs, Consortia (C) and Associations (A) of domestic firms may be eligible for 
the margin of preference provided that: 

a) the individual partners satisfy the criteria of eligibility of ITB.36.10.a 
.and b.; 

b) the JV/C/A is registered in Bhutan; 

c) the JV/C/A does not subcontract more than ten percent (10%) of the 
Contract Price, excluding provisional sums, to foreign firms; and 

d) the JV/C/A satisfies any other criteria specified for the purpose of 
domestic preference eligibility, as specified in the BDS. 
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ITB.36.12. The procedure used to apply the margin of preference shall be as stipulated 
in the BDS. 

ITB. 37. Post-qualification of the Bidder 

ITB.37.1. DHPL shall determine to its satisfaction whether the Bidder selected as 
having submitted the lowest evaluated responsive Bid is qualified in terms 
of the qualification requirements stipulated in the BDS and have capacity 
and capability to perform the Contract. 

ITB.37.2. The determination shall be based upon an examination of the documentary 
evidence, including its authenticity, of the Bidder’s qualifications and 
capacity & capability, submitted by the Bidder as per Form 6: Information 
for Meeting Qualification Requirement (QR) of SECTION VIIA as well as such 
other information as the DHPL deems necessary and appropriate. 

ITB. 38. DHPL’s Right to Accept any Bid, and to Reject any or all Bids 

ITB.38.1. DHPL reserves the right to accept or reject any Bid, and to annul the bidding 
process and reject all Bids at any time prior to Contract award, without 
thereby incurring any liability to Bidders or any obligation to inform the 
affected Bidders of the grounds for such action of the DHPL. 

 

F. AWARD OF CONTRACT 

ITB. 39. Award Criteria 

ITB.39.1. Subject to ITB. 36 and ITB. 37, DHPL will award the Contract to the successful 
Bidder whose Bid has been determined to be substantially responsive and 
to be the lowest evaluated Bid based on Bid evaluation and the Bidder 
meets the standards of capability and financial resources as provided in the 
Bidding Documents. DHPL shall be the sole judge in this regard. 

ITB. 40. Notification of Award 

ITB.40.1. Prior to expiry of the period of Bid validity, DHPL will notify the successful 
Bidder, by a notification of award or in the form of letter of intent/ letter of 
award, in writing, that its Bid has been accepted indicating the award price. 
The successful bidder shall return a copy of the Letter of Award to DHPL 
after duly recording “Accepted Unconditionally” under the signature of the 
authorised signatory within seven (7) days of the date of notification of 
award.  

ITB.40.2. Until a formal Contract is prepared and executed, the notificaion of award 
shall constitute a binding Contract between the successful Bidder and DHPL. 

ITB.40.3. Upon the successful Bidder’s furnishing of the performance security 
pursuant to ITB. 43, DHPL will promptly notify each unsuccessful Bidder and 
will return its Bid Security. 

ITB. 41. Debriefing by DHPL 

ITB.41.1. On receipt of DHPL Notification of Award referred to in ITB. 40, an 
unsuccessful bidder has three (3) working days to make a written request 



 

32 

 

 

to DHPL for a debriefing. DHPL shall provide a debriefing to all unsuccessful 
bidders whose request has been received within this deadline.  

ITB.41.2. Where a request for debriefing has been received within the deadline, DHPL 
shall provide a debriefing within five (5) working days.  

ITB.41.3. DHPL shall discuss only such Bid and not the bids of other competitors. The 
debriefing shall not include:  

a. point-by-point comparisons with another Bid; and 

b. information that is confidential or commercially sensitive to other 
Bidders.  

ITB.41.4. The Purpose of debriefing is to inform the aggrieved bidder of the reasons 
for lack of success, pointing out the specific shortcomings in its bid without 
disclosing contents of other bids. 

ITB. 42. Signing of Contract Agreement 

ITB.42.1. Upon accepting the unconditional “Letter of Award”, the successful bidder 
will submit the Performance Security to DHPL within thirty (30) days of 
Letter of Award. 

ITB.42.2. Once the Performance Security is received, DHPL shall send the successful 
Bidder the Contract Agreement as per Form 19 of Section VIIB. 

ITB.42.2.1. Within thirty (30) days of receipt of the Contract Agreement, the successful 
Bidder shall sign, date and return the Contract Agreement to DHPL. 

ITB. 43. Contract Performance Security 

ITB.43.1. The successful Bidder shall submit the performance security equal to ten 
percent (10%) of the Contract Price in accordance with GCC.18. The 
performance security shall be valid till thirty (30) days beyond the Defect 
Liability Period. DHPL reserves the right to verify independently the 
genuineness of the performance security from the issuing bank or a 
correspondent bank of such issuing bank in the Kingdom of Bhutan. 

ITB.43.2. The performance security shall be submitted as an irrevocable bank 
guarantee in the form provided for in Form 20 of Section VIIB. The 
Performance Security can also be submitted in the form of demand draft if 
so, specified in the BDS. 

ITB.43.3. Failure of the successful Bidder to submit the above-mentioned 
performance security or accept the award or sign the Contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture 
of the Bid security.  In that event DHPL may award the Contract to the next 
lowest evaluated Bidder whose offer is substantially responsive and is 
determined by DHPL to be qualified to perform the Contract satisfactorily 
or call for fresh bids. 

ITB.43.4. The validity of the Performance Security shall be extended by the successful 
bidder whenever any time extension for contract completion is granted by 
DHPL. 
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ITB.43.5. If the contractor fails to remedy any reported defect within the Defect 
Liability Period, DHPL shall be entitled to remedy the defect at the expense 
of the successful Bidder and appropriate the cost of such remedying defects 
out of the Performance Security. 

ITB.43.6. On completion of the Defects Liability Period, the Project Manager shall 
issue a no Defect Liability Certificate to the contractor and release the 
retention money and/ or bank guarantee as available within fifteen (15) days 
from the issue of certificate. 

ITB. 44. Retention Money 

ITB.44.1. If the Executed Contract value exceeds Contract Value, then Retention 
Money of 10% of the exceeded amount in addition to the Performance 
security already submitted shall be deducted from the running bills and 
retained till the end of the Defect Liability Period. 

ITB.44.2. The Retention Money or part thereof may be returned to the contractor on 
completion of the Defect Liability Period. After completion of the work, the 
retention money may be returned to the contractor against his submission 
of a bank guarantee, acceptable to the Procuring agency. Such bank 
guarantee shall be valid until the issue of a No Defect Liability Certificate. 

ITB.44.3. If the contractor fails to remedy any reported defect within the Defects 
Liability Period, DHPL shall withhold the payment or realize claims from the 
Retention Money, of an amount, which in the opinion of the DHPL represent 
the cost of the defects to be remedied 

ITB.44.4. On completion of the Defects Liability Period, the Engineer In-charge shall 
issue a no Defect Liability Certificate to the contractor and release the 
retention money and/ or bank guarantee as available within fifteen (15) days 
from the issue of certificate. 

 

G. PERFORMANCE EVALUATION 

ITB. 45. Performance Evaluation of Contractor 

ITB.45.1. A contractor performance evaluation is a standardized, systematic and 
objective assessment of a contractor’s performance on a specific project 
contract. 

ITB.45.2. The performance evaluation criteria shall be used by each Project 
Manager/Site Engineer immediately with the commencement of any work 
or services after the award of contract. The contractors shall be evaluated 
as the work progresses. 

ITB.45.3. The Performance Evaluation System for Contractors is described at 
SECTION VIII of this Bidding Document. 

ITB.45.4. The Contractor is required to sign and submit Form 14: Performance 
Evaluation System Acceptance along with their bid.  
 



 

34 

 

 

 

 

 

 

 

 

 

 

 

SECTION III – BID DATA SHEET 
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BID DATA SHEET 

The following Bid specific data for the Works to be procured shall amend and/or 
supplement the clauses in the Instructions to Bidders (ITB). Whenever there is a conflict, 
the provisions herein shall prevail over those in the ITB. 

ITB Clause 
Reference 

Data 

A. INTRODUCTION 

ITB.2.1. DHPL intends to finance this procurement through: Internal 
sources. 

ITB.3.1. The scope of Works includes Repair and Maintenance Works of 
DHPL Offices and Residential Buildings, DHPL office Gyelpoizhing, 
Mongar Dzongkhag. 

ITB.4.8. At the end of the ITB.4.7. sub-clause, add the following provision: 

In addition to the application of National Fraud and Corruption, 
the World Bank’s Fraud and Corruption Guidelines will also apply 
for procurement of this works, as set forth in Annexure 1.  

ITB.5.1. Eligibilty of bidders:  

Domestic Bidders holding valid construction license of W3 
(Traditional Buildings) category, medium class and holding valid 
trade license. If the bidder has maximum of 4(four) Contracts at a 
time in hand pending completion, such bidders shall not be 
eligible to participate and if participated, DHPL shall reject the bid 
of such bidders. 

ITB. 5.4. & 
ITB.5.4.1. 

Representation by local agent for foreign bidder in the Kingdom of 
Bhutan and payment of agency commission are:  Not Allowed   

ITB.7.1. Legal entities to submit their Bids for contracting of Works: 
Domestic bidders subject to fulfilment of the eligibility criteria. 

ITB.7.2. Insert names of the countries from which contracting of Works or 
any payments to persons or entities in that country are prohibited. 

Name of the countries: None 

ITB.8.1. & 
ITB.18.1.2.(k) 

Whether Joint Venture Bids are permitted: No 

The number of legal entities forming the Joint Venture shall be: 
None 

ITB.8.2. Minimum technical qualifications requirements of JV Bid: None  

ITB.8.3. Other than the Lead JV partner, minimum financial qualification 
requirement to be met independently by another member is: None  

B. THE BIDDING DOCUMENTS 
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ITB Clause 
Reference 

Data 

ITB.11.1.,  
ITB.11.4. & 
ITB.14.1. 

Clarifications on Bidding Documents may be obtained from: 

Dorjilung Hydro Power Limited (DHPL): 

Name: Ugyen Dorji 

Designation: AEE (E), Contracts and Procurement Division, 

Address: DHPL office Gyelpoizhibg, Mongar, Bhutan. 

E-mail: Ugyen.dorji@dorjilung.bt 

Date & Time up to which clarification requests will be received:  

Date: 30/10/2026 

Time (Bhutan Standard Time):15.00 hrs 

ITB.12.4. Foreign bidders shall familiarise themselves with the rules and 
regulations for carrying out business in the Kingdom of Bhutan: Not 
Applicable 

ITB.13.1. Pre-bid Meeting shall be conducted: NO 

C. PREPARATION OF BIDS 

ITB.17.1. Alternative Bids shall be permitted: No 

ITB.18.1.2.(d) Deviation to any of these clauses anywhere in the Bid shall not be 
permitted: 

i. Governing Laws GCC.8 

ii. Settlement of Disputes GCC.9 

iii. Contract Performance Security GCC.18 

iv. Patent Indemnity GCC.22 

v. Defect Liability GCC.37 

vi. Limitations of Liability GCC.38 

vii. Time for Commencement and Completion GCC.11 

viii. World Bank Fraud and Corruption – Annexure - I 

 

ITB.18.1.2.0. Local representation is permitted: No. 

ITB.18.1.2.s. The Bidder shall submit with its Bid additional documents: None 

ITB.37.1. In addition to the requirements specified in ITB.18.1.2 (g) the 
following Qualifying Requirement has to be met by the Bidder: 

A: Financial 

i. Net-worth of the Bidder for the financial year immediately 
preceding the date of Bid Opening shall be equal to BTN 
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ITB Clause 
Reference 

Data 

3,545,000. oo (BTN Three Million Five Hnudred Forty-Five 
Thousand ) only 

              [Net worth for this purpose shall be defined as: 

                     =             Paid up share capital 

                   Add:       Reserves net of losses 

                  Subtract: Revaluation reserves 

                 Subtract: Intangible Assets 

               Subtract: Miscellaneous expenditures to the extent not 
written off] 

ii. Average annual turnover for the last five (five) financial years 
(2021-2025) immediately preceding the last date of Bid 
submission shall be equal to BTN 21,275,000.00(BTN 
Twenty-One Million Two Hundred seventy- Five Thousand) 
only. 

In case where the bidders do not have the operations for the 
number of completed financial years as prescribed above, the 
annual turnover of the bidder for the completed financial 
years immediately preceding the last date for submission of 
Bids  based on audited accounts as available shall be 
considered but for the purpose of calculation of the average 
annual turnover,  the turnover shall be divided by the number 
of years prescribed  and the figures so obtained shall be 
compared with the prescribed qualifying requirement. 

The value of completed works or turnover for the part of the 
financial year shall also be considered for the purpose of 
meeting the qualification criteria in regard to turnover 
provided the bidder has completed at least its operations for 
one (1) financial year. The value of completed works for part 
of the financial year shall be considered based on the 
certificate issued by the Chartered Accountant. In such cases 
also, the average annual turnover will be calculated by 
dividing the turnover for the period available by the number 
of years as prescribed. 

As a part of documentary evidences, the Bidders shall submit 
Profit or Loss Accounts (Income Statement) for the last 5 years 
audited by their Chartered Accountant/Certified 
Accountant/Certified Public Accountants and/ or documentary 
evidence from Revenue and Customs certifying the annual 
turnover for the previous 5 years. 
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ITB Clause 
Reference 

Data 

iii. The Bidder must have following credit facilities in the form of 
BG/LC/Overdraft/cash credit limits: Nil                             

 

B: Technical  

i. The Bidder should have successfully completed one similar 
works (W3:Building)  in the last (5) years. The bidder shall 
demonstrate this by submitting certificates of successful 
completion of such works from the clients.  

ii. The essential construction equipment to be made available 
for the Contract by the Bidder shall be: 

1. Equipment: Nil 
 

The bidder shall submit proof of ownership and insurance certificate 
for the above equipment. In case of hiring, the bidder shall submit the 
hiring agreement along with the proof of ownership and insurance 
certificate of equipment from the issuer. 

iii. The skilled and experienced manpower required for the timely 
and quality execution of the work to be made available for 
the Contract by the Bidder shall be: 

SN Manpower Minimum Qualification & 
Experience 

Qty 

1 Site Engineer Diploma in Civil 
Engineering and 3 years 
working experience in 
related field. 

1 

2 Site Supervisor VTI Certification in Civil/ 
equivalent. 

1 

 

The CVs along with proof of educational qualification for the above 
personnel duly signed by both the concerned person and 
owner/bidder or authorized person holding power of attorney shall 
be submitted. If the person has not worked with the present 
firm/bidder, work experience certificate issued and signed by the 
previous employer shall be submitted. 

Any bid not fulfilling the minimum qualifying requirements shall 
be considered as non-response and rejected. 

iv. Bid Capacity 

The Bid capacity of the Bidder shall be computed as follows: 
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ITB Clause 
Reference 

Data 

Assessed available Bid capacity= (A*N*2 – B), where, 

A = Maximum total value of all civil construction works/Turnover in 
any one financial year out of the last five years (updated to the 
current price level by adding 5% per year) 

N = Time period prescribed for the completion of Work under 
evaluation (duration in years) 

B = Value of existing commitments and on-going works to be 
completed. 

The assessed Bid capacity of the Bidder should be more than the 
proposed value of Contract to be awarded. However, where the 
lowest evaluated bidder irrespective of whether it meets the 
requirement of bid capacity, if the bidder is having 4(four) number 
of contracts at a Time in hand pending completion, such bidders 
shall be deemed not to have the bid capacity to undertake the 
proposed work and Dorjilung Hydro Power Limited (DHPL) shall 
reject the bid of such bidder and consider the next lowest 
evaluated bidder. 

ITB.20.6.1 Indian Integrated Goods and Services Tax applicable: No. 

ITB.21.1. & 
ITB.21.2. 

The prices quoted by the Bidder shall be adjusted: No. 

ITB.22.1. The unit rates and prices shall be quoted by the Bidder and shall be 
paid for entirely in: Bhutanese Ngultrum (BTN). 

ITB.22.4. Unit rates in Indian ruppes (INR): Not Applicable. 

ITB.23.1. The Bid shall be valid till: 04/01/2027 

ITB.24.1. The amount and currency of the Bid Security shall be: BTN 
284,000.00 (Two Hundred Eighty-Four Thousand) only 

 

ITB.24.2.(d) The Bid Security shall be valid till: 04/02/2027 

ITB.25.1. In addition to the original of the Bid, the number of copies of the 
Bid required shall be: 1 copy  

D. SUBMISSION OF BIDS 

ITB.26.2. &  
ITB.26.3. 

Bids to be addressed to and submitted to: 

Dorjilung Hydro Power Limited (DHPL) 

Name: Darjay Wangdi 

Designation: GM, Contracts and Procurement Division 

Address: DHPL office, Gyelpoizhing, Mongar, Bhutan 
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ITB Clause 
Reference 

Data 

E-mail: darjay.wangdi@dorjilung.bt 

Date & Time (Bhutan Standard Time) up to which Bids will be 
received:  

Date: 04/11/2026 

Time: 15.00 hrs. 

ITB.26.4. The Mode of Tendering is: Single Stage Single Envelope 

ITB.26.4.1. The Bid shall be submitted as Single Stage Single Envelope in the 
manner prescribed below: 

Superscript of Cover Envelope:  

“CONFIDENTIAL 

Bid for Repair and Maintenance Works of    DHPL Offices and Residential 

Buildings. Gyelpoizhing, Mongar Dzongkhag bearing NIT No.----------
------------        & dated ----------------- 

Name and address of Bidder: ………………………….. 

Not to be Opened Before Due Date for Opening on: 04/11/2026 
at15.30 hrs 

Addressed to the Employer: 

Darjay Wangdi, GM, Contracts and Procurement Division, 
Dorjilung Hydropower Limited, DHPL office, Gyelpoizhing, 
Mongar. 

Superscript of inner Envelope shall be : 

“Bid for NIT No. --------------------------------  & dated ------------------------  

The Envelope shall contain Bid Security, Technical and Financial 
Bids.   

Name of Bidder: ............................................ 

DO NOT OPEN BEFORE:  Dated ----------------------------at 15.30 hrs 

ITB.26.5. Bidders shall have the option of submitting their Bids electronically: 
No 

E. BID OPENING, EVALUATION AND COMPARISON 

ITB.30.1. Address, venue, date and time for bid opening are: 

Dorjilung Hydro Power Limited (DHPL) 

Venue: Conference Hall.                

Date: 04/11/2026 
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ITB Clause 
Reference 

Data 

Time (Bhutan Standard Time): 15.30 hrs. 

ITB.36.9. Margin of domestic preference shall apply: No. 

ITB.36.6 The additional differential security in addition to the performance 
security in case of abnormaly low bid/ or the bid with seriously 
unbalanced rates, the Form and Manner of Bank Guarantee shall 
be: as acceptable to the Employer. 

ITB.36.10(c) Bidder shall not subcontract part of the work more than twenty 
(20) percent of the Contract Price, excluding provisional sums, to 
foregin contractors, suppliers and/ or consultant: Not Allowed. 

ITB.36.11.(d) Other criteria to be used for assessing domestic preference 
eligibility are: None. 

ITB.36.12. The procedure used to apply the margin of preference shall be: No. 

F. Award of Contract 

ITB.43.1. Validity of the performance security shall be till: Thirty (30) days 
beyond the completion period of the work. 

ITB.43.2. The Performance security shall be submitted in the form of: An 
irrevocable Bank Guarantee. 

ITB.44.1. Deduction of retention money shall be: 10% of executed contract 
amount deducted from the running account bills and retained 
until the issuance of No Defect Liability Certificate. 
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SECTION IV – GENERAL CONDITIONS OF CONTRACT 
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SECTION IV – GENERAL CONDITIONS OF CONTRACT 

A. CONTRACT AND INTERPRETATION 

GCC.1. Definitions 

GCC.1.1. The following words and expressions shall have the meaning hereby 
assigned to them except where the context otherwise requires. 

i) “Affiliate” means business concerns, organisations, or individuals 
that control each other or that are controlled by a common third 
party. Control may include shared management or ownership, 
common use of facilities, equipments and employees; or family 
interest; 

ii) “Bid” means an offer to execute the Works submitted by the Bidder 
to DHPL in accordance with the terms and conditions set out in the 
Bidding Documents inviting such offers. The term “Tender” is 
synonymous with the term “Bid”; 

iii) “BDS” means the Bid Data Sheet; 

iv) “Bidder” means an eligible legal entity or Joint Venture that 
participates in a competitive bidding process governed by the 
Bidding Documents; the terms “Bidder” and “Tenderer” are 
synonymous; 

v) “Bill of Quantities” means the priced and completed Bill of 
Quantities forming part of the Bid; 

vi) “Bidding Documents” means the set of documents issued by dhpl to 
potential Bidders in which the specifications, terms and conditions 
of the proposed procurement are prescribed. The terms “Bidding 
Documents”, “Tender Documents” and “Bid Documents” are 
synonymous; 

vii) “Contract” means formal agreement(s) in writing entered into 
between DHPL and the Contractor on mutually agreed terms and 
conditions including the Contract Documents referred therein and 
amendments thereto pursuant to the Letter of Award issued by 
DHPL and accepted by the Contractor and which are in compliance 
with all the relevant provisions of the Governing Law of the Contract 
as per GCC.8; 

viii) “Contract Document” means the documents referred in Contract 
Agreement and shall in particular, consist of documents specified in 
GCC.2.5 including any amendments thereto; 

ix) “Contract Price” means the aggregate price payable to the 
Contractor as specified in the Contract at the time of award, subject 
to such additions and adjustments thereto or deductions therefrom 
as may be made pursuant to the provisions of the Contract till the 
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completion of the contract, the price so adjusted shall be termed as 
Executed Price; 

x) “Contractor” means the Bidder whose Bid to perform the Contract   
has been accepted by DHPL and is named as such in the Contract 
Agreement, and includes the legal successors or permitted assigns 
of the Contractor; 

xi) “Contractor’s Representative” means any person nominated or 
appointed by the Contractor from time to time and approved by 
DHPL in the manner provided in GCC.23.2 hereof to perform the 
duties assigned by the Contractor; 

xii) “Contractor’s Equipment” means all facilities, equipment, 
machinery, tools, apparatus, appliances, vehicles or things of every 
kind required for erection, completion and maintenance of Works 
that are to be provided by the Contractor, but does not include plant, 
equipment, materials or other things intended to form or forming 
part of the Works and DHPL Equipment, if any; 

xiii) “Day” means calendar day of the Gregorian calendar. However, 
"Working day" as used herein means all calendar days excluding 
Sundays and Government holidays in the Kingdom of Bhutan;  

xiv) “DHPL” means Dorjilung Hydro Power Limited including its 
successors and permitted assigns; 

xv) “DHPL Equipments” means the apparatus, machinery and vehicles 
(if any) made available by DHPL for the use of the Contractor in the 
execution of the Works, as stated in the Technical Specifications; but 
does not include plant which has not been taken over by DHPL; 

xvi) “Drawings” means the drawings of the Works, as included in the 
Contract, and any additional and modified drawings issued by or on 
behalf of DHPL in accordance with the Contract; 

xvii) “Defect Liability Period” means the period of validity of the 
warranties given by the Contractor commencing at completion of 
the Works or a part thereof, if separate completion of the Works for 
such part has been provided in the Contract, during which the 
Contractor is responsible for defects with respect to the Works (or 
the relevant part thereof) as provided in GCC.37 hereof; 

xviii) “Effective Date” means the date of Letter of Award, or any other 
date as specified in the Contract Agreement, from which the Time 
for Completion shall be determined; 

xix) “Foreign Bidder” means any Bidder other than the Domestic Bidder;  

xx) “GCC” means General Conditions of Contract; 

xxi) “ITB” means Instructions to Bidders; 
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xxii) “Joint Venture (JV)” means an association of legal entities that pool 
their resources and skills to undertake a large or complex Contract 
in the role as a Contractor, with all legal entities (members in the JV) 
being legally liable, jointly and severally, for the execution of the 
Contract in the event of a member’s withdrawal; 

xxiii) “Letter of Award” (LoA) means the letter issued by DHPL conveying 
the acceptance of the Bid of the successful Bidder subject to such 
terms and conditions as may have been stated therein; 

xxiv) “Month” means calendar month of the Gregorian Calendar; 

xxv) “Party” means the DHPL or the Contractor, as the context requires, 
and “Parties” means both of them; 

xxvi) “Project Manager” means the person appointed by DHPL from time 
to time in the manner provided in GCC.23.1 hereof and named as such 
in the SCC to perform the duties delegated by DHPL inter-alia to 
direct, supervise and be in-charge of the Works for the purposes of 
the Contract and shall also include the duly authorized 
representative of such Project Manager; 

xxvii) “RGoB” means the Royal Government of Bhutan; 

xxviii) “SCC” means the Special Conditions of Contract; 

xxix) “Site” means the land and other places where the Works are to be 
executed, and to which plant and materials are to be delivered and 
such other land or places as may be specified in the Contract as 
forming part of the Site; 

xxx) “Subcontractor” means any person to whom execution of any part 
of the Works, including preparation of any design or supply of any 
plant, equipment or materials, is sub-contracted directly or indirectly 
by the Contractor with the consent of DHPL, and includes its legal 
successors or permitted assigns; 

xxxi) “Time for Completion” means the time within which completion of 
the Works as a whole (or of a part of the Works where a separate 
Time for Completion of such part has been prescribed) is to be 
attained in accordance with the stipulations in the SCC and the 
relevant provisions of the Contract; 

xxxii) “Technical Specifications” means specifications of the Works 
incorporated in the Bidding Documents and forming part of the 
Contract and includes any modification or amendment thereto or 
any addition thereto or any deduction therefrom, as may be made 
with the mutual agreement of DHPL and Contractor; 

xxxiii) “Works” shall mean the total work to be executed in accordance 
with the Contract or part(s) thereof, as the case may be, and shall 
include all extra or additional, altered or substituted works or 
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temporary/enabling works and urgent works as required for 
performance of the Contract. 

GCC.2. Contract Documents 

GCC.2.1. All documents forming part of the Contract (and all parts thereof) are 
intended to be correlative, complementary and mutually explanatory of one 
another. The Contract shall be read as a whole. The detailed Drawings being 
followed shall be in preference to small scale Drawings, figured dimensions 
in preference to scale and SCC in preference to GCC. In the case of 
discrepancy between Bill of Quantities, the Technical Specifications and/or 
the Drawings, the following order of precedence shall govern: 

a. Description in Bill of Quantities 

b. Particular specifications and special conditions, if any 

c. Drawings 

d. General Technical Specifications 

GCC.2.2. If there are varying or conflicting provisions made within any document 
forming part of the Contract, the Project Manager shall be the deciding 
authority with regard to the intention of the document. 

GCC.2.3. Any error in description, quantity or rate in Bill of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the Works comprised therein according 
to Drawings and Technical Specifications or from any of his obligation under 
the Contract. 

GCC.2.4. The Contract Agreement will be signed as provided in the Letter of Award in 
two (2) originals and the Contractor shall be provided with one signed 
original and the other original will be retained by DHPL. The cost of stamp 
duties imposed by law in connection with entry onto the Contract 
Agreement shall be borne by DHPL. 

GCC.2.5. The Contract Document shall consist of all the engineering data, drawings 
and descriptive materials submitted with the Bid, complete set of Bid and 
Bidding Documents, copies of all the correspondence with DHPL and any 
other documents as may be specified by DHPL. 

GCC.2.6. The Contractor shall not, without DHPL prior written consent, disclose the 
Contract, or any provision thereof, or any specification, drawing, pattern, 
sample or information furnished by or on behalf of DHPL in connection 
therewith, to any person other than a person employed by the Contractor in 
the performance of the Contract. Disclosure to any such employed person or 
any entity shall be made in confidence and shall extend only as far as 
necessary for purposes of such performance. 

GCC.2.7. The Contractor shall not, without DHPL prior written consent, make use of 
any document or information specified in GCC.2.6 above except for the 
purpose of performing the Contract. 
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GCC.3. Interpretation 

GCC.3.1. In the Contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

c. provisions including the word “agree,” “agreed,” or “agreement” 
require the agreement to be recorded in writing; and 

d. “written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record. 

The headings and sub-headings to these GCC shall not be deemed to form 
part thereof or be taken into consideration in the interpretation of these 
conditions. 

GCC.3.2. “Month” and “Year” and all dates shall be reckoned according to the 
Gregorian calendar. 

GCC.3.3. A “law” shall be construed as a reference to such law including its 
amendments or re-enactments from time to time. 

GCC.3.4. A “person” shall be construed as a reference to any person, firm, company, 
corporation, society, trust, government, or agency of a government or any 
association or partnership (whether or not having separate legal personality) 
of two or more of the above and a person shall be construed as including a 
reference to its successors, permitted transferees and permitted assigns in 
accordance with their respective interests. 

GCC.3.5. The words “hereof” or “herein” if and when used in the Contract Documents 
shall mean a reference to the Contract Documents of this Contract. 

GCC.3.6. Amendment 

No amendment or other variation of the Contract shall be effective unless it 
is in writing, is dated, expressly refers to the Contract, and is signed by duly 
authorized representatives of DHPL and the Contractor. 

GCC.3.7. Non-waiver 

a. Subject to GCC.3.7(b) below, no relaxation, forbearance, delay or 
indulgence by either Party in enforcing any of the terms and conditions 
of the Contract or the granting of time by either Party to the other shall 
prejudice, affect or restrict the rights of that Party under the Contract, 
nor shall any waiver by either Party of any breach of Contract operate 
as waiver of any subsequent or continuing breach of Contract; 

b. Any waiver of a Party’s rights, powers or remedies under the Contract 
must be in writing, dated and signed by an authorized representative 
of the Party granting such waiver, and must specify the right and the 
extent to which it is being waived. 

GCC.3.8. Severability 
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If any provision or condition of the Contract is prohibited or rendered invalid 
or unenforceable, such prohibition, invalidity or unenforceability shall not 
affect the validity or enforceability of any other provisions and conditions of 
the Contract. 

GCC.3.9. Effect 

The Contract shall be deemed to have come into full force and effect from 
the date of Letter of Award or any other date as specified in the SCC. This 
date shall be considered as the Effective Date of the Contract. The Time for 
Completion shall be reckoned from the Effective Date. 

GCC.3.10. Entire Agreement 

The Contract constitutes the entire agreement between DHPL and the 
Contractor, with respect to the subject matter of Contract, and supersedes 
all communications, negotiations and agreements (whether written or oral) 
of the Parties with respect thereto made prior to the date of Contract. 

GCC.3.11. Responsibility 

The Contractor shall be an independent contractor performing the Contract. 
The Contract does not create any agency, partnership, joint venture or other 
joint relationship between the Parties hereto.  Subject to the provisions of 
the Contract, the Contractor shall be solely responsible for the manner in 
which the Contract is performed. All employees, Subcontractors and 
representatives, engaged by the Contractor in connection with the 
performance of the Contract, shall be under the complete control of the 
Contractor and shall not be deemed to be employees of DHPL and nothing 
contained in the Contract, or in any sub-contract awarded by the Contractor, 
shall be construed to create any contractual relationship between any such 
employees, representatives, or Subcontractors and DHPL. 

GCC.4. Fraud and Corruption 

GCC.4.1. If DHPL determines that the Contractor and/or any of its personnel, or its 
agents, or its Subcontractors, and/or their employees has engaged in 
corrupt, fraudulent, collusive coercive, or obstructive practices, in competing 
for or in executing the Contract, then DHPL may, after giving fifteen (15) days 
notice to the Contractor, terminate the Contract and expel him from the Site, 
and the provisions of GCC.48 shall apply as if such expulsion had been made 
under GCC.49.1.2. 

GCC.4.2. For the purposes of this sub-clause, 

a. “corrupt practice” is the offering, giving, receiving or soliciting, directly 
or indirectly, of anything of value to influence improperly the actions of 
another party; 

b. “fraudulent practice” is any act or omission, including a 
misrepresentation, suppression of facts or disclosure of incomplete 
facts that knowingly or recklessly misleads, or attempts to mislead, a 
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party to obtain a financial or other benefit or to avoid an obligation or 
to influence the procurement process; 

c. “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

d. “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party in connection with the 
procurement process; 

e. “obstructive practice”is 

i. deliberately destroying, falsifying, altering or concealing of 
evidence material to the investigation or making false 
statements to investigators in order to materially impede any 
investigation into allegations of a corrupt, fraudulent, coercive 
or collusive practice; and/or threatening, harassing or 
intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from 
pursuing the investigation, or 

ii. acts intended materially to impede the exercise of the 
inspection rights of DHPL or any organization or person 
appointed by DHPL 

GCC.4.3. Any communications between the supplier and DHPL related to matters of 
alleged fraud or corruption must be made in writing.  

GCC.5. Language 

GCC.5.1. The Contract, as well as all correspondence and documents relating to the 
Contract exchanged between the Contractor and DHPL shall be written in 
English. Supporting documents and printed literature that are part of the 
Contract may be in another language provided they are accompanied by an 
accurate translation of the relevant passages in English, in which case, for 
purposes of interpretation of the Contract, the translation shall govern. 

GCC.5.2. The Contractor shall bear all costs of translation to the governing language 
and all risks of the accuracy of such translation, for documents provided by 
the Contractor. 

GCC.6. Joint Venture 

GCC.6.1. If the Contractor is a Joint Venture, all such parties shall be deemed to be 
jointly and severally liable to DHPL for the fulfilment of the obligations under 
the Contract and shall designate one of such Party to act as a leader with 
authority to bind the Joint Venture. The composition or the constitution of 
the Joint Venture shall not be altered without the prior consent of DHPL.  
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GCC.7. Notices 

GCC.7.1. Notices shall be deemed to include any approvals, consents, instructions, 
orders, determinations and certificates to be given under the Contract.  

GCC.7.2. Unless otherwise stated in the Contract, all notices to be given under the 
Contract shall be in writing to the address specified in the Contract. 

GCC.7.3. Any notice delivered personally or sent by fax or electronic mail shall be 
deemed to have been delivered on date of its despatch. 

GCC.7.4. Either Party may change its address at which notices are to be received by 
giving ten (10) days notice to other Party in writing.  

GCC.8. Governing Law 

GCC.8.1. The Contract shall be governed by and interpreted in accordance with the 
laws of the Kingdom of Bhutan. The courts of Thimphu shall have exclusive 
jurisdiction in all matters arising out of the Contract unless otherwise stated 
in the SCC. 

GCC.8.2. The Contractor shall, in all matters arising in the performance of the Contract, 
obtain all permits, licenses and approvals as required by law, give all notices 
and pay all taxes, duties and fees required by the provisions of any statute, 
ordinance or other law or any regulation or by-law of any duly constituted 
authority of the Kingdom of Bhutan in relation to the design, execution and 
completion of Works and the remedying of any defects. 

GCC.8.3. The Contractor shall indemnify and hold harmless DHPL from and against any 
and all liabilities, damages, claims, fines, penalties and expenses of whatever 
nature arising or resulting from the violation of such laws by the Contractor 
or its personnel including its Subcontractors and their employees. 

GCC.9. Settlement of Disputes 

GCC.9.1. Amicable Settlement 

GCC.9.1.1. DHPL and the Contractor shall make every effort to resolve amicably by 
direct informal negotiation of any disagreement or dispute arising between 
them under or in connection with the contract.  

GCC.9.1.2. If the parties fail to resolve such a dispute or difference by mutual 
consultation within 30 days from commencement of such consultation, 
either part may require that the dispute be referred for resolution to the 
formal mechanisms specified in the SCC.  

GCC.9.2. Adjudication 

GCC.9.2.1. If any dispute of any kind whatsoever shall arise between DHPL and the 
Contractor in connection with or arising out of the Contract, including 
without prejudice to the generality of the foregoing, any question regarding 
its existence, validity or termination, or the execution of the Works– whether 
during the progress of the Works or after  their completion and whether 
before or after the termination, abandonment or breach of the Contract – 
the Parties shall seek to resolve any such dispute or difference by mutual 
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consultation.  If the Parties fail to resolve such a dispute or difference by 
mutual consultation, then the dispute shall be referred in writing by either 
Party to the Adjudicator, with a copy to the other Party. 

GCC.9.2.2. The Adjudicator shall be jointly appointed by DHPL and the Contractor under 
the Contract. Failing agreement between the two within thirty (30) days, the 
Adjudicator shall be appointed under the Contract on the request of either 
Party by the Appointing Authority specified in the SCC. The Adjudicator so 
appointed shall be by mutual consent. 

GCC.9.2.3. The Adjudicator shall give its decision in writing to both Parties within thirty 
(30) days of a dispute being referred to it. If the Adjudicator has done so, and 
no notice of intention to commence arbitration has been given by either 
DHPL or the Contractor within fifty-six (56) days of such reference, the 
decision shall become final and binding upon DHPL and the Contractor. Any 
decision that has become final and binding shall be implemented by the 
Parties forthwith. 

GCC.9.2.4. Should the Adjudicator resign or die, or should DHPL and the Contractor 
agree that the Adjudicator is not fulfilling its functions in accordance with the 
provisions of the Contract; another Adjudicator shall be appointed in the 
same manner as provided in GCC.9.2.2. 

GCC.9.2.5. The Adjudicator shall be paid fee plus expenditures incurred in the execution 
of its duties as Adjudicator under the Contract as specified in the SCC. These 
costs shall be divided equally between DHPL and the Contractor. 

GCC.9.3. Arbitration 

GCC.9.3.1. If either DHPL or the Contractor is dissatisfied with the Adjudicator’s 
decision, or if the Adjudicator fails to give a decision within forty-five (45) 
days of a dispute being referred to it, then either DHPL or the Contractor 
may, within sixty(60) days of such reference, give notice to the other Party, 
with a copy for information to the Adjudicator, of its intention to commence 
arbitration, as hereinafter provided, as to the matter in dispute, and no 
arbitration in respect of this matter may be commenced unless such notice 
is given. 

GCC.9.3.2. Any dispute, in respect of which a notice of intention to commence 
arbitration has been given, in accordance with GCC.9.3.1, shall be finally 
settled by arbitration. Arbitration may be commenced prior to or after 
completion of the Works. 

GCC.9.3.3. Arbitration proceedings shall be conducted: 

a) in accordance with the rules of procedure designated in the SCC, 

b) in the place designated in the SCC and 

c) in the language in which this Contract has been executed. 

GCC.9.3.4. The arbitrators shall also decide on the cost of arbitration and allocation 
thereof. The expenses incurred by each Party in connection with the 
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preparation and presentation of its case prior to, during and after the 
arbitration proceedings shall however be borne by the respective Party. 

GCC.9.4. Notwithstanding any reference to the Adjudicator or arbitration herein: 

a) the Parties shall continue to perform their respective obligations under 
the Contract unless they otherwise agree; and  

b) DHPL shall pay the Contractor any monies due to it. 

GCC.9.5. The arbitration award shall be final on the Parties who shall be deemed to 
have accepted to carry out the resulting award without delay and to have 
waived their right to any form of appeal insofar as such waiver can validly be 
made. 

 

B. SUBJECT MATTER OF CONTRACT 

GCC.10. Scope of Contract 

GCC.10.1. The Works to be carried out under the Contract shall be as delineated in the 
Bidding Documents including the Technical Specifications and shall, except 
as otherwise provided in these conditions, include all labour, materials, tools, 
plant, equipment and transport which may be required in preparation of and 
for full and entire execution and completion of the Works. 

GCC.10.2. The Contractor shall design, execute and complete the Works in accordance 
with the Contract and with the Project Manager’s instructions, and shall 
remedy any defects in the Works. 

GCC.10.3. The Contractor shall arrange all inputs including but not limited to 
Contractor’s personnel, materials, consumables and other things and 
services, whether of a temporary or permanent nature, required in and for 
design, execution, completion and remedying of defects in the Works. 

GCC.10.4. The Contractor shall acquire and pay for all permits, approvals and/or licenses 
from all government authorities or public service undertakings in the 
Kingdom of Bhutan, which such authorities or undertakings require 
Contractor to obtain in its own name for the execution of the Contract. If 
requested by the Contractor, DHPL shall use its best endeavours to assist the 
Contractor in obtaining in a timely and expeditious manner all permits, 
approvals and/or licenses necessary for the execution of the Contract from 
all government authorities or public service undertakings that such 
authorities or undertakings require the Contractor or Subcontractors or the 
personnel of the Contractor or Subcontractors, as the case may be. 

GCC.10.5. The Contractor shall be responsible for the adequacy, stability, and safety of 
all Site operations and of all methods of construction. The Contractor (i) shall 
be responsible for all Contractor’s documents, temporary works and design 
of each item of plant, equipment or materials as is required for the items of 
works included in the Bill of Quantities as per the Technical Specifications and 
(ii) shall not otherwise be responsible for the design or specification of the 
permanent Works. 
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GCC.10.6. The Contractor shall, whenever required by the Project Manager, submit 
details of the arrangements and methods which the Contractor proposes to 
adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously 
been notified to the Project Manager. 

GCC.10.7. If the Contract specifies that the Contractor shall design any part of the 
permanent Works, then unless otherwise stated: 

a) the Contractor shall submit to the Project Manager the Contractor’s 
documents for this part in accordance with the procedures specified in 
the Technical Specifications; 

b) these Contractor’s documents shall be in accordance with the Technical 
Specification and Drawings, shall be written in the language for 
communications defined in GCC.5; 

c) the Contractor shall be responsible for this part and it shall, when the 
Works are completed, be fit for such purposes for which the part is 
intended as are specified in the Contract; and 

d) prior to the commencement of the tests on completion, the Contractor 
shall submit to the Project Manager the “as- built” Drawings and 
operation and maintenance manuals in accordance with the Technical 
Specification and in sufficient detail for the Project Manager to operate, 
maintain, dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed for the 
purpose of taking-over under GCC.35 until these documents and 
manuals have been submitted to the Project Manager. 

GCC.11. Time for Commencement and Completion 

GCC.11.1. The execution of the Works shall commence from the fifteenth (15th) day 
after the date on which the Project Manager issues written orders to 
commence the Works, unless otherwise stated elsewhere in the Contract. 

GCC.11.2. Before the actual commencement of Works, the Contractor shall submit an 
execution schedule of work clearly showing the materials, men and 
equipment to be mobilized by him to execute the Works. The schedule 
should contain the planned monthly progress of the Works for the approval 
of the Project Manager who will have the authority to make additions, 
alternations and substitutions to such schedule in consultation with the 
Contractor. 

GCC.11.3. The entire scope of Works or any part of the Works (where such part is 
envisaged to be taken-over separately) covered under this Contract shall be 
completed within the time stated in the SCC or within such extended time 
granted to the Contractor by DHPL under GCC.45. The time allowed for 
execution of the Works as specified in the SCC or the extended time in 
accordance with these conditions shall be the essence of the Contract. 
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C. PAYMENT 

GCC.12. Contract Price 

GCC.12.1. Subject to GCC.38, the Contractor shall be deemed to: 

a) have satisfied himself as to the correctness and sufficiency of the 
Contract Price, and 

b) have based the Contract Price on the data, interpretations, necessary 
information, inspections, examinations and satisfaction as to all 
matters relevant to the Site. 

GCC.12.2. Unless otherwise stated in the Contract, the Contract Price covers all the 
Contractor’s obligations under the Contract and all things necessary for the 
proper execution and completion of the Works and the remedying of any 
defects in such Works. 

GCC.12.3. The Contract Price and the currencies of the Contract Price shall be as 
specified in the Contract Agreement. 

GCC.12.4. The Contract Price shall be adjusted in accordance with provisions of GCC.15. 

GCC.13. Advance Payment 

GCC.13.1. Mobilization advance 

GCC.13.1.1. A lump sum mobilisation advance not exceeding ten percent (10%) of the 
Contract Price) as awarded shall be paid to the Contractor subject to the 
following conditions: 

a) On unconditional acceptance of Letter of Award by the Contractor and 
signing of the Contract Agreement by both the Parties; 

b) Acceptance and finalisation of detailed program for the execution of 
the Works (any software acceptable to the Project Manager) and 
finalisation of equipment mobilization schedule; 

c) Submission of an irrevocable bank guarantee for the amount of 
advance in the proforma of bank guarantee provided in Form 21 of 
Section VIIB; 

d) Finalisation of Quality Assurance Programme; 

e) Submission of an irrevocable bank guarantee for the amount of 
Contract Performance Security in the proforma of bank guarantee 
provided in Form 20 of Section VIIB; 

f) On certification of the Engineer In-Charge that the Contractor has 
opened his office at Site and mobilised the plant and equipment 
specifically identified in Letter of Award for releasing this advance; 

g) The advance payment shall be released only after the verification and 
confirmation of the above bank guarantees from the issuing bank. 

The bank guarantee shall be in favour of DHPL issued by a Financial 
Institution or any other Bank acceptable to DHPL  
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GCC.13.2. Secured Advance 

GCC.13.2.1. An amount not exceeding seventy-five percent (75%) of the purchase price of 
the new plant and equipment specifically acquired for the Works and 
brought to Site against production of original invoices/bills in support thereof 
and subject to the condition that such plant and equipment are necessary for 
the Works and not in excess of requirements and are hypothecated in favour 
of DHPL as per Form 22A of Section VIIB for passing on the lien on the rights 
of the plant and equipment to DHPL or, in lieu of deed, irrevocable bank 
guarantee for the amount of advance submitted to DHPL initially valid for 
twelve (12) months. 

GCC.13.2.2. An amount not exceeding seventy-five percent (75%) of the purchase price of 
the construction materials as specified in SCC brought to the Site, against 
next six (6) months requirements, by the Contractor for incorporating in the 
Works as per the Contract Agreement and verified by the Project Manager 
and recorded in the measurement book shall be payable on the fulfilment of 
the following conditions: 

a) The materials shall be new and in accordance with the specifications; 

b) The materials shall be delivered at the Site of the Works, properly 
stored and protected against loss, damage or deterioration by the 
Contractor by taking suitable insurance cover for the full cost of such 
materials, if not covered in the insurance taken under GCC.40; 

c) Upon certification of materials delivered at Site by the Project Manager 
and execution of a deed of hypothecation as per Form 22B of Sction 
VIIB for passing on the lien on the rights of the materials to DHPL or, in 
lieu of deed, irrevocable bank guarantee for the amount of advance 
submitted to DHPL initially valid for twelve (12) months; 

d) The amount of the secured advance shall be supported by the original 
invoices/bills. All materials imported from other countries shall be 
supported by Bhutan Sales Tax receipts or customs clearance. 

GCC.13.3. Any of the above advances may be claimed by the Contractor at his option in 
instalments. 

GCC.13.4. The above advances shall be utilised by the Contractor for the purposes of 
this Contract only and for no other purpose. 

GCC.13.5. Advance recovery 

GCC.13.5.1. The recovery of the advances given against plant and equipment under 
GCC.13.2.1 above shall be made by deduction from on account payments 
referred to in GCC.14 in suitable percentages fixed by the Project Manager in 
relation to the total cumulative advances released and the progress of the 
Works, so that all the sums advanced shall be fully recovered starting from 
the achievement of the progress of Works equal to ten percent (10%) and 
ending by the time eighty percent (80%) of the Works, as awarded, is 
complete. 
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GCC.13.5.2. The recovery of the advances given against materials under GCC.13.2.2 above 
shall be made by deduction from on account payments referred to in GCC.14 
corresponding to the materials incorporated in the items of Works executed 
during the period for which the progressive payment is being made. It is to 
be ensured that all the sums advanced shall be fully recovered by the time 
eighty percent (80%) of the Works, as awarded, is complete.  

GCC.13.5.3. If the amount payable under any interim bill is not sufficient to cover all 
deductions to be made for sums advanced under GCC.13.2.1 and GCC.13.2.2 
and other sums deductible therefrom, the balance outstanding shall be 
deducted from subsequent interim bill/bills, as may be necessary, failing that, 
as otherwise provided for in the Contract. 

GCC.13.6. If for any reason, except for reasons of default of the Contractor, the Works 
under the Contract is suspended continuously for more than thirty (30) days, 
the Contractor shall be at liberty to remove the plant and equipment or any 
part thereof hypothecated to DHPL under GCC.13.2 above, to any other work 
site of the Contractor for carrying on his other works, on his furnishing prior 
to such removal, a bank guarantee acceptable to DHPL for the amount of the 
outstanding advance granted under GCC.13.2 above if no such bank 
guarantee has been given earlier and upon the Contractor undertaking to 
bring back to the Site, before expiry of the period of suspension, such plant 
and equipment as may be necessary for completion of the Works. If any such 
plant and equipment are not brought back, DHPL shall recover the advance 
outstanding against such plant and equipment by way of deductions from 
any payments due to the Contractor under the Contract or by encashment of 
the aforesaid bank guarantee. 

GCC.13.7. The value of the bank guarantees towards the above advances shall be 
reduced every six (6) months after the date of commencement of recovery 
of corresponding advance under the Contract in accordance with GCC.13.5, 
pro-rata to amount of advance recovered. The quantum of reduction of the 
value of bank guarantee at any point of time shall be restricted to seventy-
five percent (75%) of the value of advance adjusted and recovered, as 
certified by the Project Manager. It should be clearly understood that 
reduction in the value of bank guarantee towards advance shall not in any 
way dilute the Contractor's responsibility and liabilities under the Contract 
including in respect of the Works for which the reduction in the value of bank 
guarantee is allowed. 

GCC.14. Progressive Payments 

GCC.14.1. The Contractor shall prepare and submit monthly running bills for the Works 
executed during the preceding month, by the date stipulated by the Project 
Manager, in the prescribed proforma, supported with measurements, jointly 
acknowledged and accepted in the measurement books. Payments of the 
Contractor's bill shall be made by DHPL within thirty (30) days from the date 
of submission of bill after due verification and authorisation by the Project 
Manager that the Works have been performed in accordance with the 
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Technical Specifications; and subject to the bills being compliant with all the 
requirements of the Contract.  

GCC.14.2. The amount certified by the Project Manager for payment to the Contractor 
shall account for all deductions, including statutory deductions as for income 
tax, etc., recoveries for advances and any other amounts due from the 
Contractor for the services provided by DHPL. Such payments made by DHPL 
shall not constitute any acceptance of the measurements of items of the 
Works by DHPL and the Project Manager shall have the right to alter, modify, 
reduce or diminish the quantities or classification entered in the 
measurement books or bills. DHPL shall be right to recover any amount paid 
in an earlier bill from any subsequent bill and should the amount to be 
recovered be more than the amount of the subsequent bill, the Contractor 
shall on demand from the Project Manager or DHPL immediately refund the 
extra amount to DHPL within seven (7) days. No payment made by DHPL 
herein shall be deemed to constitute acceptance by DHPL of the Works or 
any part(s) thereof. 

GCC.14.3. The release of first progressive interim payment shall be subject to 
submission of documentary evidence by the Contractor towards having 
taken the insurance policy (ies) in terms of relevant provisions of GCC.40 and 
acceptance of the same by the Project Manager. 

GCC.14.4. The Contractor shall maintain a separate account with a scheduled bank at 
Site, or at any nearby place, for the purpose of receiving all the payments 
under the Contract and for utilisation of payments received from DHPL for 
disbursement to Subcontractors, sub-vendors, etc., of the Contractor. The 
Contractor shall maintain separate books of accounts for all payments under 
this Contract and the Project Manager shall have access to these at all times. 

GCC.14.5. Any interim certificate given relating to work done, may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No 
certificate of the Project Manager supporting an interim payment shall itself 
be conclusive evidence that any Works to which it relates is/are in accordance 
with the Contract. 

GCC.14.6. In case of delayed Works beyond the scheduled completion period, pending 
consideration of extension of Time of Completion if it had been requested by 
the Contractor, interim payments shall continue to be made as herein above 
provided. 

GCC.14.7. The final bill shall be submitted by the Contractor within three (3) months of 
Taking-Over of the Works unless otherwise a longer period is agreed to 
between the Project Manager and the Contractor. Upon submission of the 
final bill, the Contractor shall give to the Project Manager, a written discharge 
confirming that the total of the final bill represents full and final settlement 
of all payments due to the Contractor arising out of or in respect of the 
Contract. No further claims shall be made by the Contractor after submission 
of the final bill and these shall be deemed to have been waived and 
extinguished. Payment of the final bill will be made within three (3) months 
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of receipt of the same after due verification and adjustments, if any, 
provided, the final bill is in compliance with the requirements of the Contract 
any other requirement specified by the Project Manager during the course of 
verification of such final bill. 

GCC.14.8. The currency or currencies in which payments are to be made to the 
Contractor under this Contract shall be specified in the Contract Agreement, 
subject to the general principle that payments will be made in the currency 
or currencies in which the Contract Price has been stated in the Contractor’s 
Bid. In cases where the Bid price is in Indian Rupees (INR) or Bhutanese 
Ngultrum (BTN), DHPL shall at its discretion make payment in either of the 
currencies at the exchange rate of one BTN = one INR. 

GCC.14.9. All payments in foreign currency as specified in BDS, shall be arranged by 
transfer of funds in the overseas bank account of the Contractor in case of a 
foreign Contractor. All payments in Ngultrum shall be paid to the Contractor 
through account payee cheque or through electronic mode in their account 
in Bhutan. Date of issue of account payee cheque or date of transfer of funds 
to Contractor’s account shall be considered as date of release of payment to 
the Contractor. 

GCC.15. Contract Price Adjustment 

GCC.15.1. The regulation and payment of Contract Price Adjustment under the 
Contract shall be governed by the provisions herein under if the prices are 
permitted to be quoted with price adjustment formula: 

GCC.15.2. The Contract Price as awarded shall be the base Contract Price. 

GCC.15.3. A certain fixed percentage of the base Contract Price shall not be subject to 
any Contract Price Adjustment. The balance percentage to be specified shall 
be of identified components towards labour, material(s) and H.S. diesel oil, 
hereinafter called the variable component, shall be subject to Contract Price 
Adjustment. 

GCC.15.4. The fixed component and the variable components shall be specified in SCC. 

GCC.15.5. The amount of Contract Price Adjustment payable/ recoverable for the work 
done during the relevant period shall be calculated as under: 

CPA = ACP - BCP 

Where, 

CPA = Control Price Agreement 

BCP = Base Contract Price 

ACP = Adjusted Contract Price 

ACP shall be computed as under: 

𝐴𝐶𝑃 = 𝐵𝐶𝑃 ∗  [𝐹 +
𝑙 ∗ 𝐿1

𝐿0
+ 

𝑚 ∗  𝑀1

𝑀0
+  

𝑚 ∗ 𝑀2

𝑀0
] 
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F+l+m = 1 

Where: 

F = Fixed component expressed in percentage of the 
Base Contract Price which will not be subject to any 
adjustment as quantified and stipulated in the SCC, 
generally 20%. 

l = Labour component expressed in percentage of the 
Base Contract Price which will be subject to Price 
Adjustment as quantified and stipulated in the SCC, 
generally upto 15% to 30% 

m = Material component expressed in percentage 
(excluding material issued by DGPC) of the Base 
Contract Price which will be subject to Price 
Adjustment as quantified and stipulated in the SCC, 
generally 30% to 60% 

L = Labour Index as stipulated in SCC 

M = Material Index as stipulated in SCC 

SUBSCRIPT 

‘0’ = refers to the value of the above mentioned labour/ 
material indices as on thirty (30) days prior to the Bid 
opening date. 

‘1’ = refers to the value of the corresponding labour / 
material indices as applicable for the preceding month 
in which the work is executed for which the 
adjustment is applicable, respectively. 

 

GCC.15.6. The total amount payable on the Base Contract Price on account of the 
Contract Price Adjustment as indicated in GCC.15.5 above shall not exceed 
the maximum of twenty percent (20%) of the Contract Price as awarded. 

GCC.15.7. Contract Price Adjustment(s) shall be calculated for the value of Works 
executed for the billing month as per agreed work schedule. For the purpose 
of payment/recovery of Price Adjustments, such payment/refund shall be 
operative and payable in accordance with the schedule completion period 
(including authorised extensions, if any) or actual completion period, 
whichever is earlier. Provided further that the Contractor would be eligible 
for such price adjustment claims or shall be liable for refund on the quantum 
of Works scheduled or the actual quantum of Works done provided always 
that the work done is more than or equal to the scheduled of work as per 
agreed work schedule. 

GCC.15.8. The Contractor shall not be eligible for the payment of the price adjustment 
claims or liable for refund of Contract Price adjustment for the period beyond 
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the schedule date of execution of Works if the Works has been delayed 
beyond the scheduled date(s) for reasons attributable to the Contractor. 
However, for quantities of Works executed beyond the scheduled dates of 
execution, the Contractor would be liable for refund of Contract Price 
Adjustment(s) for such delayed Work based on the value of the indices as 
applicable to the scheduled dates of execution, provided that if the indices 
of the actual dates of execution are lower than the indices as on scheduled 
dates of execution, then lower indices shall be applicable. In cases where the 
execution of Works is delayed for reasons attributable to DHPL the 
Contractor shall be eligible for payment or refund of price adjustment on 
such delayed execution of Works based on the indices prevailing as on the 
date of execution of such Works. 

GCC.15.9. Rates of items included in the Bill of Quantities, whose quantities have varied 
beyond the permissible deviation limits and rates of extra items, derived and 
agreed from items included in the Bill of Quantities will also be subject to 
price adjustment as per this clause. 

GCC.15.10. The Contractor shall, every month after commencement of the Works, 
submit to the Project Manager a written notice of the changes, if any, that 
have occurred in the specified indices of Materials, and Labour or that of 
Diesel price, etc, during the previous reporting period containing the 
effective date of such change, with authenticated documentary evidence of 
the relevant applicable published indices / diesel price, etc. 

GCC.15.11. Monthly bills for Contract Price Adjustment will be made by the Contractor 
commencing first, from the month when all the relevant/ applicable indices/ 
diesel prices are available and not later than fifteen (15th) day of every month 
thereafter. The period for processing and making payment for these bills will 
also be governed by the provisions as applicable to on-account/ progressive 
interim payments. 

GCC.15.12. For this purpose, the work schedule shall be as identified in line with 
provisions of GCC.11. 

GCC.16. Overpayments and Underpayments 

GCC.16.1. Wherever any claim for the payment of a sum of money to DHPL arises out 
of or under this Contract against the Contractor, the Contractor upon 
demand by DHPL with explanation of the reasons for such a sum becoming 
due, shall forthwith pay the same to DHPL. If the Contractor fails to do so 
within twenty-one (21) days of such a demand made on the Contractor, then 
the same may be deducted by DHPL from any sum then due or which at any 
time thereafter may become due to the Contractor under this Contract or 
from any other sum due to the Contractor from DHPL under any other 
contract which may be available with DHPL or by encashment of his contract 
performance security. 

GCC.16.2. DHPL reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts, etc. 
DHPL further reserves the right to enforce and recover any overpayment 
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when detected, notwithstanding the fact that the amount of the final bill 
may include any item which is under dispute between the Parties and 
referred to for settlement under GCC.9 and notwithstanding the fact that the 
amount of the final bill figures in the arbitration decision/award. 

GCC.16.3. If as a result of such audit and technical examination, any overpayment is 
discovered in respect of any Works done by the Contractor or alleged to have 
been done by him under the Contract, it shall be recovered by DHPL from the 
Contractor by any or all of the methods prescribed above. Similarly, if any 
underpayment is discovered by DHPL the amount shall be duly paid to the 
Contractor by DHPL forthwith. 

GCC.16.4. Any amount due to the Contractor under this Contract for underpayment 
may also be adjusted against any amount then due or which may at any time 
thereafter become due from DHPL to the Contractor under any other 
Contract or account whatsoever. 

GCC.17. Taxes and Duties 

GCC.17.1. Except as otherwise specifically provided in the Contract, the Contractor 
shall bear and pay all taxes, duties, levies and charges assessed on the 
Contractor, its Subcontractors by laws, regulations of the Kingdom of Bhutan 
in connection with the Works in and outside of the Kingdom of Bhutan. The 
Contract Price shall be deemed to be inclusive of all such taxes, duties, levies, 
royalties, etc. on the materials incorporated into the Works. 

GCC.17.2. Bidders participating from India, for supply and bonafide use in the Kingdom 
of Bhutan shall quote the rates and prices for the items in the Bill of 
Quantities exclusive of any effect of the Integrated Goods and Service Tax 
(IGST). The IGST on the export of goods or services or both are covered 
under Zero Rated Supply as per Chapter VII, 16(1) THE INTEGRATED GOODS 
AND SERVICES TAX ACT, 2018 of India.  

GCC.17.3. Unless otherwise stated in the Technical Specifications, the Contractor shall 
pay all royalties, rents and other payments for: 

a) natural materials obtained from inside and outside the Site, and 

b) the disposal of materials from demolitions and excavations and of 
other surplus material (whether natural or man-made), except to the 
extent that disposal areas within the Site are specified in the Contract. 

GCC.17.3.1. Except where otherwise stated, the Contractor shall pay royalties, rent and 
other payments or other compensations, if any, for getting stone, sand, 
gravel, clay or other materials required for the Works. 

GCC.17.3.2. Mining permission, wherever required, shall be obtained by the Contractor 
from the relevant statutory authorities. DHPL will issue a recommendation 
letter for obtaining mining permission. Further, the Contractor shall be 
responsible for finalising and submitting the necessary plans and documents 
as per the requirements of these authorities. The Contractor shall ensure that 
the mining/quarrying practices employed are in compliance with the 
guidelines/directives of the concerned authorities. The Contractor shall 
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obtain the Project Manager’s approval for the excavation plans of borrow 
areas. 

GCC.17.3.3. It shall be the responsibility of the Contractor to ensure that the materials 
quarried are used only for the works within the scope of this Contract and 
that there is no pilferage of these materials. In the event that the Project 
Manager discovers pilferage of quarried materials, he shall be within his right 
to make his own assessment of loss of materials and recover from the 
Contractor the cost of the same at the prevalent market rates of such 
materials. 

GCC.17.3.4. The royalty charges, where payable on the materials quarried, shall be paid 
directly to the concerned authorities by the Contractor and he shall provide 
the documentary evidence/certification from the concerned authorities 
along with the running bills in support of such payments. The Contractor shall 
be responsible for the reconciliation of the quantities of materials on which 
royalty is payable and settlement of the total amount of royalty charges to 
be paid, with the concerned authorities and any payment due to be paid to 
them arising out of such reconciliation and settlement shall also be paid by 
him. In the event that the Contractor fails to pay the balance amount or 
reconcile and settle the total amount of royalty and any claims are raised by 
the concerned authorities on the above accounts, the same shall be paid by 
DHPL and recovered from the Contractor. 

GCC.17.4. At the time of release of payment, tax shall be deducted at source (TDS) from 
Bhutanese Bidders and International Bidders as specified in the SCC from the 
gross amount of bills. DHPL shall furnish necessary TDS Certificate to the 
Contractor, issued by the Department of Revenue & Customs, RGoB. The 
Contractor shall be responsible to deduct tax at source from the gross 
payments made to its Subcontractors and deposit the same to the account 
of RGoB as per provisions of relevant law in this regard in force from time to 
time. 

GCC.17.5. Any tax that may be levied in the Kingdom Bhutan on the profits made by the 
Contractor in respect of the Contract shall be to the Contractor's account and 
no separate claim in this regard will be entertained by DHPL. 

GCC.17.6. If any tax exemptions, reductions, allowances or privileges are available to 
the Contractor in the Kingdom of Bhutan, DHPL shall use its best endeavours 
to enable the Contractor to benefit from any such tax savings to the 
maximum allowable extent. 

GCC.17.7. For the purpose of the Contract, it is agreed that the Contract Price specified 
in the Contract Agreement is inclusive of the taxes, duties, levies and charges 
prevailing at the date thirty (30) days prior to the last date of Bid submission 
in the Kingdom of Bhutan (hereinafter called “Tax” in this clause). If any rates 
of Tax are increased or decreased, a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or application of any Tax occurs in 
the course of the performance of Contract, which was or will be assessed on 
the Contractor in connection with performance of the Contract, an equitable 



 

63 

 

 

adjustment of the Contract Price shall be made to fully take into account any 
such change by addition to the Contract Price or deduction therefrom, as the 
case may be, in accordance with GCC.42 hereof. 

GCC.17.8. The Contractor’s staff, personnel and labour will be liable to pay personal 
income tax in Bhutan in respect of such of their salaries and wages as are 
chargeable under the laws and regulations for the time being in force and 
the Contractor shall perform such duties in regard to such deductions 
thereof as may be imposed on him by such laws and regulations. 

GCC.17.9. The Contractor and all its expatriate personnel shall be responsible for the 
timely and prompt filing of all returns, documents, estimates, accounts, 
information and details complete and accurate in all respects as may be 
required under the applicable laws and regulations to the appropriate 
authorities in Bhutan. In case the Contractor or any of its expatriate 
personnel do not comply with the above requirements, which results in any 
penalty, interest or other liability, the same shall be borne by the Contractor. 

GCC.18. Contract Performance Security 

GCC.18.1. The Contractor shall, within thirty (30) days of the Letter of Award, provide 
to DHPL at his own cost, security for due performance of the Contract 
equivalent to ten percent (10%) of the Contract Price, with initial validity upto 
thirty (30) days beyond the scheduled Defect Liability Period of the last 
Works covered under the Contract. However, in case of delay in completion 
of the contract and consequently extension of the Defect Liability Period, the 
validity of the contract performance security shall be extended by the 
Contractor for such period of delay. 

GCC.18.2. The contract performance security shall be denominated in the currency or 
currencies of the Contract and shall be in the form of irrevocable bank 
guarantee provided in Form 20 of Section VIIB. The Performance Security can 
also be submitted in the form of demand draft if so, specified in SCC. The 
bank guarantee/ demand draft shall be in favour of DHPL issued by Financial 
Institution of Bhutan or any other foreign bank acceptable to DHPL. 

GCC.18.3. If the contractor fails to remedy any reported defect within the Defect 
Liability Period, DHPL shall be entitled to remedy the defect at the expense 
of the Contractor and appropriate the cost of such remedying defects out of 
the Contract Performance Security.  

GCC.18.4. The performance security will be discharged and returned to the Contractor 
within thirty (30) days after the expiry of the last Defect Liability Period.  

GCC.18.5. If at the time of discharge of Performance Security, the Defects Liability 
Period has been extended for any part of the Works pursuant to GCC.37.4 
hereof, the Contractor shall issue a separate performance security in the 
form of an irrevocable bank guarantee for an amount proportionate to the 
Contract Price of that part of the Works valid for a period of at least eighteen 
(18) months from the time such replacement/repair of the Works or any part 
thereof, has been completed. No interest shall be paid to the Contractor 
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against the contract Performance Guarantee furnished under the provisions 
of this clause. 

GCC.18.6. DHPL shall have the right to forfeit the contract performance security along 
with differential security, if any, in the following circumstances: 

a) Failure by the Contractor to extend the validity of the contract 
performance security as per GCC.18.1, or 

b) Failure by the Contractor to pay DHPL any amount due under the 
Contract, within twenty-one (21) days after its notice of payment has 
been given by DHPL as per GCC.16, or 

c) Failure by the Contractor to remedy any defect in the Works within 
forty-two (42) days after receiving DHPL notice requiring the defect to 
be remedied, or 

d) Circumstances which entitle DHPL to terminate the Contract, or 

e) Failure to pay the liquidated damages under GCC.36. 

GCC.19. Retention Money  

GCC.19.1. If the Executed Contract value exceeds Contract Value, then Retention Money 
of 10% of the exceeded amount in addition to the Performance security already 
submitted shall be deducted from the running bills and retained till the end of 
the Defect Liability Period. 

GCC.19.2. The Retention Money or part thereof may be returned to the contractor on 
completion of the Defect Liability Period. After completion of the work, the 
retention money may be returned to the contractor against his submission of 
an bank guarantee, acceptable to the Procuring agency. Such bank guarantee 
shall be valid until the issue of a No Defect Liability Certificate. 

GCC.19.3. If the contractor fails to remedy any reported defect within the Defects Liability 
Period, DHPL shall withhold the payment or realize claims from the Retention 
Money, of an amount, which in the opinion of the DHPL represent the cost of 
the defects to be remedied. 

On completion of the Defects Liability Period, the Engineer In-charge shall issue 
a no Defect Liability Certificate to the contractor and release the retention 
money and/ or bank guarantee as available within fifteen (15) days from the 
issue of certificate. 

 

D. INTELLECTUAL PROPERTY 

GCC.20. Copyright 

GCC.20.1. The copyright in all drawings, documents and other materials containing data 
and information furnished to DHPL by the Contractor shall remain vested in 
the Contractor, or, if they are furnished to DHPL directly or through the 
Contractor by any third party, including suppliers of materials, the copyright 
in such materials shall remain vested in such third Party. 



 

65 

 

 

GCC.21. Confidential Information 

GCC.21.1. DHPL and the Contractor shall keep confidential and shall not, without the 
written consent of the other Party hereto, divulge to any third party any 
documents, data or other information furnished directly or indirectly by the 
other Party hereto in connection with the Contract, whether such 
information has been furnished prior to, during or following completion or 
termination of the Contract. Notwithstanding the above, the Contractor may 
furnish to its Subcontractors such documents, data and other information as 
it receives from DHPL to the extent required for the Subcontractor to 
perform its obligations under the Contract, in which event the Contractor 
shall be under obligation to have a clause in the contracts with their 
Subcontractor regarding confidentiality similar to that provided herein. 

GCC.21.2. DHPL shall not use such documents, data and other information received 
from the Contractor for any purposes unrelated to the Contract. Similarly, 
the Contractor shall not use such documents, data and other information 
received from DHPL for any purpose other than the design, procurement of 
plant and equipment, construction or such other work and services as are 
required for the performance of the Contract. 

GCC.21.3. The obligation of a Party under GCC.21.1 and GCC.21.2 above, however, shall 
not apply to information that: 

a. DORJILUNG, DGPC or Contractor needs to share with the RGoB; 

b. now or hereafter enters the public domain through no fault of that 
Party;  

c. can be proven to have been possessed by that Party at the time of 
disclosure and which was not previously obtained, directly or indirectly, 
from the other Party; or 

d. otherwise lawfully becomes available to that Party from a third party 
that has no obligation of confidentiality. 

GCC.21.4. The above provisions of GCC.21 shall not in any way modify any undertaking 
of confidentiality given by either of the Parties hereto prior to the date of the 
Contract in respect of the performance of the Contract or any part thereof. 

GCC.21.5. The provisions of GCC.21 shall survive completion or termination, for 
whatever reason, of the Contract. 

GCC.22. Indemnity 

GCC.22.1. The Contractor shall, subject to DHPL compliance with GCC.22.2, indemnify 
and hold harmless DHPL and its employees and officers from and against any 
and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs and expenses of any nature, including attorney’s fees and 
expenses, which DHPL may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, trademark, 
copyright or other intellectual property right registered or otherwise existing 
at the date of the Contract by reason of: 
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a. the execution of the Works by the Contractor or the use of the Works 
in the Kingdom of Bhutan; and 

b. the sale in any country of the products produced by the Works. 

GCC.22.2. The Contractor shall  indemnify and hold  harmless DHPL and its employees  
and officers from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney’s fees and expenses, in respect of the 
death or injury of any person or loss of or damage to any property (other 
than the Works whether accepted or not), arising in connection with the 
supply and erection of Works and by reason of the negligence of the 
Contractor or its Subcontractors, or their employees, officers or agents. For 
any injury, death or property damage caused by the negligence of DHPL its 
contractors, employees, officers or agents DHPL shall be responsible. 

GCC.22.3. Such indemnity shall not cover any use of the Works or any part thereof other 
than for the purpose indicated by or reasonably to be inferred from the 
Contract, neither any infringement resulting from the use of the Works or 
any part thereof, or any products produced thereby in association or 
combination with any other equipment, plant or materials not supplied by 
the Contractor, pursuant to the Contract. 

GCC.22.4. If any proceedings are brought or any claim is made against DHPL or its 
representatives or its employees arising out of the matters referred to in 
GCC.22.1 and GCC.22.2, DHPL shall promptly give the Contractor notice 
thereof, and the Contractor may at its own expense and in DHPL name 
conduct such proceedings or claims and any negotiations for the settlement 
of any such proceedings or claims. 

GCC.22.5. If the Contractor fails to notify DHPL within thirty (30) days after receipt of 
such notice that it intends to conduct any such proceedings or claims, then 
DHPL shall be free to conduct the same on its own behalf at the cost of the 
Contractor. Unless the Contractor has so failed to notify DORJILUNG, DGPC 
within the thirty (30) day period, DHPL shall make no admission that may be 
prejudicial to the defence of any such proceedings or claim. 

GCC.22.6. DHPL shall, at the Contractor’s request, provide all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed 
by the Contractor for all reasonable expenses incurred in so doing. 

GCC.22.7. DHPL shall indemnify and hold harmless the Contractor and its employees, 
officers from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs and expenses of any 
nature, including attorney’s fees and expenses, which the Contractor may 
suffer as a result of any infringement or alleged infringement of any patent, 
utility model, registered design, trademark, copyright or other intellectual 
property right registered or otherwise existing at the date of the Contract 
arising out of or in connection with any design, data, drawing, specification 
or other documents or materials provided or designed by or on behalf of 
DHPL. 



 

67 

 

 

GCC.22.8. DHPL shall indemnify and hold harmless the Contractor and its employees, 
officers and Subcontractors from any liability for loss of or damage to 
property of DHPL other than the Works not yet taken over, that is caused by 
fire, explosion or any other perils, in excess of the amount recoverable from 
insurances procured under GCC.40, provided that such fire, explosion or 
other perils were not caused by any act or failure of the Contractor. 

GCC.22.9. The Party entitled to the benefit of an indemnity under this clause shall take 
all reasonable measures to mitigate any loss or damage which has occurred.  
If the Party fails to take such measures, the other party’s liabilities shall be 
correspondingly reduced. 

 

E. WORK EXECUTION 

GCC.23. Representatives 

GCC.23.1. Project Manager 

GCC.23.1.1. If the Project Manager is not named in the SCC, then within fifteen (15) days 
of the Effective Date, DHPL shall appoint and notify the Contractor in writing 
of the name of the Project Manager. DHPL may from time to time appoint 
some other person as the Project Manager in place of the person previously 
so appointed and shall give a notice of the name of such other person to the 
Contractor without delay. DHPL shall take reasonable care to see that no 
such appointment is made at such a time or in such a manner as to impede 
the progress of Works. The Project Manager shall represent and act for DHPL 
at all times during the currency of the Contract and carry out duties and 
responsibilities specified in the Contract. However, the Project Manager shall 
have no authority to amend the Contract.  

GCC.23.1.2. The Project Manager may exercise the authority attributable to him as 
specified to him or necessarily to be implied from the Contract. If the Project 
Manager is required to obtain the approval of DHPL before exercising a 
specific authority, he shall be responsible for taking such approval. DHPL 
undertakes not to impose further constraints on the Project Manager’s 
authority except as provided in the Contract. However, whenever the Project 
Manager exercises a specific authority for which DHPL approval is required, 
then (for the purpose of the Contract) DHPL shall be deemed to have given 
approval. 

GCC.23.1.3. All notices, instructions, orders, certificates, approvals and all other 
communications under the Contract shall be given by the Project Manager, 
except as herein otherwise provided. 

GCC.23.1.4. The Project Manager’s representative will be appointed by and be 
responsible to the Project Manager and will carry out such duties and 
exercise such authority as may be delegated to him by the Project Manager 
under GCC.23.1.5. Project Manager’s representative shall have no authority 
to relieve the Contractor of any of his duties or obligations under the 
Contract except as expressly provided hereunder or elsewhere in the 
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Contract, nor to order any work involving delay or any extra payment by 
DHPL nor to make any change in the Works. 

GCC.23.1.5. The Project Manager may, from time-to-time delegate to the Project 
Manager’s representative any of the powers and authorities vested in the 
Project Manager and he may at any time revoke such delegation and furnish 
to the Contractor a copy of all such written delegation of power and 
authorities including any revocation thereof. Any communication issued by 
the Project Manager’s representative to the Contractor in accordance with 
such delegation shall have the same effect as though it had been issued by 
the Project Manager. Provided that: 

i. any failure of the Project Manager’s representative to disapprove any 
work or materials shall not prejudice the authority of the Project 
Manager thereafter to disapprove such work or materials and to give 
instructions for the removal or for the rectification thereof. 

ii. If the Contractor questions any communication of the Project 
Manager’s representative, he may refer the matter to the Project 
Manager who will confirm, reverse or vary the contents of such 
communication. 

GCC.23.1.6. The Project Manager or the Project Manager’s representative may appoint 
any number of persons to assist the Project Manager’s representative in 
carrying out of his duties. Such assistants shall have no authority to issue any 
instructions to the Contractor save in so far as such instructions may be 
necessary to enable them to carry out their duties and to secure their 
acceptance of materials, plant, equipment and machinery or workmanship 
as being in accordance with the Contract, and any instructions given by any 
of them for those purposes shall be deemed to have been given by the 
Project Manager’s representative. 

GCC.23.2. Contractor’s Representative 

GCC.23.2.1. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the functions stated in the 
Schedule or other personnel approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Schedule. If the Contractor fails to 
deploy the personnel as committed in the Bid document, the employer shall 
stop the work if the quality of work is going to suffer or otherwise deduct 
the salaries of such personnel at a rate stipulated in the SCC per month per 
personnel for every month of absence of such personnel from the site. Such 
deductions shall continue till such time that the Contractor deploys the key 
personnel acceptable to the employer. If the Contractor fails to deploy such 
key personnel within one to four months, the deductions shall be 
discontinued and the contractor’s failure to deploy such personnel shall be 
treated as a fundamental breach of contract. 
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GCC.23.2.2. If the Contractor’s Representative is not named in the Contract, then within 
fifteen (15) days of the Effective Date, the Contractor shall appoint the 
Contractor’s Representative and shall request DHPL in writing to approve 
the person so appointed. If DHPL makes no objection to the appointment 
within fifteen (15) days, the Contractor’s Representative shall be deemed to 
have been approved.  If DHPL objects to the appointment within fifteen (15) 
days giving the reason thereof, then the Contractor shall appoint a 
replacement within fifteen (15) days of such objection, and the foregoing 
provisions of this clause GCC.23.2.1 shall apply thereto. 

GCC.23.2.3. The Contractor’s Representative shall represent and act for the Contractor 
at all times during the currency of the Contract and shall give to the Project 
Manager all the Contractor’s notices, instructions, information and all other 
communications under the Contract. 

All notices, instructions, information and all other communications given by 
DHPL or the Project Manager to the Contractor under the Contract shall be 
given to the Contractor’s Representative or, in its absence, its deputy, except 
as herein otherwise provided. 

The Contractor shall not revoke the appointment of the Contractor’s 
Representative without DHPL prior written consent, which shall not be 
unreasonably withheld.  If DHPL consents thereto, the Contractor shall 
appoint some other person as the Contractor’s Representative, pursuant to 
the procedure set out in GCC.23.2.1. 

GCC.23.2.4. The Contractor’s Representative may, subject to the approval of DHPL 
(which shall not be unreasonably withheld), at any time delegate to any 
person any of the powers, functions and authorities vested in him or her. Any 
such delegation may also be revoked at any time subject to the approval of 
DHPL. Any such delegation or revocation shall be subject to a prior notice 
signed by the Contractor’s Representative, and shall specify the powers, 
functions and authorities thereby delegated or revoked. No such delegation 
or revocation shall take effect unless and until a copy thereof has been 
delivered to DHPL and the Project Manager. 

Any act or exercise by any person of powers, functions and authorities so 
delegated to him or her in accordance with this clause GCC.23.2.4 shall be 
deemed to be an act or exercise by the Contractor’s Representative. 

GCC.24. Work Program 

GCC.24.1. Manner of execution 

The Contractor shall carry out the execution of the Works: 

a. in the manner (if any) specified in the Contract; 

b. in a proper workmanlike and careful manner, in accordance with 
recognized good practice; and  

c. with properly equipped facilities and non-hazardous materials, except 
as otherwise specified in the Contract. 
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GCC.24.2. Program of execution of Works 

Within thirty (30) days of the Effective Date, the Contractor shall prepare and 
submit in soft copies to the Project Manager for his approval a detailed 
construction schedule showing the sequence and interdependence of 
activities and work breakdown structure covering all the activities to meet 
milestone schedules for complete performance of work, starting from the 
commencement date to completion within the Time for Completion.  

The detailed construction schedule shall include time scaled network 
diagrams and Gantt charts, based on calendar days. It shall be constructed to 
show the order in which the Contractor proposes to carry out the work and 
availability/requirement and use of manpower, materials and construction 
equipment. The Contractor shall utilize the detailed construction schedule in 
planning, scheduling, monitoring, coordinating and performing the Works 
under the Contract (including activities of Subcontractors, plant vendors, 
material suppliers, etc.). The program so submitted by the Contractor shall 
be in accordance with the Contract. 

The Project Manager and Contractor shall meet within seven (7) days of 
submittal of the detailed construction schedule to review and make any 
necessary adjustments or revisions. The Contractor shall submit the revised 
schedule within seven (7) days of re-submission. The process of finalizing the 
detailed construction schedule shall be completed within sixty (60) days 
from the date of issue of Letter of Award. The detailed construction 
schedule, once approved by DHPL shall become the baseline record 
schedule. The baseline detailed construction schedule shall be used for all 
monitoring and evaluation of Contractor’s performance. 

The Contractor shall update and revise the schedule as and when appropriate 
or when required by the Project Manager, but without modification in the 
Time for Completion and any extension granted in accordance with GCC.45, 
and shall submit all such revisions to the Project Manager for his approval. 

If at any time the Contractor’s actual progress falls behind the program, or it 
becomes apparent that it will so fall behind, the Contractor shall, at the 
request of DHPL or the Project Manager, prepare and submit to the Project 
Manager a revised program, taking into account the prevailing 
circumstances, and shall notify the Project Manager of the steps being taken 
to expedite progress so as to attain completion of the Works within the Time 
for Completion, any extension thereof entitled, or any extended period as 
may otherwise be agreed upon between DHPL and the Contractor. 

GCC.24.3. Progress Report 

The Contractor shall monitor progress of all the activities specified in the 
program referred to in GCC.24.2 above, and supply a progress report during 
the execution of the Contract to the Project Manager at his cost by fifteenth 
(15th) of every month in three (3) copies. 

The progress report shall be in a form acceptable to the Project Manager and 
shall inter-alia include:  
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a. Detailed description of progress, including each stage of design, 
procurement, manufacture, delivery to Site, construction, erection, 
testing, etc.; 

b. Charts showing the status of design and construction documents, 
purchase orders, manufacture and construction; 

c. For the manufacture of each main item of plant and materials, name of 
manufacturer, factory location, percentage progress, actual date or 
expected date of Contractor’s inspections, tests and delivery; 

d. Records of Contractor’s personnel and construction equipment on Site; 

e. Copies of quality assurance documents, test results and acceptance 
certificates of plant and materials; 

f. Safety statistics including details of any hazardous incidents and 
activities related to Site, environmental aspects and public relations; 

g. Comparison of actual and planned progress, with details of any aspects 
which may delay or jeopardize the completion as per Contract, and the 
measures being (or to be) taken to overcome such aspects and 
difficulties; 

h. Actions pending from DHPL which may delay the Works; 

i. Details of construction drawings required for Works atleast two (2) 
months in advance of their requirement. 

The progress report shall be supported by photographs and other written 
material as the Project Manager may direct. The Contractor shall have to 
attend all the meetings at his own cost with the Project Manager or any 
authorized representative of DHPL during the currency of the Contract, as 
and when required and fully cooperate with such persons and agencies 
involved during these discussions. 

GCC.24.4. Progress review meetings 

The Contractor shall attend all periodic progress review meetings organized 
by the Project Manager or his authorized representative. The deliberations 
in the meetings shall inter-alia include the scheduled program, progress of 
work achieved (including details of manpower, tools and plants deployed by 
the Contractor vis-a-vis agreed work schedule), inputs to be provided by 
DHPL delays, if any and recovery programme, specific hindrances to the 
Works and work instructions by the Project Manager. The minutes of such 
meetings shall be prepared by the Project Manager. These minutes shall be 
jointly signed by the Project Manager or his authorized representative and 
the Contractor and one copy of the signed minutes shall be handed over to 
the Contractor. 

GCC.25. Subcontracting 

GCC.25.1. The Contractor may subcontract the Works/any part of the Works as 
specified in the SCC, with the prior written consent of the Project Manager. 
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The qualifying requirements for the Subcontractors to perform the specified 
part of Works shall be specified in the SCC. 

GCC.25.2. Where the Contractor is intending to subcontract any part of the Works, it 
shall propose a Subcontractor for any part of the Works out of the list 
furnished by the Contractor in his Bid. The Contractor along with his request 
for approval of Subcontractor shall also submit the requisite credentials of 
the Subcontractor proposed to be engaged, matching with the qualifying 
requirements prescribed in the SCC. The details so furnished by the 
Contractor shall be reviewed by Project Manager. In case the Subcontractor 
proposed by the Contractor for the subcontracting is not considered 
acceptable, the Contractor will be required to furnish credentials of alternate 
Subcontractor for approval of the Project Manager. Based on the review and 
assessment, the Subcontractor shall be approved by the Project Manager 
within twenty-one (21) days of furnishing of credentials by the Contractor. 

GCC.25.3. Any consent by the Project Manager for appointment of Subcontractor shall 
not relieve the Contractor from any liability or obligation under the Contract 
and he shall be responsible for the acts, defaults and neglects of any 
Subcontractor, his agents, servants or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents, servants or workmen. 
Any work or part of the work other than those mentioned above shall not be 
subcontracted by the Contractor. 

GCC.25.4. Notwithstanding the provisions of GCC.25.2, the Contractor shall not be 
required to obtain prior approval of Project Manager for appointment of 
Subcontractor for: 

a) the provision of labour; 

b) the purchase of materials which are in accordance with the standards 
specified in the Contract; or 

c) the subcontracting of any part of the Works for which the 
Subcontractor is named in the Contract. 

GCC.25.5. The Contractor shall not subcontract the whole of the Contract and shall also 
not subcontract any part of the scope of work which is specifically prohibited 
for subcontracting under the provisions of the Contract. 

GCC.26. Construction and Erection 

GCC.26.1. Setting Out/Supervision/Labour 

GCC.26.1.1. Bench Mark: The Project Manager shall establish/indicate the benchmarks 
and convey the same in writing to the Contractor immediately after 
acceptance of Letter of Award. The Project Manager shall be responsible for 
correctness of such data/benchmarks conveyed to the Contractor.  

GCC.26.1.2. The Contractor shall be responsible for the true and proper setting-out of all 
the Works in relation to benchmarks, reference marks and lines provided to 
it in writing by the Project Manager.  
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If, at any time during the progress of Works, any error shall appear in the 
position, grades, dimensions, level or alignment of any part of the Works, the 
Contractor shall forthwith notify the Project Manager of such error and, at 
its own expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager. If such error is based on incorrect data 
provided in writing by the Project Manager, the expense of rectifying the 
same shall be borne by DHPL.The Contractor shall afford all reasonable 
facilities and assistance to the Project Manager. The checking of any 
benchmark by the Project Manager shall not relieve the Contractor of his 
responsibility for the correctness thereof. The Contractor shall protect and 
preserve all benchmarks used in setting out the Works till date of submission 
of final bill under the Contract, unless the Project Manager directs otherwise. 

GCC.26.1.3. Contractor’s Supervision: The Contractor shall give or provide all necessary 
superintendence during the execution of Works, and the Contractor’s 
representative or its deputy shall be on the Site to provide full-time 
superintendence of the execution as long as the Project Manager may 
consider necessary for the proper fulfilment of the contractual obligations 
under the Contract. The Contractor shall provide and employ only technical 
personnel who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise the work at 
hand. 

GCC.26.1.4. Labour 

a. The Contractor shall engage and employ on the Site in the execution of 
the Works such skilled, semi-skilled and unskilled labour as is necessary 
for the proper and timely execution of the Contract. The Contractor is 
encouraged to use local labour that has the necessary skills. The 
Contractor shall not recruit, or attempt to recruit, staff and labour from 
amongst DHPL personnel. 

b. Unless otherwise provided in the Contract, the Contractor shall be 
responsible for the recruitment, transportation, accommodation, 
medical care and maintaining welfare facilities and catering of all 
labour, local or expatriate, required for the execution of the Contract 
and for all payments in connection therewith. 

c. The Contractor shall pay rates of wages and observe conditions of 
labour, which are not lower than those established for the trade or 
industry where the work is carried out. If no established rates or 
conditions are applicable, the Contractor shall pay rates of wages and 
observe conditions, which are not lower than the general level of 
wages and conditions observed locally by employers whose trade or 
industry is similar to that of the Contractor. 

d. The Contractor shall not engage child labour and shall conform to the 
labour laws/acts, rules and regulations of Bhutan in the execution of 
Contract work. A child who has not attained the age of 18 years shall 
not be employed in any work as a labourer. During the continuance of 
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the Contract the Contractor and his Subcontractors shall abide at all 
times with the labour laws/acts, rules and regulations, including child 
labour, related enactment and rules made there under. 

e. The Contractor shall be responsible, at his own cost, for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate authorities for 
the entry of all labour and personnel to be employed on the Site into 
the Kingdom of Bhutan.The Contractor shall submit to DHPL for its 
approval; details and bio-data of all expatriate personnel which he 
proposes to engage for the performance of Works under the Contract, 
atleast thirty (30) days prior to their departure for Bhutan. Such data 
for each personnel shall contain the name, his present address, his 
assignment and responsibility in connection with the Works, and a 
short resume of his qualifications, experience etc., in relation to the 
works to be performed by him. 

f. Any expatriate personnel deployed on the Works at Site, if found 
unsuitable or unacceptable later on to RGoB/DHPL shall within a 
reasonable time, be repatriated by the Contractor, who shall make 
alternative arrangements for providing a suitable replacement. 

g. No person brought to Bhutan for the completion of Works shall be 
repatriated without the consent of the Project Manager on a written 
request from the Contractor for such repatriation giving reasons 
thereof. The Project Manager may give permission for such repatriation 
provided it is satisfied that the progress of Works shall not suffer due 
to such repatriation/replacement. 

h. The Contractor shall at all times during the progress of the Contract use 
its best endeavours to prevent any unlawful, riotous or disorderly 
conduct or behaviour by or amongst its employees and the labour of its 
Subcontractors for the preservation of peace and protection of 
persons and property at the Site and its surroundings. 

i. The Contractor shall, in all dealings with its labour and the labour of its 
Subcontractors currently employed on or connected with the Contract, 
pay due regard to all recognized festivals, official holidays, religious or 
other customs. 

j. The Contractor and his Subcontractor shall comply with all relevant 
local laws and regulations pertaining to labour and expatriate 
personnel issued by RGoB. The Contractor shall indemnify DHPL in 
respect of all claims that may be made against DHPL for non-
compliance thereof by the Contractor. In case of non-compliance by the 
Contractor, the Project Manager may take such actions as may be 
necessary for compliance of the various labour laws and recover the 
costs thereof from the Contractor. 

k. The Contractor shall, deliver to the Project Manager or Project 
Manager’s representative, a report in such form and at such intervals 
as the Project Manager may prescribe, regarding (i) the number and 
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names of employees/labour of different categories engaged by the 
Contractor from time to time on the Site and (ii) Contractor’s 
Equipment deployed on the Site for completion of Works.  

GCC.26.2. Contractor’s Equipment 

GCC.26.2.1. All Contractor’s Equipment brought by the Contractor onto the Site shall be 
deemed to be intended to be used exclusively for the execution of the 
Contract. The Contractor shall not remove the same from the Site without 
the Project Manager’s consent that such Contractor’s Equipment is no longer 
required for the execution of the Contract. 

GCC.26.2.2. The Contractor shall deploy construction equipment as per agreed schedule. 
Provided further that in case of slow rate of progress of Works, the 
Contractor should supplement the agreed schedule of Contractor’s 
Equipment with additional construction equipment so as to ensure 
completion of Works within Time for Completion at no extra cost to DHPL. 

GCC.26.2.3. Unless otherwise specified in the Contract, upon completion of the Works, 
the Contractor shall remove from the Site all Contractor’s Equipment 
brought by the Contractor onto the Site and any surplus materials remaining 
thereon. 

GCC.26.2.4. If the Contractor does not make available at site the equipments committed 
for the Contract, the hiring charges of such equipments shall be deducted at 
a rate stipulated in the SCC per month for every month of absence for a 
period of one to four months after which the deductions shall be 
discontinued and the contractor’s failure to produce such equipments at site 
shall be treated as a fundamental breach of contract. 

GCC.26.2.5. DHPL will, if requested, use its best endeavours to assist the Contractor in 
obtaining any government permission required by the Contractor for the 
export of the Contractor’s Equipment imported by the Contractor for use in 
the execution of the Contract that is no longer required for the execution of 
the Contract. 

GCC.26.3. Site Regulations and Safety 

GCC.26.3.1. DHPL and the Contractor shall establish Site regulations setting out the rules 
to be observed in the execution of the Contract at the Site and shall comply 
therewith. The Contractor shall prepare and submit to DHPL with a copy to 
the Project Manager, proposed Site regulations for DHPL approval, which 
approval shall not be unreasonably withheld. Notwithstanding, the approval 
by the Project Manager the Contractor shall be responsible for the adequacy, 
stability and safety of all Site operations and methods of execution of the 
Contract. 

GCC.26.3.2. Such Site regulations shall include, but shall not be limited to, rules in respect 
of security, safety of the Works, gate control, sanitation, medical care, and 
fire prevention and accident prevention. 

GCC.26.3.3. The Contractor shall appoint an accident prevention officer at the Site 
responsible for maintaining safety and protection against accidents. This 
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person shall be qualified for this responsibility and shall have the authority to 
issue instructions and taken protective measures to prevent accidents. 
Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and 
authority. 

GCC.26.3.4. The Contractor shall be responsible for the safety of all activities on the Site. 

GCC.26.3.5. Contractor shall assume full responsibility and comply with all applicable 
safety regulations for the adequacy and safety of site operations and 
methods of construction and he shall adopt measures to prevent injuries to 
persons or damage to properties or utilities. He shall hold DHPL harmless 
from any liability for loss or damage resulting from his failures to take the 
necessary precautions. He shall avoid undue interference with private 
business, public travel, or with the work of other contractors. He shall take 
steps to protect the environment and to minimize noise, pollution or other 
undesirable effects resulting from his method of operation. 

GCC.26.3.6. The Contractor shall send, to the Project Manager, details of any accident as 
soon as practicable after its occurrence. The Contractor shall maintain 
records and make reports connecting health, safety, and welfare of persons, 
and damage to property, as the Project Manager may reasonably require. 

GCC.26.4. Opportunities for other contractors 

GCC.26.4.1. The Contractor shall, upon written request from DHPL or the Project 
Manager, give all reasonable opportunities for carrying out the work to any 
other contractors employed by DHPL on or near the Site. If the Contractor so 
requires, DHPL shall facilitate the Contractor to make use the facilities, for 
the purpose of execution of the Contract, created by other contractors in or 
around the Site. In the process of availing such facilities, if any damage is 
caused to the works as a result of such usage, the Contractor shall be 
responsible to make good such damage at his cost. 

GCC.26.4.2. If the Contractor, upon written request from DHPL or the Project Manager, 
makes available to other contractors, any roads or ways, the maintenance 
for which the Contractor is responsible; permits the use by such other 
contractors of the Contractor’s Equipment, or provides any other service of 
whatsoever nature to such other contractors, the Contractor shall agree with 
other contractors the reasonable remuneration for the usage of such 
equipment or the provision of such services. 

GCC.26.4.3. The Contractor shall also so arrange to perform its work as to minimize, to 
the extent possible, interference with the work of other contractors. The 
Project Manager shall determine the resolution of any difference or conflict 
that may arise between the Contractor and other contractors and the 
workers of DHPL in regard to their work. 

GCC.26.4.4. The Contractor shall notify the Project Manager promptly of any defects in 
the other contractors’ work that come to its notice, and that could affect the 
Contractor’s work. The Project Manager shall determine the corrective 
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measures, if any, required to rectify the situation after inspection of the 
Works. 

GCC.26.4.5. In all matters of conflict of interest with other contractors, the Project 
Manager shall convey his decision which shall be final and binding on the 
Parties.  

GCC.26.5. Emergency Work 

If, by reason of an emergency arising in connection with and during the 
execution of the Contract, any protective or remedial work is necessary as a 
matter of urgency to prevent damage to the Works, the Contractor shall 
immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the 
Project Manager may do or cause such work to be done by his own or other 
means, as he may determine it necessary in order to prevent damage to the 
Works. In such event the Project Manager shall, as soon as practicable after 
the occurrence of any such emergency, notify the Contractor in writing of 
such emergency, the work done and the reasons thereof.  If the work done 
or caused to be done by the Project Manager is work that the Contractor was 
liable to do at its own expense under the Contract, the reasonable costs 
incurred by DHPL in connection therewith shall be paid by the Contractor to 
DHPL. 

GCC.26.6. Site Clearance 

GCC.26.6.1. Site Clearance in course of performance: In the course of carrying out the 
Contract, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction, store or remove any surplus materials, clear away 
any wreckage, rubbish or temporary works from the Site, and remove any 
Contractor’s Equipment no longer required for execution of the Contract. 

GCC.26.6.2. Clearance of Site after completion: After completion of all parts of the 
Works, the Contractor shall clear away and remove all wreckage, rubbish and 
debris of any kind from the Site, and shall leave the Site and Works clean and 
safe to the satisfaction of the Project Manager. 

GCC.26.7. Watching and Lighting 

The Contractor shall provide and maintain at its own expense all lights, 
guards, fencing, and watching when and where necessary or as required by 
the Project Manager for the proper execution and the protection of the 
Works, or for the safety of the owners and occupiers of adjacent property 
and for the safety of the public. 

GCC.26.8. Working hours 

GCC.26.8.1. Unless otherwise provided in the Contract, no work shall be carried out 
outside normal working hours and on locally recognized days of rest and on 
public holidays of the Kingdom of Bhutan without prior written consent of 
Project Manager, except where work is necessary or required to ensure 
safety of the Works or for the protection of life, or to prevent loss or damage 
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to property. The provisions of this GCC.26.8.1 shall not apply to any work 
which is customarily carried out by rotary or double-shifts. Notwithstanding 
the above provisions, female labour shall not be employed in night shifts. 

GCC.26.8.2. Notwithstanding GCC.26.8.1 or GCC.26.1.4, if and when the Contractor 
considers it necessary to carry out work outside normal working hours or on 
public holidays so as to meet the Time for Completion and requests the 
Project Manager’s consent thereto, Project Manager shall not unreasonably 
withhold such consent. 

GCC.26.9. Protection of the environment 

GCC.26.9.1. The Contractor shall take all reasonable steps to protect the environment on 
and off the Site and to avoid damage or nuisance to persons or to property 
of the public or others resulting from pollution, noise or other causes arising 
as a consequence of his methods of operation, and shall preserve and 
protect all existing vegetation such as trees on or adjacent to the Site which 
do not unreasonably interfere with the execution of the Works. The 
Contractor shall make necessary arrangement to prevent pollution of the 
water in any adjacent water bodies including stream, springs, river and lakes, 
etc. The Contractor shall be solely responsible and liable for all damage 
caused by any pollution that may take place during the execution of the 
Works. The Contractor shall be held responsible for all unauthorised cutting 
of and damage to trees, by careless operation of his plant, equipment or 
materials and stockpiling of materials etc. and DHPL shall have no 
responsibility on this account. 

GCC.26.10. Explosives 

GCC.26.10.1. Permission for the use of explosives shall be obtained from the Project 
Manager or from any appropriate authority as directed by the Project 
Manager and all explosive materials shall be used only under close 
supervision. It shall be the responsibility of the Contractor to seek and obtain 
any necessary permits, and to ensure that the requirements of the 
authorities are complied with, in all respects. Failure to do so may result in 
the Project Manager withdrawing permission to use explosives. The 
indemnification provided for, under the GCC shall include indemnification 
against all claims in respect of any incident arising from the use of explosives. 

GCC.26.11. Possession of Site 

GCC.26.11.1. DHPL shall give access to and possession of all parts of the Site including 
special and/or temporary rights-of-way to the Contractor, free from all 
encumbrances by the period as specified in the SCC. DHPL reserves the right 
to hand over the Site in parts progressively to the Contractor. The Contractor 
will be required to take possession of the Site without any undue delay and 
commence the Works on the released fronts in parts without any reservation 
whatsoever. If possession of the Site or a part of Site, is not given by the date 
stated in the SCC, DHPL will be deemed to have delayed the start of the 
relevant activities and this will be an event to give rise for a claim under 
GCC.47 and extension of Time for Completion as per GCC.45. 
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GCC.26.11.2. The Contractor shall advise DHPL within thirty (30) days from the date of 
acceptance of the Letter of Award about his exact requirement of space for 
his office, storage area, fabrication areas, labour and staff colony (land if 
available) area, toilets, etc. The above requirement shall be reviewed by 
DHPL and space as decided by DHPL will be allotted to the Contractor for 
construction of his temporary structures / facilities like office, storage sheds, 
fabrication areas, labour and staff colony (land if available), toilets, etc. for 
Contractor's as well as his Subcontractor's use. 

GCC.26.12. Access to Site during execution of Works 

GCC.26.12.1. The Contractor shall allow DHPL representatives or his nominee and any 
person authorized by DHPL representatives or his nominee access to the Site 
or to any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials or plant 
are being fabricated and/or being assembled for the Works. 

GCC.26.13. Methodology of Construction & Equipment mobilization 

GCC.26.13.1. Methodology of construction and the work plan adopted by Contractor shall 
match the construction methodology/requirements specified in the 
Technical Specifications. 

GCC.26.13.2. The suggested minimum plant & equipment and machinery to be deployed 
by the Contractor for the execution of Works shall be as given in Technical 
Specifications. 

GCC.26.13.3. The Contractor shall arrange at his own expense all tools, plant and 
equipment required for execution of the Works. 

GCC.27. Construction power and Construction water supply 

GCC.27.1. Power 

GCC.27.1.1. The Contractor shall submit to the Project Manager within thirty (30) days 
from the date of acceptance of the Letter of Award, his electrical power 
requirements, if any, to allow the planning of the same by the Project 
Manager. The Contractor shall be provided with free supply of electricity for 
the purposes of execution of the Works under the Contract only, at two (2) 
convenient locations in the Site. The Contractor shall make his own further 
distribution arrangement. All temporary wiring must comply with local 
regulations and will be subject to Project Manager's inspection and approval 
before connection to supply. 

GCC.27.1.2. The free supply of power shall not be provided for the use in the labour and 
staff colony. Power supply for labour and staff colony shall be provided at 
one point. It shall be the responsibility of the Contractor to take the power 
supply upto the point of his use. The Contractor shall be charged for power 
supply to labour and staff colony at rates prevalent as per the tariff of the 
electricity distribution entity at the Site. The Project Manager may consider 
additional points of power supply in deserving and exceptional cases. DHPL 
however, does not guarantee uninterrupted power supply. 
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GCC.27.2. Drinking Water 

GCC.27.2.1. The Contractor shall arrange for drinking water to his workmen/staff at Site 
and other water supply for all purposes for his labour and other personnel at 
the Site and labour/staff colony on his own. The quality of water should meet 
the requirements for which it is proposed to be used. All civil and structural 
work associated with the above including borings, pipelines, valves, pumps, 
tube wells, pump house, underground storage tank, over ground storage 
tank, water tankers, etc. whatsoever required for taking the water from the 
underground source to the place of use shall be 
provided/erected/constructed/maintained by the Contractor at his own cost. 

GCC.27.3. Construction Water 

GCC.27.3.1. Unless otherwise stated in the SCC, the Contractor shall draw water from the 
water supply mains provided at the Site at suitable points to be indicated by 
the Project Manager. All pipelines, pumps and other accessories required for 
taking the water from the mains to the Site shall be provided by the 
Contractor at his own cost. He shall not be entitled to any payment on 
account of the expenditure incurred in providing the pipelines, pumps, etc. 
No charges will be levied on the Contractor for the water drawn by him for 
the purposes of the construction work. Should the water, however, be used 
for either the colony or for manufacture, always subject to prior written 
permission of the Project Manager, the same shall be chargeable at a rate to 
be fixed by the Project Manager whose decision in this regard shall be final. 
However, the water supply shall have to be taken through a metered 
connection. 

GCC.27.3.2. DHPL does not guarantee the maintenance of uninterrupted supply of water 
and in case of any interruptions of such supply of water; the Contractor shall 
be responsible for making at his own cost, alternative arrangements for 
water. The Project Manager also reserves the right to limit the quantity of 
water to be allowed to be drawn by the Contractor. 

GCC.27.3.3. No claim for damages will be entertained by DHPL on account of interruption 
of water supply or limitation of quantity of water as aforesaid or on account 
of the water so supplied being not fit for construction purposes or on any 
other account in connection with such water supply. 

GCC.27.3.4. It will be the responsibility of the Contractor to adequately treat the water at 
his cost before use for the intended purpose. 

GCC.27.3.5. Where the Contractor makes his own arrangements for water required for 
the Works, nothing extra shall be paid for the same. He should make 
arrangements for storage of sufficient quantity of water required for at least 
a day’s work. 

GCC.28. Materials obtained from excavation 

GCC.28.1. Materials of any kind obtained from excavation on the Site shall remain the 
property of DHPL and shall be disposed of as the Project Manager may direct 
except to the extent the construction materials obtained from the Site and 
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used by the Contractor for the Works as per the approval given by the Project 
Manager, subject to the payment by the Contractor of taxes and duties 
levied on such excavated materials used for the construction work as per 
GCC.17. 

GCC.28.2. All fossils, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on the 
Site shall be the absolute property of DHPL and the Contractor shall take 
reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing. The Contractor shall 
immediately upon discovery thereof and before removal give notice to the 
Project Manager for such discovery and carry out the Project Manager’s 
direction as to the disposition of the same, at the cost of DHPL. 

GCC.28.3. If the Contractor suffers delay and/or incurs cost from complying with the 
instructions of the Project Manager, the Contractor shall be entitled to (a) an 
extension of time for any such delay, if completion is or will be delayed, and 
(b) payment of any cost which shall be incurred by the Contractor in this 
regard. 

GCC.29. Materials 

GCC.29.1. The Contractor shall, at his own expense, provide all materials required for 
the Works other than those which are to be issued by DHPL as specified in 
the SCC. 

GCC.29.2. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the Technical Specification and the Contractor 
shall, if requested by the Project Manager, furnish proof to the satisfaction 
of the Project Manager that the materials so comply. 

GCC.29.3. Wherever required by the Project Manager, the Contractor shall, at his own 
expense and without delay, provide samples of materials proposed to be 
used in the Works. The Project Manager shall within seven (7) days thereafter 
or within such further period as he may require, intimate to the Contractor in 
writing, whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange for fresh samples 
complying with the Technical Specifications, for approval. 

GCC.29.4. The Project Manager shall have full powers to require removal of any or all 
of the materials brought to Site by the Contractor which are not in 
accordance with the Contract specifications or do not conform in character 
or quality to samples approved by him. In case of default on the part of the 
Contractor in removing rejected materials, the Project Manager shall be at 
the liberty to have them removed by other means. The Project Manager shall 
have full powers to order the Contractor to provide other proper materials 
to be substituted for rejected materials and in the event of the Contractor 
refusing to comply, he may cause the same to be supplied by other means. 
All costs, which may attend upon such removal and/or substitution, shall be 
borne by the Contractor. 
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GCC.29.5. The Project Manager shall be entitled to have tests carried out as specified in 
the Contract for any materials supplied by the Contractor other than those 
for which, as stated above, satisfactory proof has already been furnished, at 
the cost of the Contractor and the Contractor shall provide at his expense all 
facilities which the Project Manager may reasonably require for the purpose. 
If no tests are specified in the Contract, and such tests are required by the 
Project Manager, the Contractor shall provide all facilities required for the 
purpose and the charges for these tests including the cost of materials 
consumed/used in such tests shall be to the account of DHPL except if the 
tests disclose that the said materials are not in accordance with the 
provisions of the Contract, then the same shall be to the account of the 
Contractor. 

GCC.30. Site Laboratory 

GCC.30.1. As part of the Contract, the Contractor shall provide and maintain a Site 
laboratory for the testing of construction materials under the direction and 
general supervision of the Project Manager. 

GCC.30.2. The laboratory building shall be constructed and installed with the 
appropriate facilities. Temperature and humidity controls shall be available 
wherever necessary during testing of samples. 

GCC.30.3. All equipments shall be provided by the Contractor so as to be compatible 
with the testing requirements specified. The Contractor shall maintain the 
equipment in good working condition for the duration of the Contract. 

GCC.30.4. The Contractor shall provide approved qualified personnel to operate and 
maintain the laboratory for the duration of the Contract. The number of staff 
and equipment available must at all times be sufficient to keep pace with the 
sampling and testing programme as required by the Project Manager. 

GCC.30.5. The Contractor shall fully service the Site laboratory and shall supply 
everything necessary for its proper functioning, including all transport 
needed to move equipment and samples to and from sampling points on the 
Site, etc. 

GCC.30.6. The Contractor shall re-calibrate all measuring devices whenever so required 
by the Project Manager and shall submit the results of such measurements 
without delay. 

GCC.31. Quality Assurance Program 

GCC.31.1. Sampling, testing and quality assurance requirements shall be as per the 
details given in Technical Specifications. All costs associated with testing of 
materials required as per Technical Specifications shall be deemed to be 
included in the rates/prices in the Bill of Quantities. 

GCC.32. Inspection and Tests 

GCC.32.1. The Contractor shall at its own expense carry out on the Site all such tests 
and/or inspections of the plant, materials and any part of the Works as are 
specified in the Technical Specifications. The Contractor shall provide all 
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apparatus, assistance, documents and other information, electricity, 
equipment, fuel, consumables, instruments, labour, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the specified 
tests efficiently. 

GCC.32.2. DHPL and the Project Manager or their designated representatives shall be 
entitled to attend the aforesaid test and/or inspection, provided that DHPL 
shall bear all costs and expenses incurred in connection with such 
attendance. 

GCC.32.3. Whenever the Contractor is ready to carry out any such test and/or 
inspection, the Contractor shall give a reasonable advance notice of the date 
of such test and/or inspection to the Project Manager. If DHPL or Project 
Manager (or their designated representatives) fails to attend the test and/or 
inspection, or if it is agreed between the Parties that such persons shall not 
do so, then the Contractor may proceed with the test and/or inspection in 
the absence of such persons, and may provide the Project Manager with a 
certified report of the results thereof. 

GCC.32.4. The Project Manager may require the Contractor to carry out any additional 
test and/or inspection not required under the Technical Specification, 
provided that the Contractor’s reasonable costs and expenses incurred in the 
carrying out of such test and/or inspection shall be added to the Contract 
Price. Further, if such test and/or inspection impede the progress of Works 
and/or the Contractor’s performance of its other obligations under the 
Contract, due allowance will be made in respect of the Time for Completion 
and the other obligations so affected. 

GCC.32.5. If any plant, equipment or any part of the Works fails to pass any test and/or 
inspection or workmanship is found to be defective or otherwise not in 
accordance with the Technical Specifications, the Contractor shall either 
rectify or replace such plant, equipment or part of the Works and shall repeat 
the test and/or inspection upon giving a notice under GCC.32.3. All costs of 
such repeat tests shall be borne by the Contractor. 

GCC.32.6. If any dispute or difference of opinion shall arise between the Parties in 
connection with or arising out of the test and/or inspection of the plant, 
equipment or part of the Works that cannot be settled between the Parties 
within a reasonable period of time, it may be referred to the Adjudicator for 
determination in accordance with GCC.9.1. 

GCC.32.7. The Contractor shall afford DHPL and the Project Manager access at any 
reasonable time to the Site where the Works are being executed, in order to 
inspect the progress and the manner of execution of Works, provided that 
the Project Manager shall give the Contractor a reasonable prior notice. 

GCC.32.8. The Contractor agrees that neither the execution of a test and/or inspection 
of plant, equipment or any part of the Works, nor the attendance by DHPL or 
the Project Manager, nor the issue of any test certificate, shall release the 
Contractor from any other responsibilities under the Contract. 
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GCC.32.9. No part of the Works or foundations shall be covered up on the Site without 
the Contractor carrying out any test and/or inspection required under the 
Contract. The Contractor shall give a reasonable notice to the Project 
Manager whenever any such part of the Works or foundations is ready or 
about to be ready for test and/or inspection; such test and/or inspection and 
notice thereof shall be subject to the requirements of the Contract. The 
Project Manager shall then without unreasonable delay carry out the 
test/inspection or measurement. 

GCC.32.10. The Contractor shall uncover any part of the Works or shall make openings 
in or through the same as the Project Manager may from time to time require 
at the Site and shall reinstate and make good such part or parts. 

If any part of the Works have been covered up at the Site after compliance 
with the requirement of GCC.32.9 and are found to be executed in 
accordance with the Contract, the expenses of uncovering, making openings 
in or through, reinstating, and making good the same shall be borne by DHPL 
and the Time for Completion shall be reasonably adjusted to the extent that 
the Contractor has thereby been delayed or impeded in the performance of 
any of its obligations under the Contract. 

GCC.32.11. Notwithstanding any previous test or inspection, the Project Manager may 
instruct the Contractor to: 

a. Remove from the Site and replace any plant or materials which is not in 
accordance with the Contract, 

b. Remove and re-execute any other work which is not in accordance with 
the Contract, and 

c. Execute any work which is urgently required for the safety of the 
Works, whether because of an accident, unforeseeable event or 
otherwise. 

The Contractor shall comply with the instruction within a reasonable time, 
which shall be the time (if any) specified in the instruction, or immediately if 
urgency is specified under sub-paragraph (c) above.  

If the Contractor fails to comply with the instruction, DHPL shall be entitled 
to employ and pay other persons to carry out the Works. Except to the 
extent that the Contractor would have been entitled to payment for the 
work, the Contractor shall pay to DHPL all costs arising from this failure. 

GCC.33. Measurement and Evaluation 

GCC.33.1. The Works shall be measured, and valued for payment, in accordance with 
this clause. 

GCC.33.2. All items having a financial value shall be entered in measurement book, level 
book, etc., prescribed by the Project Manager so that a complete record is 
obtained of all Works performed under the Contract. 

GCC.33.3. Measurement shall be taken jointly by the Project Manager or his authorized 
representative and the Contractor or his authorized representative. 
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GCC.33.4. Before taking measurements of any part of Works, the Project Manager or 
his authorized representative for the purpose shall give a reasonable notice 
to the Contractor. If the Contractor fails to attend or send his authorized 
representative for taking the measurements after such a notice or fails to 
countersign or to record the objection, if any, within a week from the date of 
measurement, then in any such event measurements taken by the Project 
Manager or his authorized representative shall be taken to be correct 
measurements of the Works. 

GCC.33.5. The Contractor shall, without extra charge, provide assistance with every 
appliance, labour, etc., necessary for taking measurements. 

GCC.33.6. Measurements shall be signed and dated by both Parties each day on the Site 
on completion of measurement. If the Contractor objects to any of the 
measurements recorded, a note to that effect shall be made in the 
measurement book against the item objected to and such note shall be 
signed and dated by both the Parties engaged in taking the measurement. 
The decision of the Project Manager on any such dispute or difference or 
interpretation shall be final and binding on both the Parties and shall be 
beyond the scope of the provisions of settlement of disputes under the 
Contract. 

GCC.33.7. Except as otherwise stated in the Contract: 

a. measurement shall be made of the net actual quantity of each items of 
the Works, and 

b. the method of measurement shall be in accordance with the Bill of 
Quantities/Technical Specifications. 

c. in case of extra items, the Project Manager shall specify the method of 
measurement for such items at the time of his order for execution of 
such extra item. 

GCC.33.8. Except as otherwise stated in the Contract, the Project Manager shall 
proceed to agree or determine the Contract Price by evaluating each item of 
work, applying the measurement agreed or determined in accordance with 
the above clauses and the appropriate rate or price for the item. 

GCC.34. Tests on Completion 

GCC.34.1. The Contractor shall give to the Project Manager not less than twenty-one 
(21) days’ notice of the date after which the Contractor will be ready to carry 
out each of the tests on completion if so specified in the Technical 
Specifications Section VI. Unless otherwise agreed, tests on completion shall 
be carried out within fifteen (15) days after this date, on such day ordays as 
the Project Manager shall instruct. 

GCC.34.2. As soon as the Works, or a part thereof, have passed any tests on completion, 
the Contractor shall submit a certified report of the results of these tests to 
DHPL. 
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GCC.34.3. If the tests on completion are being unduly delayed by the Contractor, DHPL 
may by notice require the Contractor to carry out the tests within twenty-
one (21) days after receiving the notice. The Contractor shall carry out the 
tests on such day or days within that period as the Contractor may fix and of 
which he shall give notice to DHPL. 

GCC.34.4. If the Contractor fails to carry out the tests on completion within the period 
of twenty-one (21) days, DHPL personnel may proceed with the tests at the 
risk and cost of the Contractor. The tests on completion shall then be 
deemed to have been carried out in the presence of the Contractor and the 
result of the tests shall be accepted as accurate. 

GCC.34.5. If the Works, or a part, fail to pass the tests on completion, DHPL may require 
the failed tests on completion on any related work, to be repeated under the 
same terms and conditions. 

GCC.34.6. If the Works, or a part, fail to pass the tests on completion repeated under 
GCC.34.5 above, the Project Manager shall be entitled to : 

a. order further repetition of tests on completion as provided under 
GCC.34.5; 

b. if the failure deprives DHPL of substantially the whole benefit of the 
Works or part, reject the Works or part (as the case may be), in which 
event DHPL shall have the same remedies as are provided in Defect 
Liability; or 

c. issue a Taking-Over Certificate, if DHPL so requests. 

GCC.34.7. In the event of sub-paragraph (c) above, the Contractor shall proceed in 
accordance with all other obligations under the Contract, and the Contract 
Price shall be reduced by such amount as shall be appropriate to cover the 
reduced value to DHPL as a result of this failure. Unless the relevant 
reduction for this failure is stated (or its methods of calculation is defined) in 
the Contract, DHPL may require the reduction to be agreed by both Parties 
(in full satisfaction of this failure only) and paid before this Taking-over 
Certificate is issued. 

GCC.35. Taking Over of Works 

GCC.35.1. The Works shall be taken over by DHPL after completion, either in full or in 
part (where separate Time for Completion has been provided for such part 
of the Works) upon successful completion of Works by the Contractor in 
accordance with provisions of Contract. 

GCC.35.2. On successful completion of Works or any part thereof (where separate Time 
for Completion has been provided for such part of the Works) and upon 
request of the Contractor for taking over the Works and issuance of Taking 
Over Certificate (TOC), DHPL shall within forty-five (45) days from the date 
of notice given by the Contractor either issue the TOC or reject the 
application giving his reasons and specifying the defect to be remedied or 
any unfinished work required to be done by the Contractor to enable the TOC 
to be issued. If required, a joint survey of the Works can be undertaken by 



 

87 

 

 

the Project Manager and Contractor to identify the defects and unfinished 
work. The Contractor shall accordingly remedy the defects and/or complete 
the remaining part of the Works, if any, within fifteen (15) days of the notice 
of such defects given by the Project Manager and give a fresh notice for 
taking over of the Works. 

GCC.35.3. TOC shall be issued to the Contractor specifying the date on which the Works 
or any part thereof was complete and ready for taking over, after 
ascertaining the following: 

a. The Works under the Contract have been satisfactorily completed by 
the Contractor as per the provisions of Contract. 

b. The Contractor has cleared the Site of all the surplus materials, 
wreckage, rubbish and removed all scaffoldings, shuttering materials, 
labour huts/ sheds, cleaned the dirt from Site, temporary sanitary and 
water supply arrangements and all electrical gadgets/ equipments/ 
switches, wiring, any wood work or any such item, as relevant to the 
Contract to the satisfaction of the Project Manager, except those 
required for carrying out rectification works. 

c. All the defects have been rectified to the complete satisfaction of the 
Project Manager. 

d. The Contractor has furnished to the Project Manager “as-built 
drawings” of the Works and operating and maintenance manuals, if 
any, as specified in the Technical Specifications, in the specified number 
of copies, showing all Works as executed as per the requirement of 
DHPL as to their size, referencing system and other relevant details. 

GCC.35.4. Issuance of such certificates shall not relieve the Contractor of any of his 
obligations which otherwise were to be complied with under the terms and 
conditions of the Contract. 

GCC.35.5. Notwithstanding the above-mentioned provisions, the issuance of TOC shall 
not be held up for delay in completion of minor outstanding works and 
rectification of defects that do not affect the use of the Works for their 
intended purpose. In such a case the Contractor shall however be required 
to give an undertaking that in case he fails to complete/rectify within a 
mutually agreed period, DHPL shall be at liberty to complete/rectify works at 
his risk and cost, and deduct an amount as may be considered appropriate 
by DHPL. 

GCC.35.6. If DHPL fails to issue TOC or to reject the Contractor’s request within forty-
five (45) days of the latest notice given by the Contractor, and if the Works 
are substantially in accordance with the Contract, the TOC shall be deemed 
to have been issued on the last day of that period. 

GCC.35.7. Any part of the Works for which no separate Time for Completion has been 
provided shall not be taken over or used by DHPL unless mutually agreed 
between the Parties. 
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GCC.35.8. Issuance of TOC for any part of the Works is only for the purpose of 
facilitating the Contractor to receive the payment for part of the Works 
completed and for determination of liquidated damages in respect thereof 
and shall not relieve the Contractor of his responsibilities under the Contract 
towards other parts of the Works. 

 

F. GUARANTEES AND LIABILITIES 

GCC.36. Liquidated Damages for delay 

GCC.36.1. The Contractor guarantees that it shall attain completion of Works (or a part 
of Works for which a separate Time for Completion is specified) within the 
Time for Completion specified in SCC pursuant to GCC.11, or within such 
extended time to which the Contractor shall be entitled under GCC.45 
hereof. For the purpose of determining the period of delay in the completion 
of Works, the period shall be calculated with reference to the date of 
commencement of Works and date of taking over of Works. 

GCC.36.2. If the Contractor fails to attain completion of Works or any part thereof 
within the Time for Completion or any extension thereof under GCC.45, the 
Contractor shall pay to DHPL liquidated damages in the amount computed at 
the rates specified in the SCC. The liquidated damages so payable is a genuine 
pre-estimate agreed by the Parties hereto of the loss or damage which DHPL 
would have suffered on account of delay without giving any proof of loss or 
damage. The aggregate amount of such liquidated damages shall in no event 
exceed the “Maximum” limit which is ten percent (10%) of the Executed 
Price. Once the “Maximum” is reached, DHPL may consider termination of 
the Contract, pursuant to GCC.49.2.2. DHPL may without prejudice to other 
remedies under the Contract deduct the amount of the liquidated damages 
from any monies due or becoming due to the Contractor or forfeit the 
Contract Performance Security. 

Such payment shall completely satisfy the Contractor’s obligation to attain 
completion of Works or the relevant part thereof within the Time for 
Completion or any extension thereof under GCC.45. However, the payment 
of liquidated damages shall not in any way relieve the Contractor from any 
of its obligations to complete the Works or from any other duties, obligations 
and liabilities of the Contractor under the Contract. 

GCC.36.3. Bonus will be given for earlier completion of Works or part thereof if so 
specified in the SCC. 

GCC.36.4. In case the Works as a whole is completed by the Contractor within the 
stipulated Time for Completion, the interim liquidated damages imposed for 
delays in not achieving the specified interim contract milestones will be 
refunded to the Contractor after issuance of the defect liability certificate. 

GCC.36.5. DHPL, if not satisfied that the works can be completed by the Contractor 
within specified Time for Completion, and in the event of failure on the part 
of the Contractor to complete Works within further extension of time 
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allowed as aforesaid, shall be entitled, without prejudice to any other right, 
or remedy available in that behalf, to rescind the Contract. 

GCC.36.6. In the event of such rescinding/termination of the Contract as described 
above DHPL shall be entitled to recover liquidated damages up to ten 
percent (10%) of the Executed Price. The Contract Performance Security shall 
be adjusted towards liquidated damages. The balance work under the 
Contract shall be got completed in any other manner at the risk and cost of 
the Contractor. 

GCC.37. Defect Liability 

GCC.37.1. The Defect Liability Period shall be as specified in the SCC and shall 
commence from the date the Works are taken over by DHPL. Where any part 
of the Works is taken over separately, the Defects Liability Period for that 
part shall commence on the date it was taken over. 

GCC.37.2. If during the Defect Liability Period any defect is found in the design, 
engineering, materials and workmanship of the Works executed by the 
Contractor, the Contractor shall promptly, in consultation and agreement 
with DHPL regarding appropriate remedying of the defects, and at its cost, 
repair, replace or otherwise make good such defect as well as any damage 
to the Works caused by such defect. 

GCC.37.3. If the Contractor fails to commence the work necessary to remedy such 
defect or any damage to the Works caused by such defect within fifteen (15) 
days of the intimation of the defect, and complete the remedying of such 
defect within the time specified by DHPL, DHPL reserves the right to get such 
work done in a manner as mentioned hereunder:  

a. carry out the work himself or by others, in a reasonable manner and at 
the Contractor’s cost, but the Contractor shall have no responsibility for 
the work; and the Contractor shall pay to DHPL the costs reasonably 
incurred by DHPL in remedying the defect or damage;  

b. require the Project Manager to agree or determine a reasonable 
reduction in the Contract Price; or  

c. if the defect or damage deprives DHPL of substantially the whole 
benefit of the Works or any major parts of the Works, DHPL may 
terminate the Contract as a whole, or in respect of such major part, 
which cannot be put to the intended use. Without prejudice to any 
other rights, under the Contract or otherwise, DHPL shall then be 
entitled to recover all sums paid for the Works or for such part (as the 
case may be), plus financing costs and the cost of dismantling the same, 
clearing the Site and returning plant and materials to the Contractor. 

GCC.37.4. If the Works or any part thereof cannot be used by reason of such defect 
and/or making good of such defect, the Defect Liability Period of the Works 
or such part, as the case may be, shall be extended by a period equal to the 
period during which the Works or such part cannot be used by DHPL because 
of any of the aforesaid reasons. Upon correction of the defects in the Works 
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or any part thereof by repair/replacement, such repair/replacement shall 
have the Defect Liability Period for a period of eighteen (18) months from the 
time such replacement/repair of the Works or any part thereof has been 
completed. 

GCC.37.5. On completion of the Defect Liability period of the whole of the Works or 
where Works have been taken over in parts, DHPL shall issue a Defect 
Liability Certificate to the Contractor certifying the successful completion of 
defect liability period. 

GCC.38. Limitations of Liability 

GCC.38.1. Neither Party shall be liable to the other Party for loss of use of any Works, 
loss of profit, loss of any contract or for any indirect or consequential loss or 
damage, which may be suffered by the other Party in connection with the 
Contract, other than under GCC.22. 

GCC.38.2. The aggregate liability of the Contractor to DHPL whether under the 
Contract, in tort or otherwise, shall not exceed the total Contract Price, 
provided that this limitation shall not apply to the cost of repairing or 
replacing defective Works, or to any obligation of the Contractor to 
indemnify DHPL with respect to patent infringement. 

GCC.38.3. In all cases the Party claiming a breach of Contract or a right to be 
indemnified in accordance with the Contract shall be obliged to take all 
reasonable measures to mitigate the loss or damage. 

GCC.38.4. The limitation of liability shall not apply in any case of fraud, deliberate 
default or reckless misconduct by the defaulting Party. 

 

G. RISK DISTRIBUTION 

GCC.39. Protection of Works 

The Contractor shall have total responsibility for protecting the Works till it 
is finally taken over by DHPL. No claim will be entertained by DHPL for any 
damage or loss to the Works and the Contractor shall be responsible for the 
complete restoration of the damaged works/equipments to its original 
condition to comply with the specification and drawings. Should any such 
damage to the Works occur because of other party not under Contractor’s 
supervision or control, the Contractor shall settle his claim directly with the 
party concerned, and the Contractor shall proceed to repair the work 
immediately and no cause thereof will be assigned pending resolution of 
dispute. 

GCC.40. Insurance 

GCC.40.1. Before commencing the execution of the Works, the Contractor shall, 
without in any way limiting his obligations and responsibilities under this 
clause, indemnify DHPL against any damage/loss or injury which may occur 
to any property or to any person (including any employee of DHPL) by or 
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arising out of carrying out of the Contract, except due to reasons of force 
majeure. 

GCC.40.2. Towards this end, the Contractor shall arrange adequate insurance coverage, 
in the joint names of DHPL and the Contractor, from the date of 
commencement of the Works to the end of the respective periods specified 
below. The nature and content, amounts and deductibles on insurance shall 
be as further elaborated and detailed in the SCC for the following events 
which inter-alia will include the following: 

Sl. 
No. 

Nature of insurance 
Period of insurance 

coverage 

i Loss of or damage to the Works 
including DHPL issued materials, if any 

Upto the date of Taking 
Over of the last Works 

ii Loss of or damage to the Contractor’s 
tools and plant 

Upto the date of Taking 
Over of the last Works 

iii Loss of or damage to the property 
other than Works including those of 
third parties 

Upto the completion of 
the Defects Liability 
Period 

iv Injury or death of personnel belonging 
to the Contractor, DHPL or any other 
party 

Upto the completion of 
the Defects Liability 
Period 

The insurance policy for (iv) above shall be taken from Bhutanese insurance 
companies. 

GCC.40.3. Where DHPL building or a part thereof is rented by the Contractor, he shall 
insure the entire building if the building or any part thereof is used by him for 
the purpose of storing or using materials of combustible nature as to which 
the decision of the Project Manager shall be final. 

GCC.40.4. Contractor shall ensure that the insurance coverage of the above policies 
include any loss or damage to his staff, supervisors, engineers and others. 

GCC.40.5. All monies payable by the insurers under such policy or policies shall be first 
to be paid to DHPL who shall pay to the Contractor in instalments for the 
purpose of rebuilding or replacement or repair of the damaged Works. 
Contractor’s tools & plant and/or materials destroyed or damaged as the 
case may be such payments of monies will be made in a manner that the 
payments are commensurate with the progress and cost of the repair, 
replacement and reconstruction, as may be and as determined by the Project 
Manager in consultation with the Contractor. 

GCC.40.6. Policies and certificate for insurance shall be delivered by the Contractor to 
the Project Manager. 

GCC.40.7. The aforesaid insurance policy/policies shall provide that they shall not be 
materially modified/cancelled till the Project Manager has agreed to such 
modification or cancellation in writing. 

GCC.40.8. Upon grant of the time extension by the Project Manager, it is understood 
that the Contractor’s liability of indemnity will be extended suitably without 
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any further action by DHPL and the Contractor shall promptly furnish 
documentary evidence to the Project Manager towards extension of 
insurance policies for the period of time extension. 

GCC.40.9. The Contractor shall ensure that where applicable, his Subcontractor(s) shall 
take out and maintain in effect adequate insurance policies for their 
personnel and vehicles and for the part of the Works executed by them 
under the Contract, unless such Subcontractors are covered by the policies 
taken out by the Contractor. 

GCC.40.10. If the Contractor and/or his Subcontractors (if any) shall fail to effect and 
keep in force the insurance coverage, referred to above or any other 
insurance which he/they may be required to effect under the terms of the 
Contract, then in any such case DHPL may, without being bound to, effect 
and keep in force any such insurance coverage and pay such premium or 
premiums, as may be necessary for that purpose from time to time and 
deduct the amount so paid by DHPL from any monies due or which may 
become due to the Contractor or recover the same as a debt due from the 
Contractor. 

GCC.40.11. If the Contractor does not provide any of the policies and certificates 
required, DHPL with due notice to the Contractor may effect the insurance 
which the Contractor should have provided and recover the premiums DHPL 
has paid from the payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due from the 
Contractor. 

GCC.40.12. Nothing in this clause limits the obligations, liabilities or responsibilities of 
the Contractor, under the other terms of the Contract or otherwise. Any 
amounts not insured or not recovered from the insurers shall be borne by 
the Contractor in accordance with these obligations, liabilities or 
responsibilities. However, if the Contractor fails to effect and keep in force 
an insurance which is available and which it is required to effect and maintain 
under the Contract, and DHPL neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should 
have been recoverable under this insurance shall be paid by the Contractor. 

GCC.41. Unforeseen adverse physical Conditions 

GCC.41.1. If, during the execution of the Contract, the Contractor shall encounter on 
the Site any unforeseen adverse physical conditions that could not have been 
reasonably foreseen prior to the date of the Contract Agreement by an 
experienced contractor on the basis of reasonable examination of the data 
relating to the Works provided by DHPL and on the basis of information that 
it could have obtained from a visual inspection of the Site (if access thereto 
was available) or other data readily available to it relating to the Works, and 
if the Contractor  determines that it will in consequence of such conditions 
incur additional cost and expense or require additional time to perform its 
obligations under the Contract that would not have been required if such 
physical conditions had not been encountered, the Contractor shall 
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promptly, and before performing additional work or using additional plant, 
equipment, materials or Contractor’s Equipment, notify the Project Manager 
in writing of: 

a. the physical adverse conditions on the Site that could not have been 
reasonably foreseen and the reasons for which the Contractor 
considers such condition to be unforeseen 

b. the additional work and/or plant, equipment, materials and/or 
Contractor’s Equipment required, including the steps which the 
Contractor will or proposes to take to overcome such conditions  

c. the extent of the anticipated delay 

d. the additional cost and expense that the Contractor is likely to incur. 

On receiving any notice from the Contractor under this clause GCC.41.1, the 
Project Manager and the Contractor shall jointly decide upon the actions to 
be taken to overcome the physical conditions encountered. Following such 
consultations, the Project Manager shall instruct the Contractor of the 
actions to be taken. 

GCC.41.2. For this purpose, “physical condition” shall mean natural physical conditions 
and man-made and other physical obstructions and pollutants, which the 
Contractor encounters at the Site when executing the Works, including sub-
surface and hydrological conditions but excluding climatic conditions. 

GCC.41.3. Any reasonable additional cost and expense incurred by the Contractor in 
following the instructions from the Project Manager to overcome such 
physical conditions referred to in GCC.41.1 shall be paid by DHPL to the 
Contractor as an addition to the Contract Price. 

GCC.41.4. However, before additional cost is finally agreed, the Project Manager may 
also review whether other physical conditions in any part of the Works were 
more favourable than could reasonably have been foreseen when the 
Contractor submitted his Bid. If and to the extent that these more favourable 
conditions were encountered, the Project Manager may decide the reduction 
in cost which were due to these conditions, which may be included (as 
deductions) in the Contract Price. However, the net effect of all adjustments 
under GCC.41.3 above and all these reductions, for all the physical conditions 
encountered in any part of Works, shall not result in a net reduction in the 
Contract Price. 

GCC.41.5. If the Contractor is delayed or impeded in the performance of the Contract 
because of any such physical conditions referred to in GCC.41.1, the Time for 
Completion shall be extended in accordance with GCC.45. 

GCC.41.6. Failure to reach an agreement with the Contractor on reasonable additional 
cost and additional Time for Completion under GCC.41.3 and GCC.41.4 above, 
the matter shall be referred for settlement by the Adjudicator. 
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GCC.42. Change in Laws and Regulations 

GCC.42.1. If, after the date thirty (30) days prior to the last date of Bid submission, any 
law, regulation, ordinance, order or by-law having the force of law is enacted, 
promulgated, abrogated or changed in the Kingdom of Bhutan (which shall 
be deemed to include any change in interpretation or application by the 
competent authorities) that subsequently affects the costs and expenses of 
the Contractor and/or the Time for Completion, the Contract Price shall be 
correspondingly increased or decreased, and/or the Time for Completion 
shall be reasonably adjusted to the extent that the Contractor has thereby 
been affected in the performance of any of its obligations under the 
Contract.  Notwithstanding the foregoing, such additional or reduced costs 
shall not be separately paid or credited if the same has already been 
accounted for in the price adjustment provisions where applicable, in 
accordance with GCC.15. 

GCC.43. Force Majeure 

GCC.43.1. “Force Majeure” shall mean any event or circumstance beyond the control 
of DHPL or of the Contractor, as the case may be, and which is unavoidable 
notwithstanding the reasonable care of the Party affected and which 
substantially affect the performance of the Contract. The event and 
circumstances of Force Majeure shall include, without limitation, the 
following: 

a. war, hostilities or warlike operations (whether a state of war be 
declared or not), invasion, act of foreign enemy and civil war; 

b. rebellion, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion and terrorist acts; 

c. confiscation, nationalization, mobilization, commandeering or 
requisition by or under the order of any government or de-jure or de-
facto authority or ruler or any other act or failure to act of any 
government authority; 

d. strike by persons other than Contactor’s or Subcontractors 
employees/workers/labourers, sabotage, lockout, freight embargo, 
import restriction, port congestion, lack of usual means of public 
transportation and communication, industrial dispute, shipwreck, 
epidemics, quarantine and plague; 

e. earthquake, landslide, volcanic activity, fire, flood or inundation, tidal 
wave, typhoon or cyclone, hurricane, storm, lightning, or other 
inclement weather condition (Inclement weather conditions shall 
either be in winter or in monsoon season which results in stoppage of 
work and such stoppage of work is duly recorded in the hindrance 
records maintained by the DHPL for each contract. Provided where for 
the period of monsoon, the completion time has already been 
excluded), nuclear and pressure waves or other natural or physical 
disaster; 
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f. shortage of labor, materials or utilities were caused by circumstances 
that are themselves Force Majeure. 

GCC.43.2. If either Party is prevented, hindered or delayed from or in performing any of 
its obligations under the Contract by an event of Force Majeure, then it shall 
notify the other in writing of the occurrence of such event and the 
circumstances thereof within fifteen (15) days after the occurrence of such 
event. 

GCC.43.3. The Party shall, having given notice, be excused performance of such 
obligations for so long as such Force Majeure prevents it from performing 
them. The Time for Completion shall be extended in accordance with GCC.45. 

GCC.43.4. The Party or Parties affected by the event of Force Majeure shall at all times 
use reasonable efforts to mitigate the effect thereof upon its or their 
performance of the Contract and to fulfill its or their obligations under the 
Contract so far as reasonably practicable. 

GCC.43.5. Delay or non- performance by either Party hereto caused by the occurrence 
of any event of Force Majeure shall not 

a. constitute a default or breach of the Contract; 

b. give rise to any claim for damages or additional cost or expense 
occasioned thereby 

if and to the extent that such delay or non- performance is caused by the 
occurrence of an event of Force Majeure occurring after the Contract 
becomes effective. 

GCC.43.6. If the performance of the Contract is substantially prevented, hindered or 
delayed for a single period of more than sixty (60) days or an aggregate 
period of more than one hundred and twenty (120) days on account of one 
or more events of Force Majeure during the currency of the Contract, the 
Parties will attempt to develop a mutually satisfactory solution, failing which 
the dispute shall be resolved in accordance with GCC.9. 

GCC.43.7. Notwithstanding GCC.43.5, Force Majeure shall not apply to any obligation of 
DHPL to make payments to the Contractor herein. 

GCC.43.8. Notwithstanding any other provision of this clause, if any event or 
circumstance outside the control of the Parties (including, but not limited to, 
Force Majeure) arises which makes it impossible or unlawful for either or 
both Parties to fulfil its or their contractual obligations or which, under the 
law governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other 
Party of such event or circumstance: 

a. the Parties shall be discharged from further performance, without 
prejudice to the rights of either Party in respect of any previous breach 
of the Contract; and  
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b. the sum payable by DHPL to the Contractor shall be the same as would 
have been payable under GCC.49.1.3 if the Contract had been 
terminated under GCC.49.1. 

GCC.43.9. Loss to any Party due to occurrence of Force Majeure event shall be borne 
by the respective Party. However, the reconstruction of the damaged Works 
shall be executed by the Contractor upon receiving the instructions from 
DHPL. The Contractor shall be paid for this work by DHPL at contract rates 
with suitable extension of Time for Completion. Provided further that cost of 
redoing of damaged Works due to Force Majeure events insurable as on 
Effective Date of Contract shall not be payable to the Contractor by DHPL. 

GCC.43.10. Force Majeure shall not include (i) any event or circumstance which is within 
the reasonable control of the Parties and (ii) the following conditions, except 
to the extent that they are consequences of an event of Force Majeure: 

a. Unavailability, late delivery, or changes in cost of the plant, machinery, 
Contractor’s Equipment, materials, spare parts, oil and lubricants or 
other consumables required for the execution of the Works; 

b. Delay in the performance by the Contractor and his Subcontractors or 
agents; 

c. Strikes or labour disturbances at the facilities of the Parties; 

d. Insufficiency of finances or funds; and 

e. Non-performance caused by, or connected with, the Parties: 

(i) Negligent or intentional acts, errors or omissions; 

(ii) Failure to comply with any law; or 

(iii) Breach of, or default under the Contract. 

 

H. CHANGE IN CONTRACT ELEMENTS 

GCC.44. Change in Works 

GCC.44.1. Introducing a Change 

GCC.44.1.1. DHPL shall have the right to propose, and subsequently require, that the 
Project Manager order the Contractor from time to time during the 
performance of the Contract to make any change, modification, 
addition/alteration or deletion to, in or from the Works in the form, quantity 
or quality of the Works or any part thereof  (hereinafter called “Change”), 
provided that such Change falls within the general scope of the Works and 
does not constitute unrelated work and that  it is technically practicable, 
taking into account both the state of advancement of the Works and the 
technical compatibility of the Change envisaged with the nature of the Works 
as specified in the Contract. Such changes shall include but not limited to the 
following: 
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a. increase or decrease in the quantity of any work included in the 
Contract, 

b. omission or substitution of any work, 

c. change the drawings, designs specifications, character or quality or 
kind of any work, 

d. change the levels, lines, positions and dimensions of any part of the 
Works, 

e. execution of additional work of any kind necessary for the completion 
of the Works, 

f. change in any specified sequence, method or timing of construction of 
any part of the Works, 

No such changes shall in any way vitiate or invalidate the Contract. The 
Contractor shall be bound to carry out the works in accordance with such 
instructions as may be given to him in writing by the Project Manager. 
However, the value, if any, of all such Change shall be taken into account in 
ascertaining the amount of the Contract Price. 

GCC.44.1.2. The Contractor may from time to time during its performance of the Contract 
propose to DHPL (with a copy to the Project Manager) any Change that the 
Contractor considers necessary or desirable to improve the quality, efficiency 
or safety of the Works. DHPL may at its discretion approve or reject any 
Change proposed by the Contractor. 

GCC.44.1.3. Notwithstanding GCC.44.1.1 and GCC.44.1.2, no change made necessary 
because of any default of the Contractor in the performance of its obligations 
under the Contract shall be deemed to be a Change, and such change shall 
not result in any adjustment of the Contract Price or the Time for Completion. 

GCC.44.1.4. The Contractor shall be under obligation to agree for the Changes as may be 
required during the execution of the Contract as per directions of the Project 
Manager and execute such changes at the same rates included in the 
Contract, provided the total effect of such changes does not exceed the limit 
of plus/minus twenty percent (+-20%) of the Contract Price. Such ceiling will 
however be applicable only for items of work/supply for which rates are 
provided in the Contract. Notwithstanding the aforesaid provision, the 
quantities for individual items, if specified in the Contract, can vary to any 
extent. No claim for revision of rates for any individual item in the Bill of 
Quantities shall be admissible irrespective of the extent to which the ordered 
quantity may get revised (+) or (-) during the actual execution of the Works. 
For Change beyond twenty percent (20%) of the Contract Price, the 
adjustment in the rates for Bill of Quantity items shall be made as per 
GCC.44.4. 

GCC.44.1.5. The procedure on how to proceed with and execute Changes is specified in 
GCC.44.2 and GCC.44.3. 

GCC.44.2. Changes originating from DHPL 
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GCC.44.2.1. If DHPL proposes a Change pursuant to GCC.44.1.1, it shall send to the 
Contractor a “Request for Change Proposal,” requiring the Contractor to 
prepare and furnish to the Project Manager as soon as reasonably practicable 
a “Change Proposal,” which shall include the following: 

a. brief description of the Change; 

b. effect on the Time for Completion; 

c. estimated cost of the Change; 

d. effect on any other provisions of the Contract. 

GCC.44.2.2. The pricing of any Change shall, as far as practicable, be calculated in 
accordance with the rates and prices included in the Contract. If the rates 
and prices of any Change are not available in the Contract, the rates for such 
items as far as practicable shall be derived from the analogous/similar items 
in the Bill of Quantities. The decision to select analogous/similar items shall 
be taken by the Project Manager, which shall be conclusive and binding on 
the Contractor. In cases where analogous/similar items are not available in 
the Bill of Quantities, such items shall be treated as extra items. The rates for 
extra items shall be determined as per GCC.44.4.2. 

GCC.44.3. Changes originating from Contractor 

GCC.44.3.1. If the Contractor proposes a Change pursuant to GCC.44.1.2, the Contractor 
shall submit to the Project Manager a written “Application for Change 
Proposal,” giving reasons for the proposed Change and including the 
information specified in GCC.44.2.1. 

GCC.44.4. Adjustment of the Contract Price 

GCC.44.4.1. If reduction or increase in the Contract Price due to Change is found to be 
more than twenty percent (20%) of the Contract Price, the Contract Price 
shall be adjusted as per the rates below: 

Variation in value of 
work 

Increase in 
payment for minus 

variation 

Decrease in 
payment for plus 

variation 

Upto 20% Nil Nil 

Above 20% & up to 35% 6.00% 3.00% 

Above 35% & up to 60% 8.00% 4.00% 

Above 60% & up to 100% 10.00% 5.00% 

Above 100% - 5.00% 

While working out the value of work for the purpose of variation, the extra 
items for which new rates have been paid and payment towards price 
adjustment; and the adjustment towards statutory variations shall not be 
considered. 

Illustration 

a) In case of variation in value of work by (plus) + sixty percent (60%), the 
payment for (60-20) percent, i.e. forty percent (40%) of value of work 
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shall be decreased by four percent (4%).  The reduction in Contract rates 
shall commence as soon as the value of work executed reaches 120% of 
Contract Price. 

b) In case of variation in value of work by (minus) – fifty-five percent (55%), 
the payment for (55-20) percent i.e., thirty-five percent (35%) of value 
of work shall be increased by eight percent (8%). 

GCC.44.4.2. The Contractor within fifteen (15) days from the receipt of an order to 
execute any extra item shall submit rate analysis to the Project Manager 
supported by documentary evidence of basic rates adopted therein; having 
regard to the cost of materials, actual wages of labour, and other operational 
costs. The analysis so provided by the Contractor shall form the basis for 
determination of rates for such extra items. Extra items of work/supply 
which are not provided in the Bill of Quantities shall be paid on the basis of 
Bhutan Schedule of Rates (BSR) after adjusting such rates for the place of 
Works and time period elapsed after the date of BSR. If rates for such extra 
items are not available in BSR, the rates for such items shall be determined 
based on the actual expenditure relating to that item including cost of 
materials, fabrication/machinery handling and erection at Site plus twenty 
percent (20%) towards overheads including profits. The price of varied items 
determined by the Project Manager shall be final and binding on the 
Contractor. No payment shall be made for the items of Works ordered to be 
omitted. 

GCC.44.4.3. If there is delay in DHPL and the Contractor coming to an agreement on the 
rate of varied work, provisional rates at the rate of seventy-five percent (75%) 
of the rates as determined by DHPL will be payable till such time as the rates 
are finally determined. In any case, DHPL shall decide the rates within a 
maximum period of forty-five (45) days from the date of submission for the 
analysis of rates by the Contractor. 

GCC.44.4.4. Items of works for which rates have been derived as per GCC.44.2.2 shall be 
eligible for price adjustment as per the price adjustment formula with base 
date as per the Contract. Rates for extra items, derived as per GCC.44.4.2 
above, shall be eligible for price adjustment as per the price adjustment 
formula with base date corresponding to the date of input costs considered 
for working out the rates. 

GCC.44.5. Day Work 

GCC.44.5.1. For work of a minor or incidental nature not covered in the Bill of Quantities, 
the Project Manager may instruct that a Change shall be executed on a 
daywork basis. 

GCC.44.5.2. The Contractor shall deliver each day to the Project Manager accurate 
statements in duplicate which shall include the following details of the 
resources used in executing the previous day’s work: 

a. the names, occupations and time of Contractor’s employees,  
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b. the identification, type and time of Contractor’s Equipment and 
temporary works, and  

c. the quantities and types of plant and materials used. 

GCC.44.5.3. One copy of each statement will, if correct, or when agreed, be signed by the 
Project Manager and returned to the Contractor. The Contractor shall then 
submit priced statements of these resources to the Project Manager for 
further approval and inclusion in the next running bill for payment. 

GCC.44.6. Record of costs 

GCC.44.6.1. In any case where the Contractor is instructed to proceed with a variation 
prior to the determination of the adjustment to the Contract Price in respect 
thereof, the Contractor shall keep records of the cost of undertaking the 
variation and of time expended thereon. Such records shall be open to 
inspection by the Project Manager at all reasonable times. 

GCC.45. Extension of Time for Completion 

GCC.45.1. The Time(s) for Completion specified in the SCC shall be extended by DHPL if 
the Contractor is delayed or impeded in the performance of any of its 
obligations under the Contract by reason of any of the following: 

a. any Change in the Works as provided in GCC.44, or 

b. any occurrence of Force Majeure as provided in GCC.43, or 

c. any unforeseen or adverse physical conditions as provided in GCC.41, or 

d. any suspension order given by DHPL under GCC.48 or reduction in the 
rate of progress pursuant to GCC.48.2 or 

e. any changes in laws and regulations as provided in GCC.42 or 

f. any act of omission on the part of DHPL or its authorized representative 
to the extent such omission has caused delay in the Contractor’s 
performance of his work. 

g. any failure to supply the items listed in SCC by DHPL or 

h. any act, omission or delay on the part of any other contractors 
employed by DHPL for executing work not forming part of this 
Contract, or 

i. any delay or disruption of the Contractor’s work by the relevant legally 
constituted public authorities of the Kingdom of Bhutan, provided the 
Contractor has diligently followed the procedures laid down by such 
authorities, or 

j. any other default or breach of the Contract by DHPL. 

by such period as shall be fair and reasonable in all the circumstances and as 
shall fairly reflect the delay or impediment sustained by the Contractor. 

GCC.45.2. Except where otherwise specifically provided in the Contract, the Contractor 
shall submit to the Project Manager a notice in writing of a claim for an 
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extension of the Time for Completion, together with particulars of the event 
or circumstance justifying such extension within thirty (30) days of the 
commencement of such event or circumstance. Within thirty (30) days after 
receipt of such notice and supporting particulars of the claim, DHPL shall 
agree upon the fair and reasonable period of extension, which shall be final 
and binding on the Contractor. 

GCC.45.3. The Contractor shall at all times use its reasonable efforts to minimize any 
delay in the performance of its obligations under the Contract. 

GCC.45.4. In no case the extension in Time for Completion will be permitted for the 
defaults on the part of the Contractor  

GCC.46. Contractor’s Claims 

GCC.46.1. If the Contractor considers himself to be entitled to any extension of the 
Time for Completion and/or any additional payment, under any clause of GCC 
or otherwise in connection with the Contract, the Contractor shall give notice 
to DHPL describing the event or circumstances giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than thirty (30) days 
after the Contractor became aware, or should have become aware, or the 
event or circumstance. 

GCC.46.2. If the Contractor fails to give notice of a claim within such period of thirty 
(30) days, the Time for Completion shall not be extended, the Contractor 
shall not be entitled to additional payment, and DHPL shall be discharged 
from all liability in connection with the claim. Otherwise, the following 
provisions of this sub-clause shall apply. 

GCC.46.3. The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, as relevant to such event 
or Circumstances. 

GCC.46.4. The Contractor shall keep such contemporary records as may be necessary 
to substantiate any claim, either on the Site or at another location acceptable 
to the Project Manager. Without admitting DHPL liability, the Project 
Manager may, after receiving any notice under this sub-clause, monitor the 
record-keeping and/or instruct the Contractor to keep further contemporary 
records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 

GCC.46.5. Within forty-two (42) days after the Contractor became aware (or should 
have become aware) of the event or circumstances giving rise to the claim, 
or within such other period as may be proposed by the Contractor and 
approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of 
the basis of the claim and for the extension of time and/or additional 
payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

a) this fully detailed claim shall be considered as interim; 
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b) the Contractor shall send further interim claims at monthly intervals, 
giving the accumulated delay and/or amount claimed, and such further 
particulars as the Project Manager may reasonably require; and 

c) the Contractor shall send a final claim thirty (30) days after the end of 
the effects resulting from the event or circumstances, or within such 
other period as may be proposed by the Contractor and approved by 
the Project Manager. 

GCC.46.6. Within forty-two (42) days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may be proposed 
by the Project Manager and approved by the Contractor, the Project 
Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall 
nevertheless give his response on the principals of the claim within such time. 

GCC.46.7. Each payment certificate shall include such amounts for any claim as have 
been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to 
substantiate the whole of the claim, the Contractor shall only be entitled to 
payment for such part of the claims, as he has been able to substantiate. 

GCC.46.8. The Project Manager shall proceed to determine (i) the extension (if any) of 
the Time for Completion (before or after its expiry), and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

GCC.46.9. The requirements of this sub-clause are in addition to those of any other sub-
clause, which may apply to a claim. If the Contractor fails to comply with this 
or any other sub-clause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the 
failure has prevented or prejudiced proper investigation of the claim, unless 
the claim is excluded under the second paragraph of this sub-clause. 

GCC.47. Claims towards idling of resources 

GCC.47.1. Components of claim admissible hereunder towards additional cost incurred 
by the Contractor due to idling of resources in connection with execution of 
Contract for reasons given hereunder shall be evaluated by the Project 
Manager: 

a) DHPL does not give possession to Site or a part of the Site free of all 
encumbrances by the Site possession date stated in the SCC; 

b) DHPL modifies the schedule of other contractors in a way which affects 
the works of the Contractor under the Contract; 

c) DHPL representatives’ does not issue Drawings, Technical 
Specifications or instructions required for the execution of Works as 
per agreed schedule; 

d) Other contractors or DHPL does not work within the dates stated in the 
Contract that cause delay or extra work to the Contractor. 
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GCC.47.2. The evaluation of compensation towards idling of resources done by the 
Project Manager shall be final and binding on the Contractor. The procedure 
as provided in GCC.46 for settlement of claims shall also apply for such 
claims. 

GCC.48. Suspension 

GCC.48.1. Project Manager at any time may, by notice to the Contractor, order the 
Contractor to suspend performance of any or all of its obligations under the 
Contract. Such notice shall specify the obligation of which performance is to 
be suspended, the effective date of the suspension and the reasons thereof. 
The Contractor shall thereupon suspend performance of such obligation 
(except those obligations necessary for the care or preservation of the 
Works against any deterioration, loss or damage) until ordered in writing to 
resume such performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other than 
by reason of the Contractor’s default or breach of the Contract, the 
Contractor’s performance of any of its obligations is suspended for an 
aggregate period of more than ninety (90) days, then at any time thereafter 
and provided that at that time such performance is still suspended, the 
Contractor may give a notice to the Project Manager requiring that DHPL 
shall, within thirty (30) days of receipt of the notice, order the resumption of 
such performance or request and subsequently order a Change in the Works 
in accordance with GCC.44, excluding the performance of the suspended 
obligations from the Contract. 

If DHPL fails to do so within such period, the Contractor may, by a further 
notice to the Project Manager, elect to treat the suspension, where it affects 
only a part of the Works, as a deletion of such part of the Works in 
accordance with GCC.44 or, where it affects the whole of the Works, as 
termination of the Contract under GCC.49.1. 

GCC.48.2. If the Contractor is unable to carry out any of its obligations under the 
Contract for any reason attributable to DHPL including but not limited to 
DHPL failure to provide possession of or access to the Site or other areas in 
accordance with GCC.26.11, or failure to obtain any governmental permit 
necessary for the execution and/or completion of the Works or failure to 
make any due payment even after a period of sixty (60) days from the due 
date; then the Contractor may by fifteen (15) days’ notice to DHPL suspend 
performance of all or any of its obligations under the Contract, or reduce the 
rate of progress. 

GCC.48.3. After the permission or instruction to proceed is given by the Project 
Manager, the Contractor and the Project Manager shall jointly examine the 
Works and the plant and materials affected by the suspension. The 
Contractor shall make good any deterioration or defect in or loss of the 
Works or plant or materials, which has occurred during the suspension. 

GCC.48.4. If the Contractor’s performance of its obligations is suspended for a 
cumulative period of more than thirty (30) days or the rate of progress is 
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reduced pursuant to this clause GCC.48, then the Time for Completion shall 
be extended in accordance with GCC.45.1 equivalent to the period of 
suspension plus twenty-five percent (25%) thereof, and any and all additional 
costs or expenses  incurred  by  the  Contractor as a result of such suspension 
or reduction shall be paid by DHPL as considered reasonable, to the 
Contractor in addition to the Contract Price, except in the case of suspension 
order or reduction in the rate of progress by reason of the Contractor’s faulty 
design, workmanship or materials or of the Contractor’s failure to protect, 
store or secure the Works in accordance with GCC.48.1 or any other default 
or breach of the Contract. 

GCC.48.5. During the period of suspension, the Contractor shall not remove from the 
Site any plant, equipment, material or any part of the Works or any 
Contractor’s Equipment, without the prior written consent of DHPL. 

GCC.49. Termination 

GCC.49.1. Termination for DHPL Convenience 

GCC.49.1.1. DHPL may at any time decide to terminate the Contract, in whole or in part, 
for any reason whatsoever by giving the Contractor and a copy to the Project 
Manager a thirty (30) days prior notice of termination that refers to this 
clause GCC.49.1. The Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the Works in 
full but which he did not derive in consequence of the said termination of the 
whole or part of the Works. 

GCC.49.1.2. Upon receipt of the notice of termination under GCC.49.1.1, the Contractor 
shall either immediately or upon the date specified in the notice of 
termination 

a. cease all further work, except for such work as DHPL may specify in the 
notice of termination for the sole purpose of protecting that part of the 
Works already executed, or any work required to leave the Site in a 
clean and safe condition; 

b. terminate all subcontracts, except those to be assigned  to DHPL 
pursuant to paragraph (d) (ii) below; 

c. remove all Contractor’s Equipment from the Site, repatriate the 
Contractor’s and its Subcontractors’ personnel from the Site, remove 
from the Site any wreckage, rubbish and debris of any kind, and leave 
the whole of the Site in a clean and safe condition; 

d. In addition, the Contractor, subject to the payment specified in 
GCC.49.1.3, shall 

i. deliver to DHPL the parts of the Works executed by the 
Contractor up to the date of termination; 

ii. to the extent legally possible, assign to DHPL all right, title and 
benefit of the Contractor to the Works and to the plant, 
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equipment or material as at the date of termination, and, as may 
be required by DHPL in any subcontracts concluded between 
the Contractor and its Subcontractors; 

iii. deliver to DHPL all non-proprietary drawings, specifications and 
other documents prepared by the Contractor or its 
Subcontractors as at the date of termination in connection with 
the Works. 

GCC.49.1.3. In the event of termination of the Contract under GCC.49.1.1, DHPL shall pay 
to the Contractor the following amounts: 

a. the Contract Price, properly attributable to the parts of the Works 
executed by the Contractor as of the date of termination; 

b. any amounts to be paid by the Contractor to its Subcontractors in 
connection with the Works under any subcontracts; 

c. costs incurred by the Contractor in protecting the Works and leaving 
the Site in a clean and safe condition pursuant to paragraph (a) of 
GCC.49.1.2; 

d. any cost incurred on preliminary Site work, i.e., access roads, labour 
huts, staff quarters and Site offices, storage accommodation and water 
storage tanks, etc. 

▪ DHPL shall have the option to take over Contractor’s 
facilities/materials or any part thereof either brought to Site or of 
which the Contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the Works), 
provided, however, DHPL shall be bound to take over the 
materials or such portions thereof as the Contractor does not 
desire to retain. For materials taken over or to be taken over by 
DHPL cost of such materials shall, however, take into account 
purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in the 
custody of the Contractor. 

▪ For Contractor’s materials not retained by DHPL reasonable cost 
of transporting such materials from Site to Contractor’s 
permanent stores or to his other works, whichever is less. If 
materials are not transported to either of the said places, no cost 
of transportation shall be payable. 

e. reasonable compensation for actual transfer of Contractor’s 
Equipment from Site to Contractor’s permanent place of work, 

f. the cost of satisfying all other obligations, commitments and claims 
that the Contractor may in good faith have undertaken with third 
Parties in connection with the Contract and that are not covered by 
paragraphs (a) through (e) above. 
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GCC.49.1.4. The Contractor shall, if required by the Project Manager, furnish to him wage 
books, time sheets and other relevant documents as may be reasonably 
necessary to enable him to certify the reasonableness the amount payable 
under this clause. 

GCC.49.1.5. After the termination has taken effect under this clause DHPL shall promptly 
return the contract performance security to the Contractor. 

GCC.49.2. Termination for Contractor’s Default 

GCC.49.2.1. DHPL without prejudice to any other rights or remedies it may possess, may 
terminate the Contract forthwith in any of the following circumstances by 
giving a fifteen (15) days prior notice of termination with a copy to the Project 
Manager  and its reasons thereof to the Contractor, referring to this clause 
GCC.49.2.1. If the Contractor: 

a. becomes bankrupt or insolvent or goes into liquidation, has a receiving 
order issued against it, compounds with its creditors, or, if the 
Contractor is a corporation, a resolution is passed or order is made for 
its winding up (other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction), a receiver is appointed over any part 
of its undertaking or assets, or if the Contractor takes or suffers any 
other analogous action in consequence of debt; 

b. assigns or transfers or subcontracts (engagement of labour on piece 
work basis shall not be deemed to be subcontracting) the Contract in 
whole or in part  or any right or interest therein or attempts to assign, 
transfer or subcontract in violation of the provision of GCC.50; 

c. in the opinion of DHPL has engaged in fraud or corruption, as defined 
in GCC.4 in competing for or in executing the Contract. 

GCC.49.2.2. If the Contractor 

a. has abandoned the Works or otherwise plainly demonstrates its 
intention not to continue performance of his obligations under the 
Contract;  

b. has without valid reason failed to commence the Works pursuant to a 
notice given by the Project Manager to commence the Works under 
GCC.11 or has suspended (other than pursuant to GCC.48.2) the 
progress of Contract performance for more than thirty (30) days after 
receiving a written instruction from DHPL to proceed; 

c. persistently fails to execute the Contract in accordance with the 
Contract or persistently neglects to carry out its obligations under the 
Contract without just cause and does not make good such failure or 
neglect within reasonable period even after a written notice by the 
Project Manager; 

d. refuses or is unable to provide sufficient materials, services or labour to 
execute and complete the Works in the manner specified in the 
program furnished under GCC.24.2 at rates of progress that give 
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reasonable assurance to DHPL that the Contractor can attain 
completion of the Works by the Time for Completion as extended; 

e. the liquidated damages to be levied in terms of the provisions under 
GCC.36.2 has  reached a maximum of ten percent (10%) of the Contract 
Price and it appears to the Project Manager that the  Contractor is 
unable to complete the Works. 

then DHPL may, without prejudice to any other rights it may possess under 
the Contract, give a notice to the Contractor stating the nature of the default 
and requiring the Contractor to remedy the same. If the Contractor fails to 
remedy or to take steps to remedy the same within fifteen (15) days of its 
receipt of such notice, then DHPL may terminate the Contract forthwith, 
either in whole or in part, by giving a notice of termination to the Contractor 
that refers to this clause GCC.49.2.2. 

GCC.49.2.3. Upon receipt of the notice of termination under GCC.49.2.1 or GCC.49.2.2, the 
Contractor shall, either immediately or upon such date as is specified in the 
notice of termination, 

a. cease all further work, except for such work as DHPL may specify in the 
notice of termination for the sole purpose of protecting that part of the 
Works already executed, or any work required to leave the Site in a 
clean and safe condition; 

b. terminate all subcontracts, except those to be assigned to DHPL 
pursuant to paragraph (d) below; 

c. deliver to DHPL the parts of the Works executed by the Contractor up 
to the date of termination; 

d. to the extent legally possible, assign to DHPL all right, title and benefit 
of the Contractor to the Works as at the date of termination, and, as 
may be required by DHPL in any subcontracts concluded between the 
Contractor and its Subcontractors; 

e. deliver to DHPL all non proprietary drawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as at the 
date of termination in connection with the Works. 

GCC.49.2.4. DHPL may enter upon the Site, expel the Contractor, and complete the 
Works itself or by employing any third party at the risk and cost of the 
Contractor. The Contractor shall not be allowed to remove any materials, 
plant and temporary works from the Site until the matter is amicably 
resolved. DHPL or any third party may then use the Contractor’s materials, 
equipment, design documents for completing the Works. DHPL may, to the 
exclusion of any right of the Contractor over the same, take over and use 
Contractor’s Equipment with the payment of a fair rental rate to the 
Contractor, with all the maintenance costs to the account of DORJILUNG, 
DGPC and with an indemnification by DHPL for all liability including damage 
or injury to persons arising out of DHPL use of such equipment, any 
Contractor’s Equipment owned by the Contractor and on the Site in 
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connection with the Works for such reasonable period as DHPL considers 
expedient for the completion of the Works. 

Upon completion of the Works or at such earlier date as DHPL thinks 
appropriate, DHPL shall give notice to the Contractor that such Contractor’s 
Equipment will be returned to the Contractor at or near the Site and shall 
return such Contractor’s Equipment to the Contractor in accordance with 
such notice. The Contractor shall thereafter without delay and at its cost 
remove or arrange removal of the same from the Site. 

GCC.49.2.5. Subject to GCC.49.2.6, the Contractor shall be entitled to be paid the 
following: 

a. the Contract Price, properly attributable to the parts of the Works 
executed by the Contractor as of the date of termination; 

b. any amounts to be paid by the Contractor to its Subcontractors in 
connection with the Works under any subcontracts;  

c. costs incurred by the Contractor in protecting the Works and leaving 
the Site in a clean and safe condition pursuant to paragraph (a) of 
GCC.49.2.3. 

Any sums due to DHPL from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the Contractor 
under this Contract. If DHPL is not able to recover its dues from the 
Contractor, the Contractor’s Equipment may be sold by DHPL to recover this 
payment. Any balance of the proceeds from the sale of such Contractor’s 
Equipment shall then be paid to the Contractor. 

GCC.49.2.6. If DHPL completes the Works, the cost of completing the Works by DHPL till 
the completion of Defect Liability Period shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to GCC.49.2.5, 
plus the reasonable costs incurred by DHPL in completing the Works, 
exceeds the Contract Price, the Contractor shall be liable for such excess. 

If such excess is greater than the sums due to the Contractor under 
GCC.49.2.5, the Contractor shall pay the balance to DHPL and if such excess 
is less than the sums due to the Contractor under GCC.49.2.5, DHPL shall pay 
the balance to the Contractor. 

DHPL and the Contractor shall agree, in writing, on the computation 
described above and the manner in which any sums shall be paid. 

GCC.49.3. Termination by Contractor 

GCC.49.3.1. The Contractor may terminate the Contract by giving a notice of fifteen (15) 
days to DHPL to that effect, referring to this clause GCC.49.3.1, if: 

a. DHPL becomes bankrupt or insolvent, has a receiving order issued 
against it, compounds with its creditors, or, being a corporation, if a 
resolution is passed or order is made for its winding up (other than a 
voluntary liquidation for the purposes of amalgamation or 
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reconstruction), a receiver is appointed over any part of its undertaking 
or assets, or if DHPL takes or suffers any other analogous action in 
consequence of debt; 

b. DHPL substantially fails to perform its obligations under the Contract; 

c. a prolonged suspension affects the whole of the Works. 

GCC.49.3.2. If the Contract is terminated under GCC.49.3.1, then the Contractor shall 
immediately 

a. cease all further work, except for such work as may be necessary for 
the purpose of protecting that part of the Works already executed, or 
any work required to leave the Site in a clean and safe condition; 

b. terminate all subcontracts, except those to be assigned to DHPL 
pursuant to paragraph (d) (ii) below; 

c. remove all Contractor’s Equipment from the Site and repatriate the 
Contractor’s and its Subcontractor’s personnel from the Site; 

d. In addition, the Contractor, subject to the payment specified in 
GCC.49.3.3, shall 

i. deliver to DHPL the parts of the Works executed by the 
Contractor up to the date of termination; 

ii. to the extent legally possible, assign to DHPL all right, title and 
benefit of the Contractor to the Works and to the plant, 
equipment or materials as of the date of termination, and, as 
may be required by DHPL in any subcontracts concluded 
between the Contractor and its Subcontractors; 

iii. deliver to DHPL all non proprietary drawings, specifications and 
other documents prepared by the Contractor or its 
Subcontractors as of the date of termination in connection with 
the Works. 

GCC.49.3.3. If the Contract is terminated under GCC.49.3.1, DHPL shall pay to the 
Contractor all payments specified in GCC.49.1.3. 

GCC.49.3.4. Termination by the Contractor pursuant to this clause GCC.49.3 is without 
prejudice to any other rights or remedies of the Contractor that may be 
exercised in lieu of or in addition to rights conferred by GCC.49.3. 

GCC.49.4. In this clause GCC.49, in calculating any monies due from DHPL to the 
Contractor, account shall be taken of any sum previously paid by DHPL to the 
Contractor under the Contract, including any advance payment paid 
pursuant to GCC.13. 

GCC.50. Assignment 

GCC.50.1. The Contractor shall not, without the express prior written consent of DHPL 
assign to any third party the Contract or any part thereof, or any right, 
benefit, obligation or interest therein or thereunder, except that the 
Contractor shall be entitled to: 
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(i) assign either absolutely or by way of charge any monies due and 
payable to it or that may become due and payable to it under the 
Contract in favour of its bankers; 

(ii) assign to the insurers (in cases where the insurers have discharged the 
Contractor’s loss or liability) of the Contractor’s right to obtain relief 
from any other liable party. 

GCC.51. Release from Performance 

GCC.51.1. If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either DHPL or the Contractor, the Project 
Manager shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it 
and for any work carried out afterwards to which a commitment was made. 
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SECTION V – SPECIAL CONDITIONS OF CONTRACT 

 

  



 

112 

 

 

SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement and/or amend the 
General Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein 
shall prevail over those in the GCC. 

GCC Clause 
Reference 

 Particulars  

A. CONTRACT AND INTERPRETATION 

GCC.3.9. The Contract shall be deemed to have come into full force and effect 
from: The date of signing of Contract agreement and the time for 
completion of work shall be reckoned from this date. 

GCC.9.1.2. Disputes or differences arising from the implementation of the 
provisions of the Contract shall be settled: first by negotiations between 
the Contractor and DHPL in order to arrive at an amicable settlement.  

GCC.9.2.2. The Appointing Authority for the appointment of Adjudicator shall be: 
CEO, DHPL. 

GCC.9.2.5. The fees and expenditure to be paid to the Adjudicator shall be: 50:50  
basis.  

GCC.9.3.3.a
) & 
GCC.9.3.3. 
b)  

Institution whose arbitration procedures shall be used: 

All disputes or differences arising in connection with the present 
Contract shall be finally resolved by arbitration in accordance with 
Alternative Dispute Resolution Act of Bhutan 2013 and its amendments 
and Rules and Regulations enforce thereof. 

The place of arbitration shall be: Thimphu. 

 B:     SUBJECT MATTER OF CONTRACT 

GCC.11.3. Time for completion of Works: 6 months from the date of signing of 
Contract. 

C: PAYMENT 

GCC.13.2.1 The Contractor is entitled to secured advance to purchase new plant and 
equipment specifically acquired for the Works: No 

GCC.13.2.2. The Contractor is entitled to secured advance for construction materials 
brought to site for incorporation into the works: Yes 

GCC.14.2 In addition to GCC 14.2, add the following provisions: 
 
Payment for the Environment Management and Occupational Health 
and Safety (OHS) shall be made on a monthly basis.  
i. In case the Contractor fails to comply with the requirements of the 
OHS, the initial verbal reminders for on-spot corrections will be made to 
the Contractor. If the Contractor still neglects the reminder, then the 
Contractor shall be served with the notice of non-compliance in writing 
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GCC Clause 
Reference 

 Particulars  

to rectify the non-compliance within the stipulated deadline. 
ii. If the Contractor fails to rectify the non-compliance notice within the 
given timeline, the monthly payment for the portion of the OHS plan, 
which the Contractor is entitled to, shall be deducted. After third notice, 
if the Contractor still fails to rectify the non-compliance notice within the 
given timeline, in addition to the monthly payment, 20% of Performance 
Security shall be forfeited. 
iii. In case the Contractor fails to comply with the requirements of the 
Environment Management and Monitoring, the initial verbal reminders 
for on-spot corrections will be made to the Contractor. If the Contractor 
still neglects the reminder, then the Contractor shall be served with the 
notice of non-compliance in writing to rectify the non-compliance within 
the stipulated deadline. If the Contractor fails to rectify the non-
compliance notice within the given timeline, the monthly payment for 
the portion of the ESMP, which the Contractor is entitled to, shall be 
deducted. After third notice, if the Contractor still fails to rectify the non-
compliance notice within the given timeline, in addition to the monthly 
payment, 20% of Performance Security shall be forfeited. 

GCC.15. Contract price adjustment: No. 

GCC.17.4. The rate of tax deduction at source (TDS) by the DHPL from the contract 
income is:  2% from the executed contract amount. DHPL shall issue TDS 
certificate. 

GST: 5% shall be deducted from contract executed contract amount 

GCC.18.1 The Contractor shall provide performance security within fiveteen (15) 
days from the date of issuance of Letter of Award for the due 
performance of the contract equivalent to: Ten percent (10%) of the 
Contract Price, with initial validity up to thirty (30) days beyond the 
time for completion of the works. 

GCC.18.2. The Performance Security shall be submitted in the form of: Irrevocable 
Bank Guarantee. 

GCC.18.4 The performance security will be discharged and returned to the 
Contractor: Within thirty (30) days after taking over of the works.  

GCC.19.1 Deduction of retention money shall be: 10% of the executed contract 
amount deducted from the running account bills. The same shall be 
retained till the end of the last Defect Liability Period. 

D: WORK EXECUTION 

GCC.23.1. The Project Manager shall be:  Mr. Tandin Wangchuk, Head, Infra 
Division, DHPL. 
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GCC Clause 
Reference 

 Particulars  

GCC.23.2.1. The amount to be deducted for the key personnel not employed by the 
contractor at the site for each person for each lot is:  

SN Personnel Deductible 
Amount (monthly)  

1. Site Engineer  As per DHPL pay 
Entitilement for 

equivalent position  

2. Site Supervisor As per DHPL pay 
Entitilement for 

equivalent position 
 

GCC.25.1. The Works or part of Works that can be subcontracted and the qualifying 
requirement for the selection of Subcontractors to perform such part 
are: Not Permited. 

GCC.26.14. At the end of the GCC.26.13.3 sub-clause, add the following provisions: 

1 Environmental Management and Monitoring 

 
During the road construction, to ensure that the best environment 
friendly construction methods are followed at site, the contractor shall 
ensure the following measures at the work sites: 
 
1.1 Waste Management 

 
The contractor shall ensure that the waste generated by the contractor 
is not randomly disposed in the area. The contractor shall make adequate 
pits for dumping their solid waste. The contractor shall also provide 
adequate and appropriate toilets for workers and the workers shall not 
be allowed to defecate openly. 
 
2.1 Other Conditions as stipulated in the Environment Clearance 

 
In addition to all other environmental stipulations, the contractor shall 
ensure that the other requirements as specified by the Department of 
Environment & Climate Change (DECC) are adhered to. The contractor 
shall display a copy of the environment clearance at their work site.  
 
3.1 Dust Control Measures 

 
The contractor shall deploy adequate dust control measures to ensure 
that the work fronts are free of dust pollution for the workers and road 
users. 
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GCC Clause 
Reference 

 Particulars  

 
4.1 Anti-Poaching Measures 

 
The contractor shall brief their own workers on the anti-poaching rules 
in place. If the contractor’s workers are found and caught poaching the 
wild animals, they shall be dealt as per the existing rules and laws in 
place.  
 
5.1 Constant Monitoring by the Environment Officers 

 
To ensure that the contractor adheres to the best environment friendly 
practices as stipulated above, constant site monitoring shall be carried 
out by the engineer and environment officer. In addition, the 
environment officers from the Dzongkhags or DECC head office may also 
carry out surprise site visits. The contractor shall adhere to any 
instructions provided by these environment officers failing which may 
result in levying of penalties as per the prevailing rules and regulations.  
 
6.1 Cautionary Instructions to the Contractor 

 
During the site inspections by the Engineers and environment officers, 
cautionary instructions may be issued to the contractor. The contractor 
shall make all efforts to implement any instructions issued to them. 
 
7.1 Termination of Contracts 

 
Despite the repeated instructions and precautionary warnings, if the 
contractor fails to implement the instructions issued by the engineer and 
environment officers, causing severe environment deteriorations, the 
engineer, based on the recommendation of the environment officers, 
may issue work termination orders.  
 

2 Occupational Health and Safety (OHS) 

The Contractor shall comply with the following Occupational Health and 
Safety requirements during the Repair and Maintenance Works of DHPL 
Offices and Residential Buildings. The cost of such provisions shall be 
included in the rates provided in the relevant section of Bill of 
Quantities.  
 
2.1 Insurance  
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GCC Clause 
Reference 

 Particulars  

Every worker shall be insured for the entire period of construction. The 
capital sum to be insured shall be as per the requirements of Labour and 
Employment Act of Bhutan - 2007 and its regulations. 
 
2.2 Contractor’s Targets for Key Performance Indicators 
 
The Contractor shall ensure that all the construction works are carried 
out in safe manner with Zero harm to community members and his staff 
and workers and meet or exceed the contractual safety obligations of 
the Employer. 
 
2.3 Personal Protective Equipment (PPE) 
 
The Contractor shall provide personal protective equipment (PPE) for 
workers and all staff, such as safety shoes, helmets, masks, gloves, 
protective clothing, goggles, full-face eye shields, and ear protection. 
The following are the type and specifications of PPEs required for the 
entire duration of the Project; 
 

Sl. Items Standards or equivalent 

1 Safety Shoes ASTM F2413/ EN ISO 20345 

2 Helmet 
ANSI/ISEA Z89.1-2019 Type II/EN 
14052 

3 Reflective Jackets / Vest 

ANSI/ ISEA 107 -
2020 or ISO 
20471, Type Class 
2 

5 Welding Shields ANSI/ISEA Z87.1-2020 

6 Gloves (Welding) ANSI Z49.1-2021 

7 Gloves (Heavy lifting) ANSI/ISEA Z105-2024 

8 Face Mask ANSI/ISEA Z87.1-2020 

9 Ear muffs/plugs ANSI/ASA S12.6-2016 

   

2.3.1 Worker’s Accommodation and Camp facilities 

● The temporary living accommodation for workers should be 
constructed at the safest place where there is no risk of flooding, 
landslide, collapse hazards, falling boulders and other elements.  

2.3.2 Sanitary and Toilet Facilities 

● A separate and adequate pour-flush toilet cum bathroom, 
washing facilities for male and female with wash basins is 
provided to workers. The number of the toilet and bathrooms 
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GCC Clause 
Reference 

 Particulars  

shall comply with the standard outlined in the Occupational 
Health and Safety Welfare, Regulation 2022. 

2.3.3 Safe Drinking Water 

● An adequate and convenient water supply shall be provided for 
drinking, cooking, bathing, and laundry purposes. Safe drinking 
water should comply with Bhutan National Environmental 
Commission standards; 

 
2.4 Lighting 
 
The contractor shall ensure sufficient lighting around hazardous areas 
such as freshly excavated roads, and pit-falls to maintain visibility at 
night. In construction zones where a power source is unavailable, 
photoluminescent safety signs and devices should be utilized to enhance 
safety. 
 

GCC.26.2.4. The amount to be deducted for the equipment not made available at site 
shall be: As per DHPL/DGPC hiring charges or latest Bhutan Schedule of 
Rates (BSR). 

GCC.26.11.1. Date for Site possession are: 

Within 7 days from the date of signing of the Contract. 

GCC.27.1.1 The Contractor shall be provided with free supply of electricity for the 
purpose of execution of the works: No 

GCC.27.3.1 The Contractor shall make arrangements for supply of water required for 
the purpose of construction Works: At its own cost. 

GCC.29.1 DHPL will issue any material for Completion of the Works : No. 

B. GUARANTEES AND LIABILITIES 

GCC.36.2 The applicable rate of liquidated damages will be: 0.20% of the executed 
contract amount 

The total amount of liquidated damages shall not exceed 10% of the 
executed contract price. 

GCC.36.3 Bonus payment will be given for early completion of the Works: No. 

GCC.37.1 The Defect Liability Period will be: 12 (twelve) months from the date of 
taking over of the last works. 

GCC.40.2 The nature and content, amounts and deductibles on insurance shall be 
as follows: 

S.No Insurance Amount Insured Deductible 
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GCC Clause 
Reference 

 Particulars  

1. Loss of or damage to 
the Works including 
DHPL issued materials, 
if any 

110% of the cost of 
Works under 
Comprehensive 
Contractor’s All 
Risks (CAR) Poicy 

Minimum as 
per 
insurance 
policy 

2. Loss of or damage to 
the Contractor’s tools 
and plant 

110% of the cost of 
tools and plant 

Minimum as 
per 
insurance 
policy 

3. Loss of or damage to 
the property other than 
Works including those 
of third parties 

As permissible 
under the policy 

Minimum as 
per 
insurance 
policy 

4. Injury or death of 
personnel belonging to 
the Contractor, DHPL or 
any other party 

As permissible 
under the policy 

Not 
applicable 
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SECTION VI – TECHNICAL SPECIFICATIONS AND DRAWINGS 
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1. Background about DHPL 

DHPL is located in Monggar Dzongkhag with some part of the reservoir in Lhuentse 
Dzongkhag. The project is located on Kurichhu which is one of the major tributaries of 
Drangmechhu river basin. The dam site is located at about 7 km downstream of Autsho 
town, Lhuentse at 27°23’32.24” N and 91°11’51.67” E with average river bed level of 768 masl 
and the underground powerhouse site is located near Lingmethang, Monggar at 
27°15’46.22” N and 91°11’14.82” E.  

 

2. Scope of Works 

The brief scope of work includes the Repair and Maintenance Works of DHPL Offices 
and Residential Buildings for 1125MW Dorjilung Hydro Power Limited, Gyelpoizhing, 
Mongar Dzongkhag.The proposed works primarily comprise the repair, modification 
and refurbishment of the existing administrative building, conference/meeting 
facilities, Multipurpose Hall and residential quarters. The major components of work 
include the following: 

I.Demolition and modification of existing internal partitions, including removal of 
unsuitable partition walls and reconfiguration of rooms and spaces to suit the 
proposed office and conference hall requirements; 

ii. Repair and refurbishment of ceilings, doors and windows, including replacement 
or rectification of damaged or deteriorated components wherever required; 

iii. Internal and external painting works, including internal wall painting and 
external traditional painting works, as appropriate to the existing architectural 
character of the facilities; 

iv. Wall and ceiling paneling works for the conference/meeting halls to improve the 
functional and aesthetic quality of the spaces; 

v. Improvement and modification of lighting systems to provide adequate and 
suitable illumination for office and halls; 

vi. Repair and refurbishment of the Multipurpose Hall and residential buildings, 
including necessary repair and finishing works to restore its functionality and 
facilitate its continued use for official and institutional activities; and 

vii. Other associated minor repair, finishing and ancillary works necessary for the 
proper completion and functional use of the facilities, as detailed in the estimate. 

Technical Specifications 
The work shall be executed as per the “Specifications for Building and Road Works-2025” 

issued by the Ministry of Infrastructure and Transport, Royal Government of Bhutan. 
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3. Inspection and Tests 

Inspection and tests shall be carried out as per provisions of the Technical Specifications 

in the Bidding Documents. 

4. Drawings 

The drawings of the work  
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SECTION VII –FORMS 
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SECTION VIIA - BIDDING FORMS 

(Form No. 1 to Form No. 17) 

Applicable Forms from this Bidding Forms section is to be submitted by the Bidder along 
with the  Bid 
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Form 1: Bid Security (Bank Guarantee) 

(To be kept in envelope I) 

Bank Guarantee No. ........................ 
Date.................................................. 

To 

[DHPL Name and Address] 

Dear Sir/ Madam, 

In accordance with NIT No. ..................................., M/s ........................................ having its 
Registered/Head Office at ................................................. (here-in-after called the 'Bidder') 
wish to participate in the said Tender for ....................[Name of Works] ................................ 

As an irrevocable bank guarantee against Bid Security for an amount of 
.............[insertcurrency and amount in words and figures*]....................... valid up 
to...............[insert date@]..................is  required to be submitted by the Bidder as a 
condition precedent for participation in the said Tender which amount is liable to be 
forfeited on the happening of any of the events mentioned in the Bidding Document. 

We, the ........................................... [Name & address of the Bank] ....................................... 
having our Head Office at ........................... (#) ...................... guarantee and undertake to 
pay immediately on demand by Dorjilung Hydropower Limited (DHPL) or its authorized 
representative, the amount of .....................[insert currency and amount in words and 
figures*]..................... without any reservation, protest, demand and recourse. Any such 
demand made by DHPL shall be conclusive and binding on us irrespective of any dispute 
or difference raised by the Bidder. 

This Guarantee shall be irrevocable and shall remain valid up to ......................(@)........... If 
any further extension of this guarantee is required, the same shall be extended to such 
required period on receiving instructions from M/s...................... [Bidder's 
Name]....................... on whose behalf this guarantee is issued. 

All rights of DHPL under this Guarantee shall be forfeited and the Bank shall be relieved 
and discharged from all liabilities there under unless a demand or claim is lodged by DHPL 
under this Guarantee against the Bank within thirty (30) days from the above mentioned 
expiry date of validity or, from that of the extended date. 

In witness where of the Bank, through its authorised officer, has set its hand and stamp on 
this............................day of................................20..........at......... 
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WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF 
THE BANK 

1. 
…………………………………………… 
(Signature) 

1. 
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 

 
 

 

Authorized vide 

Power of Attorney No:…………………. 

Date……………………………………. 

2. 
…………………………………………… 
(Signature) 

2.                                                       
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 
 

Authorized vide 

Power of Attorney No:…………………. 

Date……………………………………. 

Note:  (*) Shall be as specified in the BDS. 

(@)The Bid security shall be valid till the date as specified in BDS.  

(#) Complete mailing address of the Head Office and issuing branch of the 
Bank to be given with fax no./telephone no. of the contact person 

The Bank Guarantee shall be from a bank as per provisions of ITB 
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Form 2: Certificate Regarding Acceptance of Important Conditions 

(To be kept in Envelope II) 

To 

[DHPL Name and Address] 

Dear Sir/Madam, 
 

With reference to our Bid dated........................for..............[insert name of the 

Works]...................against NIT No........................., we hereby conform that we have read 

the provisions of following clauses and further confirm that notwithstanding anything 

stated elsewhere to the contrary, the stipulations of these clauses are acceptable to us 

and we have not taken any deviation to any of these clauses anywhere in the Bid: 

[List of clauses to be inserted as per BDS with clause reference no., and heading of the clause 

and document name] 

i. ..................................... 

ii. ...................................... 

iii. ...................................... 

iv. ...................................... 

v. ...................................... 

vi. ...................................... 

vii. ...................................... 

viii. ...................................... 

ix. ...................................... 

We further confirm that any deviation to the above clauses, found anywhere in our Bid, 

implicit or explicit, shall stand unconditionally withdrawn without any cost implication 

whatsoever to DHPL failing which the Bid security may be forfeited 

Date : Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 
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Note: The above certificate is to be submitted in the sealed envelope along with the 
Technical Bid (envelop II). In absence of this certificate the Bid shall be rejected and 
returned. 
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Form 3: Integrity Pact Statement 

1. General: 
 
Whereas, Darjay Wangdi, Head, Contracts and Procurement Division, representing 
Dorjilung Hydropower Power Limited hereinafter referred to as the “Employer” on 
one part, and --------------------- (Name of bidder or his/her authorized representative, with 
power of attorney) representing M/s. -----------------------(Name of firm), hereinafter referred 
to as the “Bidder” on the other part hereby execute this agreement as follows: 
 

2. Objectives: 

Whereas, the Employer and the Bidder agree to enter into this agreement, hereinafter 
referred to as IP, to avoid all forms of corruption or deceptive practice by following a 
system that is fair, transparent and free from any influence/unprejudiced dealings in the 
bidding process1 and contract administration2, with a view to: 

2.1. Enabling the Employer to obtain the desired contract at a reasonable and competitive 
price in conformity to the defined specifications of the works or goods or services; and  
 

2.2. Enabling bidders to abstain from bribing or any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also refrain from 
bribing and other corrupt practices.  
 

3. Scope: 

The validity of this IP shall cover the bidding process and contract administration period. 

4. Commitments of the Employer: 

The Employer Commits itself to the following: - 

4.1. The Employer hereby undertakes that no officials of the Employer, connected directly 
or indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favor or any material or 
immaterial benefit or any other advantage from the Bidder, either for themselves or 
for any person, organization or third party related to the contract in exchange for an 
advantage in the bidding process and contract administration. 
 

4.2.The Employer further confirms that its officials shall not favor any prospective bidder 
in any form that could afford an undue advantage to that particular bidder in the 
bidding process and contract administration and will treat all Bidders alike.  
 

 
1 Bidding process, for the purpose of this IP, shall mean the procedures covering tendering process starting 
from bid preparation, bid submission, bid processing, and bid evaluation.  
2 Contract administration, for the purpose of this IP, shall mean contract award, contract implementation, 
un-authorized sub-contracting and contract handing/taking over. 
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4.3. Officials of the Employer, who may have observed or noticed or have reasonable 
suspicion shall report to the head of the employing agency or an appropriate 
government office any violation or attempted violation of clauses 4.1 and 4.2. 
 

4.4. Following report on violation of clauses 4.1 and 4.2 by official (s), through any 
source, necessary disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings shall be initiated by the Employer and such a person shall be 
debarred from further dealings related to the bidding process and contract 
administration.  
 

5. Commitments of Bidders 

The Bidder commits himself/herself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of the bidding process and 
contract administration in order to secure the contract or in furtherance to secure it and 
in particular commits himself/herself to the following :- 

5.1. The Bidder shall not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favor, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the Employer, connected 
directly or indirectly with the bidding process and contract administration, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding process and contract administration. 
 

5.2. The Bidder shall not collude with other parties interested in the contract to manipulate 
in whatsoever form or manner, the bidding process and contract administration. 
 

5.3. If the bidder(s) have observed or noticed or have reasonable suspicion that the 
provisions of the IP have been violated by the procuring agency or other bidders, the 
bidder shall report such violations to the head of the procuring agency. 
 

6. Sanctions for Violation: 

The breach of any of the aforesaid provisions shall result in administrative charges or penal 
actions as per the relevant rules and laws.  

6.1. The breach of the IP or commission of any offence (forgery, providing false 
information, mis-representation, providing false/fake documents, bid rigging, bid 
steering or coercion) by the Bidder, or any one employed by him, or acting on his/her 
behalf (whether with or without the knowledge of the Bidder), shall be dealt with as 
per the terms and conditions of the contract and other provisions of the relevant laws, 
including De-barment Rules. 
 

6.2. The breach of the IP or commission of any offence by the officials of the procuring 
agency shall be dealt with as per the rules and laws of the land in vogue. 

 
7. Monitoring and Administration: 
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7.1. The respective procuring agency shall be responsible for administration and 

monitoring of the IP as per the relevant laws.  
 

7.2. The bidder shall have the right to appeal as per the arbitration mechanism contained 
in the relevant rules. 

We, hereby declare that we have read and understood the clauses of this agreement and 
shall abide by it.  

The parties hereby sign this Integrity Pact at (place) ____________ on (date) __________ 

 

EMPLOYER       BIDDER/REPRESENTATIVE 

 

CID :            

      

Witness: _________________              Witness: ___________________ 

Name:       Name: 

CID :            

 
  

 

 

 

 

 

 

 

 

CID : 1 1 1 0 5 0 0 3 9 4 0 

CID :            

Affix 
Legal 

Stamp 

Affix 
Legal 

Stamp 
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Form 4: Bidder’s Information Form 

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No 
alterations to its format shall be permitted and no substitutions shall be accepted.] 

Date: ........[insert date of Bid submission]............... 

NIT No.: .................................................. 

1.  Bidder’s Legal Name: 

2.  Equity Shareholding by the Bhutan Nationals in the Bidder: and in case of joint 
venture equity shareholding  by the Bhutanese nationals in all the members with 
Bhutanese nationality  

3.  In the case of a Joint Venture (JV) legal name of each member of the Joint 
Venture:  

4.  Bidder’s or each member of JV’s Country of Registration:  

5.  Bidder’s or Each member of JV’s Year of Registration:  

6.  Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

7.  Bidder’s or Lead member of JV’s Local Address in Bhutan (if any): 

8.  Bidder’s or Each member of JV’s Website Address: 

9.  Bidder’s or Each member of JV’s Business Activities: 
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10.  Bidder’s or Lead member of JV’s Authorized Representative 

     Name: 

Designation: 

    Address:  

    Telephone/Fax numbers:  

    E-mail Address: 

11.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)  

    Name of the company or firm: 

    Name of the contact person: 

    Designation: 

    Address:  

   Telephone/Fax numbers:  

    E-mail Address: 

    Services to be provided by the local representative: 

12.  Status of the Bidder (check the box as applicable): 

 Bidding Company 

 Lead Member of the Joint Venture 

 Agent of the Foreign Bidder   
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13.  Attached are copies of the following original documents: [check the box(es) of 
the attached original documents] 

 Tax Clearance Certificate of Bidder named in 1 or 2 above (applicable 
for Bhutanese Bidders) or any other document to prove that the 
Bidder is tax compliant in the country of its registration (applicable for 
foreign bidders) 

 Certificate of registration from the Construction Development Board 
(applicable for Bhutanese Bidders) 

 Trade License (applicable for Bhutanese Bidder) 

 Equity shareholding certificate of the Bidder 

 Certificate of Incorporation or Registration of Bidder named in 1 or 2 
above 

 Any other certificate to support the legal entity of the Bidder named 
in 1 or 2 above 

 

Date : Signature.......................................................... 

Place : Name................................................... 

 
 

Designation....................................................... 

 Seal................................................................... 
 
 
 
 
 
 
 
 
 
 
 

Form 5: Power of Attorney 

KNOW ALL MEN BY THESE PRESENTS THAT WE, ………[insert name of the 
Bidder]………………. a Company incorporated under the …………….[insert relevant 
statute of the country of incorporation]……………. and having its registered office at 
…………[insert address]……………………………………. (hereinafter referred to as the 
“Bidder”) having been authorized by the Board of Directors of the Company, inter alia, to 
execute contracts in the name of and for and on behalf of the Company.  I …….[insert 
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nameof the person giving the power of attorney]………………….presently holding the 
position of ……………….. [insert designation of the person giving the power of 
attorney]……………… in the company do hereby constitute, appoint and authorize 
Mr.…………… [insert name, designation and residential address of the person to whom the 
power of attorney is being given]………… as our true and lawful attorney to do in our 
name and on our behalf all such acts, deeds, things necessary and incidental for submission 
of our Bid against NIT No. …………………….., floated by DORJILUNG, DGPC. I hereby 
further authorize the above attorney for signing and submission of the Bid and all other 
documents, information related to the Bid including undertakings, letters, certificates, 
declarations, clarifications, acceptances, guarantees, any amendments to the Bid and such 
documents related to the Bid, and providing responses and representing us in all the 
matters before DORJILUNG, DGPC in connection with the Bid for the said NIT till the 
completion of the bidding process including signing of the contract.  
 
I accordingly hereby nominate, constitute and appoint above named 
……………………………………………… severally, as my lawful attorney to do all or any 
of the acts specifically mentioned immediately herein above. 
 
WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall 
lawfully do or cause to be done under and by virtue of this power of Attorney and the Acts 
of Attorney to all intents and purposes are done as if I had done the same on behalf of the 
Company if these presents had not been made. 
 
IN WITNESS whereof I, ………………………………….. have executed these presents this 
the ……………………….day of …………………at ………………... 

 

        EXECUTANT 

                                                                                         
Signature:………………………………………. 
                                
Name:................................................................... 

       Designation:....…………….…………………... 
ACCEPTED: 
Signature of Attorney:..…………………………. 
Name:.....................……………………………… 
Designation:………………….....................…….. 

 
Signature of the Attorney Attested  

……………………………… 
EXECUTANT 

Name………………………………  
Designation……………………………… 

Office Seal……………………………… 
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Form 6: Information for Meeting Qualification Requirement (QR) 

 

 

 

To 

[DHPL Name and Address] 

NIT No.:...............................             

Bidder’s Name & Address: 

.............................................. 

 

Dear Sir/Madam, 
 

We seek qualification under ITB. 18 and BDS SECTION III – BID DATA SHEET and our 
qualification data in support thereof is enclosed in the following Forms: 

1.  Form 6A  :  Financial Details of Bidder 

2. Form 6B :  Details of Financial Capacity Status 

3. Form 6C : Present order book position 

4. Form 6D : Past Performance Data 

5. Form 6E : Data regarding Key Personnel 

6. Form 6F : Brief write up regarding Construction Methodology & 
Project Management 

We further understand and agree that any misleading or false information furnished by 
us may result in summarily rejection of our Bid. 

 

Date : Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 
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Note: The Bidder shall enclose relevant documents like copies of authenticated letter of 
awards, contracts, completion certificates etc. supporting the data and details provided in 
the Form 6A to 6F. In support of the financial information the audited accounts of the 
completed financial years shall be provided.  
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Form 6A: Financial Details of Bidder 

(1- Annual Turnover) 

(May be modified as per the requirements specified in the BDS) 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

Dear Sir/Madam, 
 

To satisfy the requirements stipulated in the Bidding Documents, we provide the following 
details. 

We confirm that our average annual turnover during the preceding [Insert no. of years] 
financial years as on date of Bid opening is not less than ……[insert the amount as per 
NIT].……. In support of above, we are enclosing …………[Balance Sheets and Profit & Loss 
Account duly certified by the statutory auditors, or Income Tax Return duly acknowledged by 
the tax department, or any other documents to be inserted as applicable]…………...  

S No Particulars  Bidders 
home 
currency/ 
Bhutanese 
Ngultrum 
(BTN) 

Exchange 
rate used 

Amount in 
USD 

1.  Financial Year: 20.. – 20…  NA NA 

2.  Financial Year: 20.. – 20…    

3.  Financial Year: 20.. – 20…    

4.  Average Annual Turnover for the preceeding 
[Insert no. of years] () Financial Years as on 
date of Bid Opening. 

   

5. We have enclosed [Balance Sheets and 
Profit & Loss  Account certified by the 
statutory auditors/ Income Tax Return duly 
acknowledged by the tax department] for 
the above mentioned financial years  

Yes/No 
  

  

Date : Signature.......................................................... 

Place : Name................................................... 
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 Designation....................................................... 

  
Seal................................................................... 

 
Note: 

i. If the accounting currency of the Bidder is other than USD, they will convert their 
figures of Annual Turnover at the TT selling exchange rate as at the end of the 
respective financial year or the last available exchange rate for that financial year 
announced by the Royal Monetary Authority of (RMA) the Kingdom of Bhutan 
(www.rma.org.bt), or, in absence of such exchange rate, the Bidder shall adopt the 
exchange rate announced by the Central Bank of their respective country, and furnish 
the details of calculations. 

ii. Other income shall not be considered for calculation of Annual Turnover. 
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(2- Net worth) 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

Dear Sir/Madam, 
 

To satisfy the requirements stipulated in the Bidding Documents, we provide the following 
details. 

We hereby confirm that net worth of our company as on the last day of the preceding 
financial year is not less than …….[indicate in %] ….of its paid-up share capital. 
 
The Details are as under: 

S.No Description As on last day of the 
preceding financial year 
(BTN) 

1 Paid-up share capital  

2 Net Worth  

3 % of Net Worth to paid-up Share Capital  

4 Documentary evidence like Audited financial 
statements for the last preceding financial year or 
in case Audited results for the last Financial Year is 
not available certification of financial statements 
from a practicing Chartered Accountant etc. in 
support of above is enclosed at Appendix......... to 
this Form 6A 

 

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 

 

Note:  

• Net worth shall be defined as:  
=             Paid up share capital 
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Add:       Reserves net of losses 
Subtract: Revaluation reserves 
Subtract: Intangible Assets 
Subtract: Miscellaneous expenditures to the extent not written off 
 

• The calculation of networth shall be as defined in BDS. 
 

• If the accounting currency of the Bidder is other than USD, they will convert relevant 
figures at the TT selling exchange rate as at the end of the relevant financial year or 
the last available exchange rate for that financial year announced by the Royal 
Monetary Authority of (RMA) the Kingdom of Bhutan (www.rma.org.bt), or, in 
absence of such exchange rate, the Bidder shall adopt the exchange rate announced 
by the Central Bank of their respective country, and furnish the details of calculations. 
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(3- Line of Credit)-Not Applicable 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

Dear Sir/Madam, 
 

To satisfy the requirements stipulated in the Bidding Documents, we provide the following 
details. 

We hereby confirm that unutilised line of credit for fund based and non fund based limits 
with cash & bank balances including fixed deposits of our company, duly certified by the 
bankers as on a date not earlier than fifteen (15) days prior to the date of bid opening, is 
not less than Nu/USD .…………………….................. 
 
We are also enclosing an original letter of authority to seek reference from our banks. 

The details are as under: 

S. 
No 

Description Amount in USD/NU, 15 days prior 
to the date of bid opening 

1 Sanctioned Line of credit 
Bank Guarantees 
Cash credit 
Letter of credit 

 

2 Utilised Line of credit 
Bank Guarantees 
Cash credit 
Letter of credit 

 

3 Unutilised Line of credit 
Bank Guarantees 
Cash credit 
Letter of credit 

 

4 Certificate from the Bankers in respect of 
unutilised Line of credit as above is enclosed at 
Appendix......to this Form 6A 

 

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 
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Note: 

• If the accounting currency of the Bidder is other than USD, they will convert their 
figures of Annual Turnover at the TT selling exchange rate as at the end of the 
respective financial year or the last available exchange rate announced by the Royal 
Monetary Authority of (RMA) the Kingdom of Bhutan (www.rma.org.bt), or, in 
absence of such exchange rate, the Bidder shall adopt the exchange rate announced 
by the Central Bank of their respective country, and furnish the details of calculations. 

• In case certificates from more than one bank are submitted, the certified unutilized 
limit shall be of the same date from all such banks. 

• If the unutilised limits are in currency other than USD, the same shall be converted to 
USD at the exchange rate as on fifteen (15) days prior to the date of bid opening. 
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(4- Comfort Letter)-Not Applicable 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

Dear Sir/Madam, 
 

Since the unutilised line of credit for fund based and non-fund based limits together with 
cash and bank balances including Fixed Deposits of our Company are not meeting the 
requirements of BDS a comfort letter from our Bankers unequivocally stating that in case 
the Bidder is awarded the Contract, the Bank would enhance Line of Credit for fund based 
and non-fund based limits to a level not less than the specified amounts, to us is enclosed 
at Appendix................... to this Form - 6A. 

We further confirm that notwithstanding anything stated above, DHPL reserves the right 
to assess our/ our subsidiaries / group companies’ capabilities and capacity to perform the 
Contract, should the circumstances so warrant in the overall interest of DHPL in line with 
QR requirement specified in the BDS. 

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 

Note: 

• Comfort letter shall be from one of the banks listed in BDS. 
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Form 6B: Details of Financial Capacity Status 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

A Orders in Hand  

i Total value of Contracts  

ii Value of work completed out of above value 
Up to ….…. 

 

iii Value of anticipated work to be done in the 
following …….Financial Years out of (i) 
above : 

a) .............................. 
b) .............................. 
c) .............................. 

 

 

B Bidder's assessment of maximum negative 
cash flow (fund requirement) at any point of 
time between Letter of Award and 
completion of Contract based on specified 
terms of payment and his expenditure plan 
for materials and equipments being offered 
by Bidder for this Works. 

 

C Arrangement to meet the above fund 
requirement. 
 

Own Funds Credit Others Total 

D Declaration by Bankers regarding:  

 i) Bank Guarantee Limits Sanctioned and 
unutilised as on (a date not later than 15 
days prior to date of bid opening). 

Letter from Bank Enclosed at 
Appendix.... 
 

 ii) Over Draft Limits/Cash Credit Limits –
Sanctioned and un-utilised as on (a date 
not later than 15 days prior to date of bid 
opening). 

Letter from bank Enclosed at 
Appendix..... 
 

 iii) Deferred payment limits  

 iv) Cash and Bank Balances including Fixed 
Deposits 

 

 v) Movable Property Hypothecation. 
(Please state the present utilisation 
status also) 

 

 vi) Information regarding any current 
litigation in which the Bidder is involved, 
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the parties concerned, the disputes and 
the disputed amount if any. 

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................ 
The information should be supported by a 
letter from the Bank  

 

Note:  

• All figures, to be stated in USD for Foreign Bidder. The Bidder will convert figures if in 
currency other than USD at the TT selling exchange rate as at the end of the respective 
financial year or the last available exchange rate for the respective financial year 
announced by the Royal Monetary Authority of (RMA) the Kingdom of Bhutan 
(www.rma.org.bt), or, in absence of such exchange rate, the Bidder shall adopt the 
exchange rate announced by the Central Bank of their respective country, and furnish 
the details of calculations. 

• Continuation sheets of like size and format, may be used and annexed to this Form if 
required. 
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Form 6C: Present Order Book Position 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

List of works under execution and their present status: 

S. 
No. 

Owner/ 
Client 

(Name 
and 

addres
s) 

Project 
Name & 
Scope 

of Work 

Order 
Value 

Date of 
Order 

Schedule 
Time of 

Completion 

Value of 
Outstanding 

Work 

Actual/ 
Expected 
Time of 
Completion 

Reason 
for 
Delay 
(if any) 

         

         

         

         

 
We hereby confirm that the information above is true and correct. We have not concealed 
any information and we understand that any wilful misstatement described above will lead 
to disqualification before award or termination of the Contract with all consequential 
losses to our account. 
 

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

 Seal................................................................... 
 
 
Note:  

• Continuation sheets of like size and format, may be used and annexed to this Form if 

required. 

• Relevant documents/LOA/Orders to be furnished to justify the data above. 
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Form 6D: Past Performance Data 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

Details of similar Works in last .........[insert number of years].......  years: 
 

S. 
No. 

Owner/ 
Client 

(Name 
and 

address) 

Project 
Name & 
Scope of 

Work 

Order 
Value 

Date of 
Order 

Schedule 
Completion 

Date 

Actual/ 
Expected 

Completion 
Date 

Reason for 
Delay (if 
any) 

        

        

        

        

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

 Seal................................................................... 
 
Note:  

• Continuation sheets of like size and format, may be used and annexed to this Form if 

required. 

• Relevant documents/LOA/Orders/Certificate from the client to be furnished to justify the 

data above. 

• The details of similar works should be given  atleast for those no of works as specified in 

the qualification requirements. Subsequent to submission of the bid no further details 

will be accepted. 
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Form 6E: Data regarding Key Personnel 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT No.:...............................             

 

The qualification and experience of key personnel proposed for administration and 
execution of the Contract at the Site are as follows: 

SN Proposed 
Position 

Name Position 
Held since 

Professional 
Qualification 

Experience 
in relevant 
Field 

Any other 
Information 

       

       

       

       

       

       

       

       

       

       

       

       

       

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 

 
Note: 

i. Please furnish the complete Site organization chart proposed to be set up for 
execution of the Contract.  

ii. Continuation sheets of like size and format, may be used and annexed to this Form if 
required. 
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Form 6F: Brief write up regarding Construction Methodology and Project Management 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

Dear Sir/Madam, 

NIT No.:...............................             

 

 
In line with ITB. 18, we furnish below the brief write up in support of our established 
project management organization and construction methodology to be adopted for the 
execution of the Work. 

 

 

 

 

 

[The Bidder should attach bar charts for proposed planning and scheduling activities in 

respect of engineering, procurement of materials & construction equipments; their 

transportation to Site, proposed methodology & construction programme to comply with 

quality achievement requirements of the Works execution and fixing milestones for achieving 

completion targets.] 

 

 
Date : 

 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 

 
Note: Continuation sheets of like size and format, may be used and annexed to this Form if 

required. 
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Form 7: Equipment/ Machinery Deployment Schedule 

Bidder’s Name & Address:.......................... 

To 

[DHPL Name and Address] 

NIT 
No.:...............................             

 

S. 
No. 

Equipment 
Type/ 

Capacity 

Minimum Nos 
Required as 
indicated in 

Technical 
Specification 

No. 
Proposed 

to be 
Deployed 

No. Already 
Available for 
Immediate 

Deployment 

Period by 
which 

balance 
equipment 

will be 
deployed 

Place from 
where balance 
equipment will 

be brought 

No. 
intended 

to be 
purchased 

which new 
T&P can be 
deployed 

work that 
can be 
achieved 
during peak 
period/ shift 

        

        

        

 
The above list of Equipments & Machineries indicates minimum requirements. 
However, we shall deploy any additional Equipments and Machineries, without any 
additional cost to DHPL which may be required as per the directive of the Project 
Manager to execute the work satisfactorily and as per the time schedule stipulated 
 
Date : 

 
 
 
 
 
 
 
Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

 Seal................................................................... 
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Form 8: Details of proposed Subcontractors:Not Applicable 

 

To 

[DHPL Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

Dear Sir, 

The details of all items of Works which we propose to sublet, giving details of the name 

and nationality of the proposed Subcontractor for each item, are given below: 

S.No Details of Works Unit Quantity Name and Address 
of proposed 
Subcontractor 

Nationality 

1      

  

  

2      

  

  

 

Date : (Signature)..........................................................  

Place : (Printed Name)................................................... 

 (Designation).......................................................  

  
(Seal)................................................................... 

Note: 

1. Continuation Sheets of like size and format may be used as per Bidder's 

requirement and shall be annexed to this Form.  

2. Bidder shall attach letters of confirmation from the Subcontractors so as to 

confirm their participation 
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Form 9: Affidavit/ Self-declaration Regarding Eligibility of Bidders 

I …………[insert the name and designation of the signatory]……………….. the duly 
authorized representative of ………………[insert name of the 
Bidder]…………………………..  hereby confirm that I possess the legal authority to make 
this Affidavit/Declaration on behalf of the Bidder.  

I solemnly declare and affirm that to the best of my knowledge, information, and belief, 
the above Bidder: 

a) Is not insolvent or is not in receivership or is not a bankrupt or is not in the process 

of being wound up, or has not entered into an arrangement with creditors; 

b) Have not been found guilty of professional misconduct by any competent authority 

as per law; 

c) Have fulfilled the obligations with regard to the payment of taxes, social security 

or other payments due in accordance with the laws of the country in which the 

Bidder is established or of the Kingdom of Bhutan; 

d) Have not been declared by DHPL to be ineligible for participation in tenders on 

account of any fraud and/or corruption in competing or executing a Contract; 

e) Have not been debarred from participation in any public procurement by any 

Competent Authority as per law. 

Further, I also declare that the affairs of the Bidder are not being administered by a court, 
judicial officer or by an appointed liquidator; and the company has not suspended business 
or is not in any analogous situation arising from similar procedures under the laws and 
regulations of the country in which the Bidder is established or of the Kingdom of Bhutan. 

Verified on this …………………………… day of …………….. of the 
year……………………….. that the particulars furnished above are true and correct to the 
best of my knowledge and belief and nothing in material have been concealed or 
misrepresented. 

Date : Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 
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Form 10: Form of Joint Venture Agreement (if applicable) 

THIS Joint Venture Agreement is executed on this ………..day of…………. Two thousand 
and ……………….. between M/s…………………………………………... a company 
incorporated under the laws of ……………(insert the name of country under the laws of 
which the company is incorporated for all the members )…………. and having its Registered 
Office at ……………………………… (hereinaftercalled the "Lead Member" which 
expression shall include its successors, executors and permitted assigns), 
M/s.……………………………..a company incorporated under the ……………………….. 
and having its Registered Office at……………………………(hereinafter called the 
"Member" which expression shall include its successors, executors and permitted assigns) 
and M/s…………………… a company incorporated under the …………………..... and 
having its Registered Office at ……………………. .(hereinafter called the"Member" 
which expression shall include its successors, executors and permitted assigns) for the 
purpose of making a Bid and entering into a Contract (in case of award) against the NIT 
No.: ………………….for procurement of ……………….................. by DHPL Green Power 
Corporation Limited incorporated under the Companies Act of 2000 of the Kingdom of 
Bhutan  having its Registered Office at ……………………….which expression shall 
include its successors, executors and permitted assigns (hereinafter called DHPL) 

WHEREAS the Bidding Documents stipulates that a Joint Venture of two or more firms as 
members, meeting the requirement of ITB. 8., as applicable may Bid, provided the Lead 
Member  and other Members if so specified fulfils all technical qualification requirements 
listed for an individual Bidder and the financial qualification requirements is met jointly by 
all the members of the Joint Venture subject to the condition that each member meets 
atleast the minimum financial qualification requirements as specified in the Bidding 
Documents and in such a case, the Bid shall be signed by the Lead Member of the Joint 
Venture, who will be jointly and severally liable to perform the Contract and all obligations 
hereunder. 

NOW THIS INDENTURE WITNESSETH AS UNDER: 

In consideration of the above premises and agreements all the Members to this Joint 
Venture do hereby now agree as follows: 

1. In consideration of the award of the Contract by DHPL to the Joint Venture, we, the 
Members to the Joint Venture do hereby agree that M/s ………………………...shall act 
as Lead Member and further declare and confirm that we shall jointly and severally be 
bound unto DHPL for the successful performance of the Contract and shall be fully 
responsible for the execution of the Works in accordance with the Contract.  
 
2. The Lead Member is hereby authorized by the Members of the Joint Venture to 
bind the Joint Venture with respect to the Contract as may be awarded by DHPL and to 
receive instructions for and behalf of all the Members of the Joint Venture. 

 
3. It is hereby agreed that the Lead Member shall furnish the Bid security as stipulated 
in the Bidding Documents on behalf of the Joint Venture. 
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4. In case of any breach of the said Contract by the Lead Member or other Member(s) 
of the Joint Venture agreement, the Member(s) do hereby agree to be fully responsible 
for the successful performance of the Contract and to carry out all the obligations and 
responsibilities under the Contract in accordance with the requirements of the Contract. 
 
5. Further, if DHPL suffers any loss or damage on account of any breach in the 
Contract the member(s) of these presents undertake to promptly make good such loss or 
damage caused to DHPL, on its demand without any demur. It shall not be necessary or 
obligatory for DHPL to proceed against Lead Member to these presents before proceeding 
against or dealing with the other Member(s). 
 
6. The financial liability of the member of this Joint Venture agreement to DHPL, with 
respect to any of the claims arising out of the performance or non- performance of the 
obligations set forth in the said Joint Venture agreement, read in conjunction with the 
relevant conditions of the Contract shall, however, not be limited in any way so as to 
restrict or limit the liabilities of any of the Members of the Joint Venture agreement. 
 
7. It is expressly understood and agreed between the members to this Joint Venture 
agreement that the responsibilities and obligations of each of the members shall be as 
delineated in Appendix-I (*To be incorporated suitably by the members) to this agreement. 
It is further agreed by the Members that the above sharing of responsibilities and 
obligations shall not in any way be a limitation of joint and several responsibilities of the 
members under this Contract. 

 
8. It is clearly agreed that the Lead Member shall ensure performance under the 
Contract and if one or more of the members fail to perform its respective obligations under 
the Contract, the same shall be deemed to be a default of all the members of the Joint 
Venture. 

 
9. It is hereby expressly agreed between that members to this Joint Venture that 
neither member shall assign or delegate its rights, duties or obligations under this 
agreement except with the prior written consent of DHPL. 
 
10. This Joint Venture agreement shall be construed and interpreted in accordance 
with the laws of the Kingdom of Bhutan and the courts of the Kingdom of Bhutan shall 
have the exclusive jurisdiction in all matters arising thereunder. 
 
11. In case of an award of a Contract, we the members to the Joint Venture agreement 
do hereby agree that we shall be jointly and severally responsible for furnishing a Contract 
Performance Security from a bank in favour of DHPL in the forms acceptable to DHPL for 
value of ten percent (10%) of the Contract Price. It is further agreed that the Joint Venture 
agreement shall be irrevocable and shall form an integral part of the Contract, and shall 
continue to be enforceable till completion of the Contract. It shall be effective from the 
date first mentioned above for all purposes and intents. 
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12. We undertake that the Joint Venture agreement shall not be modified or amended 
without the written permission from DHPL. 
 
IN WITNESS WHEREOF, the Members to the Joint Venture agreement have through their 
authorised representatives executed these presents and affixed Common Seals of their 
companies, on the day, month and year first mentioned above. 

1 For lead Member 

(Signature of authorisedrepresentative) 

 

Signature ……………………………………. 

Name ……………………………………….. 

Designation …………………………………. 

 

 

2 

 

For other Member 

(Signature of authorisedrepresentative) 

 

Signature ……………………………………. 

Name ……………………………………….. 

Designation …………………………………. 

 

 

 

 

WITNESSES: 

 

1..……………………………………… 

(Signature) 

Name ……………………………………. 

Official Address........................................ 

 

2. ……………………………………… 

(Signature) 

Name ……………………………………. 

Official Address......................................... 
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Form 11A: Deviation from technical specifications Schedule 

 

 

To 

[DHPL Name and Address] 

NIT No.:...............................             

Bidder’s Name & Address: 

.............................................. 

 

The following are the deviations and variations from and exceptions to the terms, 
conditions and specifications of the Bidding Documents for procurement of…......[insert 
brief description of works]………... These deviations and variations are exhaustive. We are 
furnishing below the cost of withdrawal for the deviations and variations stated in this 
Form. We shall withdraw the deviations proposed by us in this Form at the cost of 
withdrawal indicated herein, failing which our Bid may be rejected and bid security 
forfeited. 
 
We confirm that except for the deviations and variations stated in this Form to our Bid, the 
entire work shall be performed as per specifications and conditions of the Bidding 
Documents without any extra cost to DHPL irrespective of any mention to the contrary 
anywhere else in the Bid, failing which our Bid may be rejected and Bid security forfeited. 
 
Further, we agree that additional condition, deviation, if any, found in the Bidding 
Documents other than those stated in this Form, save those pertaining to any rebates 
offered, shall not be given effect to.  
 

Section / Clause No Page No. Statement of 
Deviations 

 

    

    

    

 
Date : (Signature)..........................................................  

Place : (Printed Name)................................................... 

 (Designation).......................................................  

  
(Seal)................................................................... 

Note: Continuation sheets of like size and format may be used and annexed to this Form if 
required.  
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Form 11B: Deviation Schedule of Financial Bid  

(The deviation mentioned in the schedule shall be the same deviation as mentioned in 
Form 11A and submitted along with technical bid. Additionally, only the cost of withdrawal, 
if any, shall be mentioned against each deviation) 

 

 

To 

[DHPL Name and Address] 

NIT No.:...............................             

Bidder’s Name & Address: 

.............................................. 

 

The following are the deviations and variations from and exceptions to the terms, 
conditions and specifications of the Bidding Documents for procurement of…......[insert 
brief description of works]………... These deviations and variations are exhaustive. We are 
furnishing below the cost of withdrawal for the deviations and variations stated in this 
Form. We shall withdraw the deviations proposed by us in this Form at the cost of 
withdrawal indicated herein, failing which our Bid may be rejected and bid security 
forfeited. 
 
We confirm that except for the deviations and variations stated in this Form to our Bid, the 
entire work shall be performed as per specifications and conditions of the Bidding 
Documents without any extra cost to DHPL irrespective of any mention to the contrary 
anywhere else in the Bid, failing which our Bid may be rejected and Bid security forfeited. 
 
Further, we agree that additional condition, deviation, if any, found in the Bidding 
Documents other than those stated in this Form, save those pertaining to any rebates 
offered, shall not be given effect to.  
 

Section / Clause No Page No. Statement of Deviations Cost of withdrawal 

    

    

 

 

   

 
Date : (Signature)..........................................................  

Place : (Printed Name)................................................... 

 (Designation).......................................................  
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(Seal)................................................................... 

 

 

Note: Continuation sheets of like size and format may be used and annexed to this Form if 
required. 

 

 

 

 

 

 

 

 

 

 

Form 12: Details in respect of local representation:Not Applicable 

 

 

 

To 

[DHPL Name and Address] 

NIT No.:...............................             

Bidder’s Name & Address: 

.............................................. 

 

Dear Sir, 

We furnish below the following information in respect of our local agent: 

(i)  Name and address of the local agent 
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…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

………………………………………………………………………………………….. 

 

(ii) Services to be rendered by the local agent 

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

………………………………………………………………………………………… 

 

(iii) Remuneration to be paid to the local agent (included in the Bid Price) [The 

currency of payment to local agent shall be Nu only subject to no variation . ]  

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

………………………………………………………………………………………… 

Date : (Signature)..........................................................  

Place : (Printed Name)................................................... 

 (Designation).......................................................  

  
(Seal)................................................................... 
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Form 13: Quality Assurance Program 

 

 

 

To 

[DHPL Name and Address] 

NIT No.:...............................             

Bidder’s Name & Address: 

.............................................. 

 

Dear Sir, 

We hereby provide the necessary information on Quality Assurance Programme 

containing the overall Quality Management and procedures, which we propose to follow 

during various phases of execution of the Contract. We hereby confirm that the program 

provided herein is in compliance with the requirements specified in the Technical 

Specifications. 

 

 

 

Date : (Signature)..........................................................  

Place : (Printed Name)................................................... 

 (Designation).......................................................  

  
(Seal)................................................................... 

 

Note: Continuation Sheets of like size and format may be used as per Bidder'srequirement 

and shall be annexed to this Form 

 

 

 

Form 14: Performance Evaluation System Acceptance  

To 
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[DHPL Name and Address] 

 
Dear Sir/Madam, 
 

With reference to our Bid dated........................for.......[insert name of 

work]...................against NIT No........................., we hereby conform that we have read the 

provisions in Section VIII regarding the performance evaluation system and we hereby 

agree to abide by the provisions in the chapter on performance evaluation or do affirm as 

follows: 

1. We agree to abide by all the provisions on performance evaluation of works. 
 

2. If our bid is accepted, we agree to be assessed as per the performance evaluation rating 
methodology adopted by DHPL. 

 

3. We accept the rating depending on our performance and any action thereof. 
 

4. We shall be liable for any breach of this undertaking and non-compliance to the 
provisions of performance evaluation system. 

 

 

 

 

Sealed and signed  

  

 

Form 15: Additional Information (Ifany)  

 

 

 

To 

NIT No.:...............................             

Bidder’s Name & Address: 

.............................................. 
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[DHPL Name and Address] 

Dear Sirs, 

We are submitting the following additional information: 

S.No Description  of Information Reference to Bidding 
Documents 

Reference to Bid  

 
 
 
 
 

  
 

 

 

Date : Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 

 

Note: Continuation sheets of like size and format may be used as per Bidders requirements 
and shall be annexed to this Form. 
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Form 16A: Bid Submission Form for Technical Bid 

(To be submitted on Bidder’s letter head) 

Name and Description of Works: .............................................................................................. 

..................................................................................................................................................... 

 

To 

[DHPL Name and Address] 

NIT No.:................................ 

Dear Sir, 

1) With reference to your invitation for Bids, I/We have examined the bidding 
documents, including addenda(s) and clarifications (if any), the receipt of which is 
hereby acknowledged for the above named Works and understood their contents. 

I/We, hereby submit my/our offer to execute the Works described above in 
conformity with the General Conditions of Contract, Technical Specifications, 
Special Conditions of Contract and Addenda(s)/clarifications  (if any) accompanying 
this Bid for the Contract Price as mentioned in the Price Bid. 

a. We are aware that the Bill of Quantities do not generally give a full description 
of the work to be performed under each item and we shall be deemed to have 
read the Technical Specifications and other bidding documents and Drawings 
to ascertain the full scope of work included in each item while filling-in the rates 
and prices. We agree that the entered rates and prices shall be deemed to 
include for the full scope as aforesaid, including overheads and profit. 

b. We declare that as specified in the General Conditions of Contract, the rates of 
Bill of Quantities shall be subject to adjustment. 

c. We understand that the arithmetical errors in the Bill of Quantities shall be 
corrected as per provisions of the ITB. 

2) All information provided in my/our offer and attachments (in all the three 
envelopes, viz. Envelope I, Envelope II and Envelope III) thereof is true and correct 
and in line with the requirement of the bidding documents and all documents 
accompanying this offer are true copies of their respective originals.  
 

3) I/We confirm our prices are inclusive of all the applicable taxes, duties, levies, 
royalties and octroi for the performance of the Contract. 
 

4) We hereby confirm that this Bid submission complies with the Bid Validity and Bid 
Security Deposit required to be submitted in the form of .................................. for a 
sum of .................................................................. [Name of currency and amounts in 
figures and words] 
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5) I/We hereby declare that only the persons or firms interested in this proposal as 

principals are named here and that no other persons or company other than those 
mentioned herein have any interest in this Bid submission or in the Contract to be 
entered into and in good faith, without collusion or fraud, if the award is made on 
me/us. 
 
I/We hereby also declare that any of the person or party (including my/our 
Subcontractor listed in the Bid) have not been declared ineligible to Bid for corrupt 
or fraudulent or collusive or coercive practice or banned from business dealings on 
any consideration by DORJILUNG, DGPC or any other government 
institutions/undertakings in Bhutan. 
 
I/We also undertake that, in competing for (and, if the award is made to us, in 
executing) the above Contract, we will strictly observe the laws against fraud and 
corruption in force in Bhutan. 
 

6) In line with the requirements of the bidding documents, we enclose herewith our 
Bid to execute the Works and remedy any defects therein, in conformity with such 
documents. 
 

7) I/We undertake, if our bid is accepted, to commence the work from the date as may 
be stated in your Letter of Award to us, and to achieve completion of works within 
the time stated in the bidding documents. 
 

8) We confirm that the ITB and GCC have been read carefully and understood the 
obligations of the Contractor fully and agree to comply with all the clauses which 
are mentioned therein. In case of any breach of any condition on our part, we shall 
be liable for actions as per terms and conditions of the Contract including rejection 
of bid and termination of Contract, if awarded. 
 

9) If my/our Bid is accepted, I/We undertake to provide a Contract Performance 
Security, and Advance Payment Security in the form and amounts, and within the 
time specified in the bidding documents. 
 

10) I/We agree to abide by this Bid for a period of ......[insert Bid Validity]..... from the 
date fixed for submission of Bids as stipulated in the bidding documents, and it shall 
remain binding upon me/us and may be accepted by you at any time before the 
expiration of that period. 
 

11) Until a formal Contract Agreement is prepared and executed between us, this Bid, 
together with your written acceptance thereof in the form of your Letter of Award 
and our unconditional acceptance of the Letter of Award shall constitute a binding 
Contract between us. 
 

12) I/We understand that you are not bound to accept the lowest or any Bid you may 
receive. 
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We attach herewith the documents and information set to be furnished to you for 
evaluating our eligibility and Bid. 
 

Yours faithfully, 
 

Date : Signature.......................................................... 

Place : Name................................................... 

 Designation....................................................... 

  
Seal................................................................... 
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Form 16B: Bid Submission Form for Financial Bid 

(To be submitted on Bidder’s letter head) 

Name and Description of Works: .............................................................................................. 

..................................................................................................................................................... 

..................................................................................................................................................... 

To 

[DHPL Name and Address] 

NIT No.:................................ 

Dear Sir, 

Having examined the Bidding Document (with reference to ITB. 10), including addenda 
[insert list], we offer to execute the [name and identification number of Contract] in 
accordance with the Conditions of Contract accompanying this Bid for the Contract Price 
of ..........................[insert amount in numbers], [insert amount in words] [insert name of 
currency]. 

This Bid and your written acceptance of it shall constitute a binding Contract between us.  
We understand that you are not bound to accept the lowest or any Bid you receive. 

We hereby confirm that this Bid complies with the Bid validity and Bid Security required by 
the Bidding Document and specified in the Bidding Data Sheet. 

In case if I withdraw my bid after opening for whatsoever reasons, I agree to the forfeiture 
of the Bid Security. 

 

Authorized Signature:    

(Affix Legal Stamp) 

Name and Title of Signatory:    

Name of Bidder:    

Address:    
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Form 17A: Bill of Quantities (Local Currency) 

 

Sl.
No

. 

Item 
Code  

Description  Unit 
Qua
ntity  

Rate 
Am
oun

t 

Rema
rks 

In 
Figur
e 

In 
Word
s 

 A Civil work       

  Dismantling and demolition 
works 

      

A)  Metal framed stone filled wall       

1 
DD0
050 

Dismantling expanded metal, 
fabrics & battens, beading 
including stacking useful within 
50m lead 

sq.m  3.96      

2 
DD0
100 

Dismantling of flushing cistern of 
any size including stacking of 
useful materials & disposal of 
rubbish within 50 m lead 

no  17.00      

3 
DD0
025 

Dismantling wood work of 
sectional area 40 sq.cm and above 
in frames, trusses (<10m span) 
including stacking within 50m 
lead 

cu.m  10.90      

B)  Ceiling       

4 
DD0
065 

Dismantling cement A.C, celotex, 
hardboard ceiling, partition, 
including stacking useful 
materials & disposal rubbish 
within 50m 

sq.m 
 

2,532.
02  

    

5 
DD0
045 

Dismantling G.I sheets including 
ridges, hips, valleys, gutters & 
stacking materials within 50m 
lead 

sq.m  13.30      

6 
DD0
001 

Demolishing cement concrete 
1:3:6 & richer, including disposal 
of materials within 50m lead - 
M20 

cu.m  4.64      

C)  Brick  Masonry       

7 
DD0
012 

Demolishing reinforced 
brickwork, including stacking 
steel bars and disposal of rubbish 
within 50m lead 

  22.26      

8 
DD0
031 

Taking out doors, windows and 
clerestory windows shutters  
<3sq.m (steel, wood) including 
stacking within 50m lead 

each 
 

137.0
0  

    

9 
DD0
029 

Dismantling doors, windows, and 
clerestory windows <3sq.m 
(steel,wood) including architrave, 
hold fasts, stacking within 50m 
lead 

each  36.00      
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D)  Concrete Flooring       

10 
FL00

51 

Providing & laying cement 
concrete flooring 1:2:4, finished 
with floating coat of neat cement;  
20mm aggregates, 40mm thick 

sq.m  78.94      

E)   Partition walls       

11 
WW0
055 

Providing & fixing Class 'B' 
(conifer) (undressed) in wall-
frames etc. cu.m 

 2.15      

12 
WW0
882 

Providing & fixing WPC wall 
panelling profiles necessary 
screws, etc., complete (Excluding 
the cost of frame)- WPC 
panelling - 24 mm 

sq.m 
 

626.6
0  

    

13 
WW0
880 

Providing & fixing WPC wall 
panelling profiles necessary 
screws, etc., complete (Excluding 
the cost of frame)-18mm 

sq.m  16.33      

14 
WW0
830 

Providing and fixing to frames 
PVC soffit ceiling of approved 
texture, design and pattern 
including finishing of Joints 
complets (Excluding cost of 
Frame);  PVC sofit board 8 mm 
thick  

sq.m  78.94      

15 
WW0
130 

Providing & fixing Plywood 
lining with necessary nails etc. 
including beading complete 
(excluding cost of frame)-  4 mm, 
commercial 

sq.m 
 

846.2
4  

    

16 
WW0
112 

Providing & fixing to frames 
(wall or ceiling) Plain Particle 
Board Lining with necessary nails 
etc. complete (excluding cost of 
frames)- 12mm  

sq.m 
 

654.4
0  

    

  Wood work       

F)  Door works       

17 
WW0
001 

Providing & fixing in position 
dressed wood work in frames of 
doors, windows, clerestory 
windows and other frames, 
wrought and framed - Class 'A' 
(conifer) 

cu.m  66.34      

G)  Doors/Windows & 
Accessories 

      

18 
SW0
021 

Steel work welded, in built up 
sections, trusses, frame-works 
including cutting, hoisting, fixing 
and appl. priming coat of red lead 
paint;  In Tees, angles, flats and 
channels 

Kg 
 

273.5
2  

    

19 
SW0
057 

Extra for providing and fixing 
plain glass panes on aluminium 
section complete (excluding the 

sq.m  0.32      
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cost of aluminium frame & 
accessories); 5mm thick frosted 
glass 

20 
SW00

45 

Providing & fixing anodised 
Aluminium section for doors, 
windows, ventilators, partitions 
framing, false ceiling framing of 
specified sections including all 
accessories such as U-rubber 
gasket for fixing glass panes, 
weather strips or weather seals, 
roller, springs, etc complete 
(excluding the cost of glass panes 
or boards in case of 
partitions/doors/windows and 
ceiling boards in case of ceiling) 

 
 

1,338.
49  

    

21 
WW
0495 

Providing & fixing railing with 
90x60mm top & bottom rails, 
trellis 60x45mm including 2 coats 
of paint etc. all complete; 900 
mm high, Class 'A' (conifer)  

m  10.25      

22 
AA0
005 

Providing & fixing glass panes 
with putty, nails including 
removal of broken glass panes; 
3mm thick plain 

sq.m  4.17      

23 
CW0
006 

Providing and laying in position 
plain cement concrete excluding 
the cost of centering and 
shuttering - All work upto plinth 
level. (1:3:6 (1 cement : 3 sand : 6 
graded crushed rock 40 mm 
nominal size) 

cu.m  8.99      

24 BW0
020 

Providing & laying Half-brick 
Masonry (125 mm) in 
superstructure below floor 2 level 

sq.m  8.26      

25 
PI02
05 

Providing & fixing c.p. brass 
bibcock; 15mm, standard vertical, 
c.p knob 

each  10.00      

26 
PI01
95 

Providing & fixing c.p. brass 
pillar-cock;  15mm, standard, c.p 
knob 

each  3.00      

27 
PI01
75 

Providing & fixing C.P. Brass 
shower fittings; Shower with 
revolving joint, 15mm, 

each  7.00      

28 
PO0
372 

Providing & fixing P.V.C soil 
waste and vent pipes, single or 
double socketed, including pipe 
clip complete (excluding the cost 
of PVC fittings) - 110mm dia 

each  2.00      

29 
PO0
407 

Providing & fixing P.V.C plain 
bend; 110mm dia 

each  5.00      

30 
PO0
427 

Providing & fixing P.V.C Long 
arm bend with door; 110mm dia 

each  5.00      
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31 
PO0
545 

Providing & fixing P.V.C Floor 
Trap; 75mm dia 

each  16.00      

32 
WW
0345 

Providing & fixing Flush Door 
shutters (pre-fabricated), block-
board core with commercial ply 
veneer 

sq.m  88.03      

33 
PI01
20 

Providing & fixing Kitchen Sinks 
including all connections and 
fittings ; White glazed vitreous 
china 600 x 450 x 250 mm 
including accessories 
and repairs to  walls etc. 

each  10.00      

34 
WW0
802 

Providing & fixing 30mm Thick 
WPC (Wood Plastic Composite) 
moulded door shutter complete 
including hinges - Standard 

sq.m  2.10      

35 
WW0
801 

Providing & fixing 30mm Thick 
WPC (Wood Plastic Composite) 
flush door shutter complete 
including hinges - Standard;  
30mm 

  4.20      

 
 Putty finishes       

36 
PL01

25 

Providing & applying putty of 
thickness 2mm or more over 
plastered surface to prepare the 
surface even and smooth 
complete. 

sq.m 
 

475.1
6  

    

 
 Traditional Painting       

37 
PT00

91 

Providing, preparing and applying 
Sumdang painting (Not washable) 
- Ding 

sq.m 
 

124.6
5  

    

 

 Basin and Sinks for CEO 
office  

      

38 
PI008

5 

Providing & fixing white vitreous 
china wash basin, including C.I 
brackets, 15mm C.P. brass pillar 
taps, c.p. chain & rubber plug, 
32mm pvc waste, 32mm dia. trap 
& union, repair walls 

each  18.00      

39 
MT1
430 

Vitreous China cistern - low level, 
incl. fittings & flush-bend (10 
litres, white) 

each  9.00      

40 
PI00
42 

Providing & fixing Indian-type 
vitreous china w.c squatting pan 
with 10 litres PVC cistern 
including 100 mm P or S trap, 
fittings and repairing walls 
complete 

each  9.00      

41 
PI00
50 

Providing & fixing European-
type vitreous china w.c pedestal 
including seat and lid with c.p 
brass hinges, 15 lit white vitreous 
china low level cistern, fittings, 
brackets and repairing walls 

each  7.00      
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complete;  white, with plastic seat 
& lid 

42 
PI001

1 

Providing & fixing H.D.P.E 
pipes, PN 10, including clamps & 
repair walls etc. complete -  
25mm 

m  7.00      

43 
RC0
083 

Providing & fixing Thermo-
Mechanically Treated 
reinforcement bar (Yield Strength 
500 MPa) for R.C.C work 
including cutting,bending,binding 
and placing in position complete 

kg 
 

172.4
7  

    

44 
RC0
111 

Providing & fixing centering and 
shuttering with timber including 
strutting, propping etc. and 
removal of formwork 
(Columns,pillars,post,structs etc) 

sq.m  19.09      

45 
RC0
014 

Providing and laying in position 
reniforced cement concrete 
1:1.5:3 (1 Cement; 1.5 Sand: 3 
graded crushed rock 20 mm 
nominal) work in suspended 
floor,roofs having slope upto 15 
degrees,landings,balconies, 
shevels and chajjas upto floor five 
level excluding the cost of 
centering,shuttering and 
reinforcement. 

cu.m  7.13      

46 
GL0
001 

Providing and fixing vitrified tiles 
in skirting, step risers, dado and 
wall in different sizes (Sizes and 
thickness to be specified by the 
engineer/as per design) in all 
colours and shade, on 12 mm 
thick cement mortar 1:3 (1 
cement:3 sand) finished with 
Tiles grout flush-pointing 

sq.m  73.36      

47 
GL0
002 

Providing and laying vitrified tiles 
in flooring, treads of steps and 
landings in different sizes (Sizes 
and thickness to be specified by 
the engineer/as per design) in all 
colours and shade, laid on 20 mm 
thick cement mortar 1:4 (1 
cement: 4 coarse sand) finished 
with tiles grout flush pointing 

sq.m 
 

250.0
9  

    

48 
PL00

20 
Providing & laying 12mm cement 
plaster; C.M 1:3 

sq.m  5.62      

49 
WW
0646 

Providing & fixing brass tower 
bolt (barrel type) with necessary 
screws etc. complete 

each  6.00      
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50 
WW
0666 

Providing & fixing brass handle 
with necessary screws etc. 
complete. 125mm 

each  30.00      

51 WW
0656 

Providing & fixing brass sliding 
door bolt with nuts necessary 
screws etc. complete 

each  10.00      

  Painting works        

52 PT00
02 

Surface preparation removing by 
scraping, sand papering, including 
scratch repairs; Dry oil bound 
distemper 

sq.m 
 

6,003.
75  

    

53 
PT00

47 

Providing and applying fininshing 
coats of  Synthetic enamel, for 
steel & wood work, two coats on 
new work. 

sq.m 
 

6,083.
00  

    

54 PT00
42 

Acrylic washable distemper, two 
coats on new work, including 
cement primer coat 

sq.m 
 

9,114.
90  

    

55 
WW
0036 

Providing, making & fixing 
woodwork dressed in traditional 
cornices complete as per standard 
design in Class 'B' (conifer), 
including applying wood 
preservative on unexposed 
surfaces, excluding decorative 
painting (Measurement to be 
taken along the cornice and wall 
junction line) 

m  30.00      

56 
PI02
60 

Providing & fixing toilet paper 
holder, C.P. brass 

each  30.00      

57 
PI02
75 

Providing & fixing soap dish each  30.00      

58 
RF02

26 

Providing & fixing Corrugated 
Galvanised Iron (CGI) sheeting, 
including bolts, hooks and nuts 
8mm dia. with bitumen and G.I 
limpet washers filled with white 
lead for connection, excluding 
the cost of purlins, rafter and 
trusses; Corrugated Galvanised 
Iron  Sheets - 26 g (0.45mm)  

sq.m  75.00      

59 
PT00

43 

Providing and applying finishing 
coats -  Acrylic washable 
distemper, one coats on old 
work. 

sq.m 
 

2,563.
31  

    

60 
PT00

51 

Providing and applying finishing 
coats, Red corrugal, ready mixed, 
on G.I. sheets/one coat on old 
work 

sq.m 
 

949.0
0  

    

61 
PT00

21 

Providing & applying White 
washing with lime, old work, two 
coats 

sq.m 
 

2,479.
25  

    

  Grand Total (Civil)       

 B Electrical work       
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1 

 

Wiring for light, fans, call bell and 
2 pin light socket outlet with 1.5 
sq.mm 1.1kV grade, PVC 
insulated copper conductor cable 
in PVC surface conduit including 
connections, painting, testing and 
commissioning etc. as required   

    

1.1 
WC0
161 

Medium 
Point 11.00 

    

1.2 
WC0
162 

Long Point  
Point 28.00 

    

1.3 
WC0
241 

Excess Point 
M 8.24 

    

2 

 

Wiring for lighting circuit with 
1.1kV grade, PVC insulated 
copper conductor cable in PVC 
surface conduit including 
connections, painting, testing and 
commissioning etc. as required   

    

2.1 
WP0
196 

2x2.5 sq.mm M 45.20     

3 

 

Wiring for 5/6 pin, 16 ampere 
plug point with 4 sq.mm 1.1kV 
grade, PVC insulated copper 
conductor cable in PVC surface 
conduit with providing and fixing 
5/6 pin, 16 ampere socket outlet 
and switch including earthing the 
third pin, connections, painting, 
testing and commissioning etc. as 
required 

      

3.1 
WC0
201 

Medium Point Point 1.00     

3.2 
WC0
202 

Long Point Point 8.00     

4 

 

Wiring for points in excess length 
above long points with 1.1kV 
grade, PVC insulated copper 
conductor cable in PVC surface 
conduit including connections, 
painting, testing and 
commissioning etc. as required 

      

4.1 
WC0
242 

2x4 sq.mm M 28.90     

 
 Lamps and Lamp shade       

5 
 Supplying & fixing of LED Lamp 

with 3000/4000/6000K 
      

5.1 
LS02

07 
12W each 20.00     

 

 Switches & Sockets on PVC 
surface box  

      

6 

 
Supplying & fixing of 
socket/regulator on existing PVC 
surface box  including necessary 
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cutting, connection testing etc. as 
required.        

6.1 
SS12

0 
 6A switch SP 1-way  each 68.00     

7 

 

Supplying & fixing of 
switch/socket on existing PVC 
surface box including necessary 
cutting, connection testing etc. as 
required. 

      

7.1 
SS01
85 

16A switch SP 1-way 
each 

11.00     

8 

 

Supplying & fixing of socket 
outlet on existing PVC surface 
box including necessary cutting, 
connection testing etc. as 
required. 

      

8.1 
SS01
66 

5/6 pin, 6/16A socket outlet, 
shuttered 

each 16.00     

 

 Miniature  Circuit  Breaker 
(MCB)   

      

9 

 

Supply & Installation, testing & 
commissioning of miniature 
circuit breaker (MCB) single pole, 
230 volt A.C complete with all 
accessories suitable to fix on a 
din-bar etc. , as required 

      

9.1 
GB02

72 
 16A         

each 
21.00     

9.2 
GB02

70 
6A each 1.00     

10 

 

Supply & Installation, testing & 
commissioning of miniature 
circuit breaker (MCB) triple pole, 
415 volt A.C complete with all 
accessories suitable to fix on a 
din-bar etc. as required 

      

10.
1 

GB03
38 

63A each 1.00     

10.
2 

IL047
8 

80A each 1.00     

 
 General Lighting Luminiares       

11 

 

Supplying & fixing & testing of 
prewired indoor wall mounted 
wall brackets luminiaries suitable 
for GLS, CFL & LED lamps, 
complete with all accessories such 
as base, holder, glass globe, etc 
etc. but without lamp 

      

11.
1 

IL008
0 

Double wall bracket upward 
projection 200mm, height 
275mm finish-painted globe 
360/400mm dia.. glass milky/ 
frosted 

each 12.00     
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12 

 

Supplying & fixing of prewired 
indoor surface/ceiling mounted 
Down light LED luminiares of 
3000/4000/6000k, complete with 
all accessories with necessary 
testing & commissioning 

      

12.
1 

IL045
4 

18W each 58.00     

13 

 

Supplying & fixing of prewired 
indoor surface/ceiling mounted 
LED Tube light luminiares of 
3000/4000/6000k, complete with 
all accessories with necessary 
testing & commissioning 

      

13.
1 

IL038
3 

22W each 10.00     

 

 Recessed Luminiare (Light 
Emitting Diode Source) 

      

14 

 

Supplying, fixing, testing & 
commissioning of prewired Flood 
light LED based luminiaire with 
die cast housing and toughened 
glass cover for out door 
application IP not less than 45 

      

14.
1 

OL03
50 

50W each 10.00     

 
 PVC Boxes            

15 

 

Supplying & fixing of PVC boxes 
for switch/socket outlet/switch 
socket combined/ gang switches 
on surface including painting etc 
as required 

      

15.
1 

BX00
27 

12 Module each 2.00     

15.
2 

BX00
28 

18 Modul each 1.00     

15.
3 

BX00
22 

3 Module each 11.00     

15.
4 

BX00
24 

6 Module each 4.00     

15.
5 

BX00
25 

8 Module (Linear) each 1.00     

 
 Plates & Frame       

16 

 

Supplying & fixing of plates & 
frame for switch/socket 
outlet/switch socket combined/ 
gang switches, etc as required 

      

16.
1 

PF00
17 

Plate 12-module with frame each 2.00     

16.
2 

PF00
18 

Plate 18-module with frame each 1.00     

16.
3 

PF00
13 

Plate 3-module with frame each 11.00     
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16.
4 

PF00
15 

Plate 6-module with frame each 4.00     

16.
5 

PF00
16 

Plate 8-module with frame each 1.00     

  PVC Conduit (Surface)       

17  

Supplying and fixing of PVC 
conduit on surface including all 
accessories such as screws, 
bends,elbows, Tees, corners, etc. 
complete as required 

      

17.
1 

CD00
90 

20 mm,18SWG M 45.20     

17.
2 

CD00
91 

25 mm,16SWG M 
115.2

0 
    

17.
3 

CD00
92 

32 mm,14SWG M 80.40     

17.
4 

CD00
89 

15 mm,18SWG M 42.90     

17.
5 

CD00
94 

50 mm,14SWG M 14.20     

`         

18 

 

Supplying and fixing of PVC 
casing & capping on surface 
including cup washer, screws, 
bends, elbows,Tees, corners, etc. 
complete as required   

    

CD00
48 

32x10x1.2mm 
M 

200.0
0 

    

19 
 

Wiring for light, fans, call bell and 
2 pin light socket outlet with 1.5 
sq.mm 1.1kV grade, PVC 
insulated copper conductor cable 
in PVC casing and capping 
including connections, painting, 
testing & commissioning etc., as 
required.   

    

WP0
105 

Short Point 
point 16.00 

    

WP0
106 

Medium Point 
point 13.00 

    

WP0
107 

Long Point 
point 5.00 

    

20 

 

Wiring for 5/6 pin, 16 ampere 
plug point with 4 sq.mm 1.1kV 
grade,PVC insulated copper 
conductor cable in PVC casing & 
capping with providing and fixing 
5/6 pin, 6/16 ampere socket 
outlet & switch including earthing 
the third pin,connections, 
painting, testing & 
commissioning etc. as required   

    

WP0
146 

Medium Point 
point 2.00 
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WP0
147 

Long Point 
point 14.00 

    

21 

 

Wiring for points in excess length 
above long points with 1.1kV 
grade, PVC insulated copper 
conductor cable in PVC casing 
and  
capping including 
connections,painting, testing and 
commissioning etc. as required        

    

WP0
187 

WP0187 2x4 sq.mm 
M 90.00 

    

22 

 

Supplying & fixing of prewired 
indoor surface/ceiling mounted 
Down light LED luminiares of 
3000/4000/6000k, complete with 
all accessories with necessary 
testing & commissioning   

    

IL045
4 

18W 
each 34.00 

    

23 

 

Supplying & fixing of 
switch/socket on existing PVC 
surface box including necessary 
cutting, connection testing etc. as 
required.   

    

SS01
87 

5/6 pin, 6/16A socket outlet, 
shuttered each 18.00 

    

24 

 

Supplying & fixing of 6A switch 
on existing PVC surface box 
including necessary cutting, 
connection testing etc. as 
required.   

    

SS12
0 

6A switch SP 1-way 
each 38.00 

    

25 

 

Supplying, installation, testing & 
commissioning of exhaust fan 
240 volt A.C 1400 rpm with all 
accessories such as frame with 
arm 3 Nos., sweep 3 Nos., 
condenser and fan body etc. 
complete as required   

    

FN00
31 

380mm sweep 
each 1.00 

    

26 
 

Supplying & fixing of PVC boxes 
for switch/socket outlet/switch 
socket combined/ gang switches 
on surface including painting etc 
as required   

    

BX00
22 

3 Module 
each 2.00 

    

BX00
23 

4 Module 
each 3.00 

    

BX00
25 

8 Module (Linear) 
each 2.00 
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Surface Luminiare (Light 
Emitting Diode Source)   

    

  

Surface LED Tube light 
Luminiare of 3000/4000/6000k   

    

27 
MT7
251  

18W each 18.00     

28 

 

Wiring for light, fans, call bell and 
2 pin light socket outlet with 1.5 
sq.mm 1.1kV grade, PVC 
insulated copper conductor cable 
in PVC casing and capping 
including connections, painting, 
testing & commissioning etc., as 
required.   

    

28.
1 

WP0
105  

Short Point 
 Point  2.00 

    

28.
2 

WP0
106 

Medium Point 
 Point  4.00 

    

28.
3 

WP0
107  

Long Point 
 Point  15.00 

    

29 

 

Supplying and fixing of PVC 
casing & capping on surface 
including cup washer, screws, 
bends, elbows,Tees, corners, etc. 
complete as required   

    

29.
1 

CD00
48  

32x10x1.2mm 
 meter  20.00 

    

30 

 

Supplying and fixing of PVC 
conduit on surface including all 
accessories such as screws, 
bends,elbows, Tees, corners, etc. 
complete as required   

    

30.
1 

CD00
91 

 25 mm,16SWG 
 meter   30.00 

    

 
 Total   

    

  Surface Luminiare (Light 
Emitting Diode Source)   

    

31 

 

Supplying & fixing of prewired 
indoor surface/ceiling  mounted 
LED Tube light luminiares of 
3000/4000/6000k, complete with 
all  
accessories with necessary testing 
& commissioning   

    

31.
1 

IL038
2 

20W each 
162.0

0 
    

32 
 

Supplying & fixing of LED Lamp 
with 3000/4000/6000K 

 
 

    

32.
1 

LS02
07 

12W each 
132.0

0 
    

  Fans  
 

    

33  
Supplying, installation, testing & 
commissioning of ceiling fan 240 
volt A.C 1400 rpm with all 
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accessories such as down rod, 
sweep 3 Nos.,canopy 2 Nos., 
condenser and fan body etc. 
complete as required 

33.
1 

FN00
02 

1200mm sweep each 
52.00 

    

34  

Supplying, installation, testing & 
commissioning of exhaust fan 
240 volt A.C 1400 rpm with all 
accessories such as frame with 
arm 3 Nos., sweep 3 Nos., 
condenser and fan body etc. 
complete as required 

 

 

    

34.
1 

FN00
30 

300mm sweep each 
20.00 

    

  Switches & Sockets on PVC 
surface box 

 
 

    

35  

Supplying & fixing of 
socket/regulator on existing PVC 
surface box including necessary 
cutting, connection testing etc. as 
required. 

 

 

    

36 
SS01
35 

Dimmer/regulator each 
46.00 

    

37  

Supplying & fixing of 6A switch 
on existing PVC surface box 
including necessary cutting, 
connection testing etc. as 
required. 

 

 

    

37.
1 

SS12
0 

 6A switch SP 1-way  each 
30.00 

    

38  

Supplying & fixing of 
switch/socket on existing PVC 
surface box including necessary 
cutting, connection testing etc. as 
required. 

 

 

    

38.
1 

SS01
87 

 5/6 pin, 6/16A socket outlet, 
shuttered  

each 
149.0

0 
    

39  

Supplying & fixing of 
switch/socket on existing PVC 
surface box including necessary 
cutting, connection testing etc. as 
required.  

 

 

    

39.
1 

SS01
67 

 Ceiling Rose, 2 plate (PVC) 6A   each 
118.0

0 
    

40  

Supplying & fixing of 
switch/socket on existing PVC 
surface box including necessary 
cutting, connection testing etc. as 
required 

 

 

    

40.
1 

SS01
85 

16A switch SP 1-way each 
149.0

0 
    

  Holders  
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41  

Supplying & fixing of prewired 
call bell 250 volt A.C with base, 
terminal block and all accessories 
complete 

 

 

    

41.
1 

SS02
50 

Musical bell assembly each 
13.00 

    

42  

Supplying & fixing of holders on 
surface ceiling rose including 
necessary cutting,connection 
testing etc. as required. 

 

 

    

42.
1 

SS02
32 

Angle holder (heavy duty, brass 
plunger) 

each 
82.00 

    

42.
2 

SS02
21 

Batten holder (heavy duty, brass 
plunger) 

each 
8.00 

    

  PVC Boxes       
 

    

43  

Supplying & fixing of PVC boxes 
for switch/socket outlet/switch 
socket combined/ gang switches 
on surface including painting etc 
as required 

 

 

    

43.
1 

BX00
22 

3 Module each 
93.00 

    

43.
2 

BX00
23 

 4 Module each 
13.00 

    

43.
3 

BX00
20 

1 Module each 
1.00 

    

43.
4 

BX00
25 

8 Module (Linear) each 
16.00 

    

43.
5 

BX00
21 

2 Module each 
30.00 

    

  PVC Casing Capping (Surface)        
    

44  

Supplying and fixing of PVC 
casing & capping on surface 
including cup washer, screws, 
bends, elbows,Tees, corners, etc. 
complete as required 

 

 

    

44.
1 

CD00
49 

40x10x1.2mm Meter 
75.00 

    

44.
2 

CD00
48 

32x10x1.2mm Meter 
30.00 

    

44.
3 

CD00
50 

50x10x1.2mm Meter 
34.50 

    

  Point wiring for PVC Casting 
& Capping 

 
 

    

45  

Wiring for light, fans, call bell and 
2 pin light socket outlet with 1.5 
sq.mm 1.1kV grade, PVC 
insulated copper conductor cable 
in PVC casing and capping 
including connections, painting, 
testing & commissioning etc., as 
required 

 

 

    

45.
1 

WP0
105 

Short Point Point 
1.00 
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46  

Wiring for 5/6 pin, 16 ampere 
plug point with 4 sq.mm 1.1kV 
grade,PVC insulated copper 
conductor cable in PVC casing & 
capping with providing and fixing 
5/6 pin, 6/16 ampere socket 
outlet & switch including earthing 
the third pin,connections, 
painting, testing & 
commissioning etc. as required 

 

 

    

46.
1 

WP0
145 

Short Point Point 
2.00 

    

46.
2 

WP0
146 

Medium Point Point  
5.00 

    

46.
3 

WP0
147  

Long Point Point 
60.00 

    

47  

Dismantling of Electrical wiring 
including conduits for light, fan, 
Exhaust fan, call bell, 3 pin 5 
ampere plug point, circuit / 
submain wiring etc and stacking 
materials within 50m lead 
including making the surface 
good 

 

 

    

47.
1 

DS00
01  

short point point 
10.00 

    

47.
2 

 
DS00

02  
medium point  point 

10.00 

    

47.
3 

DS00
03 

 long point point 
10.00 

    

48  

Dismantling Electrical fittings, 
boxes, covers, etc all types and 
stacking materials within 50m 
lead including making the surface 
good: 

 

 

    

48.
1 

DS00
15 

 Pendent/ recessed/ surface each 
15.00 

    

49  

Supply & Installation, testing & 
commissioning of miniature 
circuit breaker (MCB) single pole, 
230 volt A.C complete with all 
accessories suitable to fix on a 
din-bar etc. as required 

 

 

    

49.
1 

GB02
75  

32A each  
10.00 

    

49.
2 

GB02
72  

16A each  
20.00 

    

50  Providing & fixing Split Type Air 
Conditioners 

 
 

    

50.
1 

AC00
16  

1.5 tonne, split type each 
49.00 

    

51 
OHS

1 
OHS cost LS 1     
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52 
OHS 

2 
Temporary living accomodation LS 1     

53 AR GST Ls 1     
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Form 17B: Bill of Quantities (Foreign currency)-Not Applicable 

To be quoted either in US Dollar or Japanese Yen or Euro or Indian Rupees 

Item 

No. 
Description Unit Quantity 

Unit Rate 
Amount 

In figures In Words 
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SECTION VIIB - CONTRACT FORMS 

(Form No. 18 to Form No. 23) 

Applicable Forms from this Contract Forms section will either be submitted by the 

successful Bidder or by DHPL, post award of Contract. 
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Form 18: Letter of Award of Contract 

Reference No. .................................. 
Date.................................................. 

To 
[Name and Address of the Contractor] 

Dear Sirs, 
This is to notify you that your Bid dated................................... for execution of the 
................. 

..................................................................................... [Name of the Contract and Tender No., 
as given in ITB] for the Contract Price of ............................................................................... 
[Name of the currency and amount in words and figures as corrected and modified in 
accordance with the ITB] is hereby accepted by DHPL. 

You are hereby requested to furnish Contract Performance Security, in the form detailed 
in GCC.18 for an amount of ...........[insert amount of performance security]........................ 
within Thirty (30) days of the receipt of this Letter of Award and the validity of the Contract 
Performance Security shall be up to .........[insert validity]................... 

Failure to submit the Contract Performance Security within the period stipulated above 
shall constitute a ground for the annulment of the award and entail forfeiture of Bid 
Security. 

This letter is being issued to you in duplicate. Please retain one copy for your records and 
return the other copy to DHPL after recording on the letter “Accepted Unconditionally” 
under the signature of the authorised signatory.  

Please acknowledge receipt. 

Yours faithfully, 

Signature[Name and title of signatory] 
[DHPL address] 

Form 19: Contract Agreement 

This agreement is made on this ______________ (day,      month,        year) by and between 
DHPL a Company registered under  _____(insert the relevant statutory act under which 
the company was incorporated)______ and having its Registered Office at 
___________________________ (Address of DHPL) (hereinafter referred to as “DHPL”) 
which expression shall unless repugnant to the context or meaning thereof include its 
successors and assigns of the one part 

AND 
_____________________________________(Name of Contractor or Joint Venture), a 
Company registered and existing under the laws of ________________ (Name of Country 
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and Registration details) and having its registered office at 
_________________________________________________________ (please enter the 
Addresses of the Contractor or each of the Partners in case of Joint Venture) 
__________________________________________________________________________
___________________________________________________________________ 
(hereinafter to be collectively referred to for the sake of convenience as ''the Contractor") 
which expression shall unless repugnant to the context or meaning thereof include their 
respective successors and permitted assigns of the other part. 
 
Whereas DHPL is desirous that the Contractor executes the Contract No. 
__________________________________________________________________________
________________ (name and identification number of the Contract)  for -------------------
(hereinafter called the “Works”) and DHPL has accepted the Bid submitted by the 
Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a Contract Price of _______________________________ (Name of 
currency and value in words and figures). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall assume the same meanings as are 

respectively assigned to them in the General Conditions of Contract hereinafter 
referred to and they shall be deemed to form and be read and construed as part of 
this Agreement. 
 

2. In consideration of the payments to be made by DHPL to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with DHPL to execute and complete the 
Works and remedy the defects therein in conformity in all aspects with the provisions 
of Contract and shall not in any manner dilute the responsibilities, obligations and 
liabilities as defined in the said Contract to ensure completion and performance of the 
Works within the Time for Completion (in case of Joint Venture, the respective 
responsibilities, obligations, and liabilities of each of the partners of the Joint Venture 
as well as of the Leader of the JV in respect of execution shall be performed as laid 
under “The Joint And Several Responsibility And Liability Provisions” therein under 
the Contract). 
 

3. DHPL hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and in the remedying the defects therein the Contract Price 
or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be read and construed as part 
of this Agreement: 

 
i. Contract Agreement 

ii. Letter of Acceptance 
iii. Minutes of the Meeting 
iv. Special Conditions of Contract 
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v. General Conditions of Contract 
vi. Bill of Quantities 

vii. Technical Specifications 
viii. Drawings 
ix. Contractor’s Bid 
x. Any other documents listed in the SCC as forming part of the Contract. 

 
In witness whereof the parties have caused this Agreement to be executed on the day, 
month, and year first written before. 
 
The Common Seal of both the Parties is hereunto affixed in the presence of: 
 
Signed Sealed and Delivered by the said Parties. 
 
 

(Signature) 
(Name and Title of Signatory) 

(Name of Employer) 
 

 
 

(Signature) 
(Name and Title of Signatory) 

(Name of Contractor) 
 
 
In the presence of: 
WITNESSES: 
 
1. (Signature) 
(Name & Address) 
 
 
2. (Signature) 
(Name & Address) 
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Form 20: Bank Guarantee for Contract Performance Security 

 [To be provided on the relevant legal document, as per applicable law, in the country of 
execution] 

Bank Guarantee No. ........................ 

Date.................................................. 

To 
[DHPL Address] 

 
Dear Sir/Madam, 
 
In consideration of Dorjilung Hydro Power Limited (DHPL) (hereinafter referred to as DHPL 
which expression shall unless repugnant to the context or meaning thereof include its 
successors, administrators and assigns) having awarded to M/s …………… with its 
Registered/Head Office at ……………………………(hereinafter referred to as the 
'Contractor’ which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns), a Contract by issue of Letter 
of Award No………….. dated ……….. valued at .............[name of currency and amount in 
figures and words].............., for …………………….. (insert Scope of Contract)………… 
and the Contractor having agreed to provide a Contract Performance Guarantee for the 
faithful performance of the entire Contract equivalent to ten percent (10%) of the said 
value of the Contract to DHPL. 
 
We ………….. (insert Name and Address of the bank issuing the Guarantee)…………. 
having its Head Office at …………………….. hereinafter referred to as the ‘Bank’ which 
expression shall, unless repugnant to the context or meaning thereof include its 
successors, administrators, executors and assigns), do hereby guarantee and undertake 
to pay DHPL on demand any and all monies payable by the Contractor to the extent of 
…….[insert amount of the Bank Guarantee and its currency]…………….. at any time upto 
………….@...............(day/month/year) without any demur, reservation, contest recourse 
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or protest and or without any reference to the Contractor. Any such demand made by 
DHPL on the Bank shall be conclusive and binding notwithstanding any difference 
between DHPL and the Contractor or any dispute pending before any Court, Tribunal or 
any other Authority. The Bank undertakes not to revoke this guarantee during its currency 
without prior consent of DHPL. 
 
DHPL shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the Contract 
by the Contractor. DHPL shall have the fullest liberty, without affecting this guarantee to 
postpone from time to time the exercise of any powers vested in DHPL or of any right 
which they might have against the Contractor and to exercise the same at any time and 
any manner, and either to enforce or to forbear to enforce any covenants, contained or 
implied in the Contract between DHPL and the Contractor or any other course of remedy 
or security available to DHPL. The Bank shall not be released of its obligations under these 
presents by any exercise by DHPL of its liberty with reference to the matters aforesaid or 
any of them or by reason or any other acts of omission or commission on the part of DHPL 
or any other indulgence shown by DHPL or by any other matter or thing whatsoever which 
under the law would but for this provisions have the effect of relieving the Bank. 
 
The Bank also agrees that DHPL at its option shall be entitled to enforce this guarantee 
against the Bank as a Principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that DHPL may have in 
relation to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above, our liability under this guarantee is 
restricted to ……………… and shall remain in force up to and including ………………… 
and shall be extended from time to time for such period, as may be desired by M/s 
………………………….on whose behalf this guarantee has been given. 
 
All rights of DHPL under this guarantee shall be forfeited and the Bank shall be relieved 
and discharged from all liabilities after the above mentioned date or from the extended 
date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 

(Name) 

 
…………………………………………… 

(Name) 
 
…………………………………………… 

(Official Address) 

 
…………………………………………… 

(Official Address) 
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Authorized vide 

Power of Attorney No:…………………. 

Date……………………………………. 

 

  



 

202 

 

 

Form 21: Bank Guarantee for Advance Payment 

[To be provided on the relevant legal document, as per applicable law, in the country of 
execution] 

Bank Guarantee No. ........................ 

Date.................................................. 

To 
[DHPL address] 

 
Dear Sir/Madam, 
 
In consideration of the DHPL (hereinafter referred to as DHPL) which expression shall 
unless repugnant to the context or meaning thereof include its successors, administrators, 
executors and assigns having awarded to M/s............................ with its registered/Head 
Office at ................................ (here-in-after referred to as the Contractor) which expression 
shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns, a Contract by issue of DHPL Letter of Award No. 
………. dated …………………. and the same having been unequivocally accepted by the 
Contractor resulting in a 'Contract', dated ……………… valued at …….............[name of 
currency and amount in figures and words]…………….for ……(insert Scope of 
Contract)…………………. (hereinafter called the Contract) and DHPL having agreed to 
make advance payment to the Contractor for performance of the above Contract 
amounting to.........[insert currency and amount of the advance]................., as an advance 
against Bank Guarantee to be furnished by the Contractor. 
 
We, ……….[Insert name and address of the bank issuing Branch] ………………….. having 
its Head Office at ……………………..  (hereinafter referred to as the 'Bank' which 
expression shall, unless repugnant to the context of meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay DHPL immediately on demand any or all monies payable by the Contractor to  the 
extent of …….[insert currency and amount of the advance].……….at any time up to 
…….@……..without any demur, reservation, contest, recourse or protest and/or without 
any reference to the Contractor. Any such demand made by DHPL on the Bank shall be 
conclusive and binding not withstanding any difference between DHPL and the Contractor 
or any dispute pending before any Court, Tribunal, Arbitrator or any other Authority. 
 
DHPL shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to vary the advance or to extend the time for 
performance of the Contract by the Contractor. DHPL shall have the fullest liberty, without 
affecting this guarantee to postpone from time to time the exercise of any powers vested 
in them or of any right which they might have against the Contractor and to exercise the 
same at any time in any manner and either to enforce or to forbear to enforce any 
covenants contained or implied in the Contract between DHPL and the Contractor or any 
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other course or remedy or security available to DHPL. The Bank shall not be released of its 
obligations under these presents by any exercise by DHPL of its liberty with reference to 
the matters aforesaid or any of them or by reason of any other act or forbearance or other 
acts of omission or commission on the part of DHPL or any other indulgence shown by 
DHPL or by any other matter or thing whatsoever which under law would, but for this 
provision, have the effect of relieving the Bank. 
 
The Bank also agrees that DHPL at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that DHPL may have in 
relation to the Contractor’s liabilities. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is 
limited to .……[insert currency and amount of the advance].……… and it shall remain in 
force up to and including …………… and shall be extended from time to time for such 
period as may be desired by M/s ………………… on whose behalf this guarantee has been 
given. 
 
All rights of DHPL under this guarantee shall be forfeited and the Bank shall be relieved 
and discharged from all liabilities after the above mentioned date or from the extended 
date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 

(Name) 

 
…………………………………………… 

(Name) 
 
…………………………………………… 

(Official Address) 

 
…………………………………………… 

(Official Address) 
 

Attorney as per  

Power of Attorney No: …………………. 

Date……………………………………. 

Note: (@)This date will initially betwelve (12) months, which will be further extended 
upon instruction of the Project Manager, depending upon the amount of 
advance recovered. 
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Form 22A: Deed of hypothecation for secured advances – Contractor’s plant and 
equipments:Not Applicable 

 
Date: ……………… 

Contract No.: ……………… 

 

This indenture made on ...[insert date].... by .....[insert name of Contractor]..... under the 
laws of ....[insert name of country of Contractor]....., having its principal place of business 
located at ......[insert address]........ (hereinafter referred to as the Contractor which 
expression shall where the context permits or implies be deemed to include his executors, 
administrators and or assigns) in favour of DHPL  having its office at .....[insert address of 
DHPL]........ (hereinafter called DHPL which expression shall where the context permits or 
implies be deemed to include its successors or assigns). 

WHEREAS the Contractor has been awarded the work of .....[insert name of Works and 
Letter of Award reference] vide letter of award no. ... dated ....[insert date]...., which has 
been unequivocally accepted by the Contractor. 

WHEREAS the Contractor has applied to DHPL in terms of clause GCC.13.2.1 relating to the 
above referred LoA that he may be allowed an advance on the security of the plant and 
equipment absolutely belonging to him and brought by him to the Site of the Works. 

WHEREAS the said plant and equipment are exclusively brought by the Contractor for use 
in the construction of the Works as mentioned in the LoA and the Bill of Quantities of the 
Contract, for the next six (6) months requirements from the date hereof. 

WHEREAS the Contractor has undertaken to complete the Works using the plant and 
equipment vide the said item reference for the rates mentioned in the Bill of Quantities of 
the Contract.         

WHEREAS DHPL has agreed to for the payment to the Contractor the sum of.....[insert 
currency and sum in figure and words]...... only on the security of the plant and equipment 
which are detailed in the secured advance bill no.....[insert bill reference]...... dated 
.....[insert date]..... for the said work signed by the Contractor. 

NOW THIS INDENTURE witnessed in pursuance of the said consideration of the sum of 
.......[insert currency and sum in figure and words]....... only paid on execution of these 
presents to the Contractor by DHPL (the receipt of which the Contractor hereby 
acknowledges) as under: 

That the said sum of ....[insert currency and sum in figure and words]..... only as paid for 
plant and equipment by DHPL to the Contractor as aforesaid shall be employed by the 
Contractor in and for the execution of the said Works and for no other purpose 
whatsoever. 

That all the plant and equipment detailed in the said bill which have been offered and 
accepted by DHPL as security are absolutely the Contractor’s property and are free from 
encumbrances of any kind and the Contractor shall indemnify DHPL against all claims in 
respect of which the credit has been made to him as aforesaid. 

That the plant and equipment detailed in the said bill on the security of which the payment 
has been made by DHPL shall be used by the Contractor solely in the execution of the said 
Works in accordance with the direction of DHPL and in the terms of the said Contract. 

That the Contractor will make at his own cost all necessary arrangements for the proper 
watch and safe custody and protection against all risks of the said plant and equipment 
which shall remain at the Site of the said Works in the Contractor’s custody and his own 
responsibility and shall at all times be open to the inspection by DHPL or any officer 
authorized by him. In the event of the said plant and equipment or any part thereof being 
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stolen, destroyed, or damaged or becoming deteriorated in greater degree than due to 
reasonable use and wear thereof, the Contractor will forthwith replace the same with 
other plant and equipment of the like quality or repair and make good the same as required 
by DHPL 

That the plant and equipment detailed shall not on any account be removed from the Site 
of the said Works except with written permission of DHPL or any officer authorized by him 
on that behalf. 

That the payment for the plant and equipment at Site shall be repayable in full as and when 
the Contractor receives payment from DHPL of the prices payable to him for the said 
Works under the provisions of the said Contract. Provided that if any intermediate 
payments are made to the Contractor on account of the work done, then on the occasion 
of each payment, DHPL will be at liberty to make recovery from the Contractor’s bill for 
such payments by deducting there from the value of the said plant and equipment actually 
used in the construction in such a manner that by the time eighty percent (80%) work is 
complete, the total amount of advance is recovered from the Contractor. 

That if the Contractor shall at any time during the execution of the Works, make any 
default in the performance or observation of any provision of the said Contract or these 
presents and if the advance may remain unadjusted or un-recovered, then the entire 
balance amount of the advance together with interest thereon at ....[insert rate of 
interest].... from the date of default will become payable by the Contractor to DHPL with 
all costs, charges, damages and expenses incurred by DHPL in or for the recovery thereof 
of the enforcement of this security or otherwise by covenants and agrees with DHPL to 
repay and pay the same respectively to him. 

That the Contractor hereby creates charge and lien in favour of DHPL on all the said plant 
and equipment for the repayments to DHPL of the said sum of ....[insert currency and sum 
in figure and words].... only advanced as aforesaid and all costs, charges, damages, and 
expenses payable under this agreement provided always and it is hereby agreed and 
declared that notwithstanding anything in the said Contract and without prejudice to the 
power contained in the said Contract if and when the covenants for payments and 
repayment herein before contained shall become enforceable and money owing shall not 
be paid in accordance therewith, DHPL may at any time and thereafter adopt all or any of 
the following courses as he may deem fit: 

• Seize and utilize the plant and equipment or any part thereof in the completion of 
the said Works on behalf of the Contractor in accordance with the provisions in that 
behalf contained in the Contract debiting the Contractor with the actual cost of 
effecting such completion and crediting the Contractor with the value of work done 
as per Contract at the rate thereby provided, if after affecting the aforesaid 
adjustment, any amount is outstanding against the Contractor, he has to pay the 
same to DHPL on demand. 
 

• Remove/and/or sell by public auction, the seized plant and equipment or any part 
thereof and out of the monies arising from the sale retain all sums aforesaid 
repayable to DHPL under these presents and pay over the surplus, if any to the 
Contractor. 
 

• Deducting all or any part of the money owing out of the contract performance 
security or any sum due to the Contractor under the said Contract. 

That except in the event of such default on the part of the Contractor as aforesaid interest 
in the said advance shall not be payable. 

That in the event of any conflict between the provisions of these presents and the said 
Contract, the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effects on these presents, the settlement of 
which has not herein before expressly provided for, the same shall be referred to the 
.....[insert name of authority]...... whose decision shall be final and binding. 



 

207 

 

 

 

Signed, Sealed and delivered by the contractor in the presence of: 

       

Witnesses 

 

Contractor 

1. 

2.         

  

DHPL       

1. 

2.        

     

            (Seal and designation of persons signing) 
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Form 22B: Deed of hypothecation for secured advances – Construction Materials 

 
Date: ……………… 

Contract No.: ……………… 

 

This indenture made on ...[insert date].... by .....[insert name of Contractor]..... under the 
laws of ....[insert name of country of Contractor]....., having its principal place of business 
located at ......[insert address]........ (hereinafter referred to as the Contractor which 
expression shall where the context permits or implies be deemed to include his executors, 
administrators and or assigns) in favour of Dorjilng Hydro Power Limited (DHPL), having 
its office at .....[insert address of DHPL]........ (hereinafter called DHPL which expression 
shall where the context permits or implies be deemed to include its successors or assigns). 

WHEREAS the Contractor has been awarded the work of .....[insert name of Works and 
Letter of Award reference]vide letter of Award No.... dated ....[insert date]...., which has 
been unequivocally accepted by the Contractor. 

WHEREAS the Contractor has applied to DHPL in terms of clause GCC.13.2.2 relating to the 
above referred LoA that he may be allowed an advance on the security of the construction 
materialsabsolutely belonging to him and brought by him to the Site of the Works. 

WHEREAS the said materials are exclusively brought by the Contractor for use in the 
construction of the Works as mentioned in the LoA and the Bill of Quantities of the 
Contract, for the next six (6) months requirements from the date hereof. 

WHEREAS the Contractor has undertaken to complete the Works using the materials vide 
the item reference nos.-----------------------(insert the item reference no of the BOQ) for the rates 
(including the cost of materials to be incorporated) mentioned in the Bill of Quantities of 
the Contract.         

WHEREAS DHPL has agreed to for the payment to the Contractor the sum of .....[insert 
currency and sum in figure and words]...... only on the security of the materials which are 
detailed in the secured advance bill no. ....[insert bill reference]...... dated .....[insert date]..... 
for the said work signed by the Contractor. 

NOW THIS INDENTURE witnessed in pursuance of the said consideration of the sum of 
.......[insert currency and sum in figure and words]....... only paid on execution of these 
presents to the Contractor by DHPL (the receipt of which the Contractor hereby 
acknowledges) as under: 

That the said sum of ....[insert currency and sum in figure and words]..... only as paid for 
materials by DHPL to the Contractor as aforesaid shall be employed by the Contractor in 
and for the execution of the said Works and for no other purpose whatsoever. 

That all the materials detailed in the said bill which have been offered and accepted by 
DHPL as security are absolutely the Contractor’s property and are free from encumbrances 
of any kind and the Contractor shall indemnify DHPL against all claims to any materials in 
respect of which the credit has been made to him as aforesaid. 

That the materials detailed in the said bill on the security of which the payment has been 
made by DHPL shall be used by the Contractor solely in the execution of the said Works in 
accordance with the direction of DHPL and in the terms of the said Contract. 

That the Contractor will make at his own cost all necessary arrangements for the proper 
watch and safe custody and protection against all risks of the said materials which shall 
remain at the Site of the said Works in the Contractor’s custody and his own responsibility 
and shall at all times be open to the inspection by DHPL or any officer authorized by him. 
In the event of the said materials or any part thereof being stolen, destroyed, or damaged 
or becoming deteriorated in greater degree than due to reasonable use and wear thereof, 
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the Contractor will forthwith replace the same with other materials of the like quality or 
repair and make good the same as required by DHPL. 

That the materials detailed shall not on any account be removed from the Site of the said 
Works except with written permission of DHPL or any officer authorized by him on that 
behalf. 

That the payment for the materials at Site shall be repayable in full as and when the 
Contractor receives payment from DHPL of the prices payable to him for the said Works 
under the provisions of the said Contract. Provided that if any intermediate payments are 
made to the Contractor on account of the work done, then on the occasion of each 
payment, DHPL will be at liberty to make recovery from the Contractor’s bill for such 
payments by deducting there from the value of the said materials actually used in the 
construction in such a manner that by the time eighty percent (80%) work is complete, the 
total amount of advance is recovered from the Contractor. 

That if the Contractor shall at any time during the execution of the Works, make any 
default in the performance or observation of any provision of the said Contract or these 
presents and if the advance may remain unadjusted or un-recovered, then the entire 
balance amount of the advance together with interest thereon at ....[insert rate of 
interest].... from the date of default will become payable by the Contractor to DHPL with 
all costs, charges, damages and expenses incurred by DHPL in or for the recovery thereof 
of the enforcement of this security or otherwise by covenants and agrees with DHPL to 
repay and pay the same respectively to him. 

That the Contractor hereby creates charge and lien in favour of DHPL on all the said 
materials for the repayments to DHPL of the said sum of ....[insert currency and sum in 
figure and words].... only advanced as aforesaid and all costs, charges, damages, and 
expenses payable under this agreement provided always and it is hereby agreed and 
declared that notwithstanding anything in the said Contract and without prejudice to the 
power contained in the said Contract if and when the covenants for payments and 
repayment herein before contained shall become enforceable and money owing shall not 
be paid in accordance therewith, DHPL may at any time and thereafter adopt all or any of 
the following courses as he may deem fit: 

• Seize and utilize the materials or any part thereof in the completion of the said 
Works on behalf of the Contractor in accordance with the provisions in that behalf 
contained in the Contract debiting the Contractor with the actual cost of effecting 
such completion and crediting the Contractor with the value of work done as per 
Contract at the rate thereby provided, if after affecting the aforesaid adjustment, 
any amount is outstanding against the Contractor, he has to pay the same to DHPL 
on demand. 
 

• Remove/and/or sell by public auction, the seized materials or any part thereof and 
out of the monies arising from the sale retain all sums aforesaid repayable to DHPL 
under these presents and pay over the surplus, if any to the Contractor. 
 

• Deducting all or any part of the money owing out of the contract performance 
security or any sum due to the Contractor under the said Contract. 

That except in the event of such default on the part of the Contractor as aforesaid interest 
in the said advance shall not be payable. 

That in the event of any conflict between the provisions of these presents and the said 
Contract, the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effects on these presents, the settlement of 
which has not herein before expressly provided for, the same shall be referred to the 
.....[insert name of authority]...... whose decision shall be final and binding. 

 

Signed, Sealed and delivered by the contractor in the presence of: 
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Witnesses 

 

Contractor 

1. 

2.         

  

DHPL       

1. 

2.        

     

            (Seal and designation of persons signing) 
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Form 23: Validity extension of Bank Guarantee 

Bank Guarantee No. ........................ 

Date..................................................To 

[DHPL Address] 

Dear Sir/Madam, 

Sub: Validity Extension of Bank Guarantee No. ................................... dtd........................ for 
...........[insert currency and amount of the Bank Guarantee]............................... 
favouring yourselves, expiring on....................... on account of 
M/s*............................................................... in respect of Contract for procurement 
of.................(insert name of the Works).................................... for 
................................................... Contract No. ................................... dated............... 
(hereinafter called original Bank Guarantee). 

At the request of M/s*...................................................... we ........................................... Bank 
having branch office at .......................................... and having Head Office at 
.............................................................. do hereby extend our liability under the above 
mentioned Bank Guarantee No......................... dtd .......... for a further period 
of..................Years/ Months from ................. to expire on .........................  

Except as provided above, all other terms and conditions of the original Bank Guarantee 
No.............................. dtd.................. shall remain unaltered and binding on us.  

Please treat this as an integral part of the original guarantee to which it would be attached. 

Yours Faithfully, 

(Signature)………………………….. 

(Name & Designation)………………………….. 

(Bank’s Seal)………………………….. 

Authorized vide Power of Attorney No 

 

* In case of Joint Ventures, name of all partners of the Joint Venture shall be mentioned. 
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FORM 24: Environment, Health and Safety Commitment Form:Not Applicable 
 
The Contractor shall submit a formal declaration affirming their full compliance with and 
adherence to the Project’s Environmental and Social Management and Occupational 
Health and Safety Management Requirements using the format provided below; 

To, 

[DHPL Name and Address] 

 

Dear Sir, 

We hereby commit to full compliance with the Project’s Environmental and Social 
Management Plan (ESMP) and Occupational Health and Safety Management Plan 
(OHSMP) requirements, as specified in this Technical Specifications (Clause 2.0 
Environmental Management Monitoring and 3.0 Occupational Health and Safety). This 
commitment ensures effective environmental conservation and management, as well as 
the protection of occupational and community health and safety for workers and nearby 
communities throughout all phases of contract execution. 

 

Date: (Signature)..........................................................  

Place: (Printed Name) ................................................... 

 (Designation).......................................................  

  

 

(Seal)................................................................... 

Note: Continuation Sheets of like size and format may be used as per Bidder's requirement 
and shall be annexed to this Form 

 

 

 

 

NIT No.: ...............................             

Bidder’s Name & Address: 

.............................................. 
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SECTION VIII – PERFORMANCE EVALUATION SYSTEM 

1. INTRODUCTION 

A contractor performance evaluation is a standardized, systematic and objective 
assessment of a contractor’s performance on a specific project contract. This enables 
DHPL to judge whether the contractor has performed the work to a high standard on a 
number of fronts, and whether it is worth engaging them for future projects. 

The performance evaluation criteria shall be used by each Project Manager/Site 
Engineer immediately with the commissioning of any work or services after the award 
of contract. The contractors shall be evaluated as the work progresses.  

2. OBJECTIVES 

The main objectives of the performance evaluation of Contractors for works are as 
follows: 

➢ To adopt a more holistic approach in reviewing overall performance of 
Contractor; 

➢ To work with Contractor to raise safety and quality standards; 

➢ To encourage an environment of continuous improvement by Contractor; 

➢ To build partnership with Contractor in specific and strategic areas; and 

➢ To have a list of preferred Contractor to be selected for limited bidding process 

3. PERFORMANCE EVAULATION SYSTEM (PES) 

The assessment of the Contractors shall be done as follows: 

SN Particulars Score  

3.1 Pre-construction 10% 

3.2 Construction 80% 

3.2.1 Administration 30%  

3.2.2 Safety 10% 

3.2.2 Quality 40% 

3.3 Completion Time 10% 

Total 100% 

 

3.1 Pre-construction (10%) 

SN Particulars Score 
Key performance 
measurement 

Remarks 

3.1.1 Work Schedule  2% On time submission 
=100% or else 0% 

Reference to be 
taken from the kick 
off meeting, which 
must be held before 
the start of the 
work. 
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3.1.2 Method 
Statement/ 
Methodology 

2% Submitted on time 
and agreeable =100% 
After 1st revision= 80% 
After 2nd revision= 
50% 
After 3rd revision= 0% 

As submitted along 
with the bid. 
Revision would 
mean, the 
methodology 
submitted does not 
suffice the 
requirement. 

3.1.3 Mobilization  2% Early= 120% 
On time= 100% 
Late= 0% 

 

3.1.4 Quality Assurance 
Plan (QAP) 

2% Submitted on time 
and agreeable =100% 
After 1st revision= 80% 
After 2nd revision= 
50% 
After 3rd revision= 0% 

As submitted along 
with the bid. 

3.1.5 Insurance 
certificate  

2% Submitted within 15 
days of Contract 
Award= 100% 
Submitted along with 
1st RA Bill =50% 

Date to be 
considered from 
the signing of 
contract agreement 

 
 

 

 

2.5 Construction (80%) 

3.2.1.   Administration (30%) 

SN Particulars Score 
Key performance 
measurement 

Remarks 

3.2.1.1 Timely 
commencement  

5% • Early= 120% 

• On time= 100% 

• Late= 0% 

As per the contract 
Agreement 

3.2.1.2 Deployment of 
manpower and 
machineries (as 
per contract) 

2% • Deployed as per 
schedule= 100% 

• Not as per schedule= 
0% 

Reference to be 
considered from the 
Contract Agreement 

3.2.1.3 Deployment of 
additional 
manpower and 

5% • As per schedule = 
100% 

• 80% deployment = 
80% 

• Based on work 
schedule / Works 
Program 
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SN Particulars Score 
Key performance 
measurement 

Remarks 

equipment for 
specific activities 

• 50% deployment = 
50% 

• Below 50% 
deployment = 0% 

• Determined by 
implementing 
agency. 

• Based on monthly 
reports 

3.2.1.4 Key construction 
materials 
arrangement  

5% Adequate and timely 
= 100% or else 0% 

Based on the Review 
report and agreed 
by both the parties. 

3.2.1.5 Joint 
measurement 

2% Full attendance of 
contractor’s 
representative =100% 
or else 0% 

Based on the written 
request made by the 
Project 
Manager/Site 
Engineer 
considering the 
convenient time of 
both the parties. 

3.2.1.6 Accuracy of 
running bills  

3% Accurate=100% 
Good (has few 
errors)= 60% 
Poor (frequently 
misrepresents the 
actual work and has 
multiple errors)= 0% 

Accuracy of the bills 
submitted by the 
Contractor shall be 
assessed.  

3.2.1.7 Timely Progress 
Report submission 

2% ✓ 80% and above 
compliance = 100% 

✓ Above 50% and up 
to 80% = 50% 

✓ Below 50% = 0% 

Reference to be 
taken from Kick off 
meeting. 

3.2.1.8 Cooperation and 
Coordination with 
Employer 

2% ✓ Excellent (proactive 
and prompt)=100%  

✓ Good (needs to be 
prompted by the 
client)= 80% 

✓ Poor=0% 
 

To be rated on the 
promptness of the 
Contractor on 
resolution of any 
issue and on 
following the 
guidelines set in the 
Contract Document. 
Also on the 
communication, 
returning of phone 
calls or replying of 
emails.   

3.2.1.9 Meetings 
(Progress Review 
Meetings, 

2% Full attendance of 
contractor’s 

Based on the written 
request made by the 
Project 
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SN Particulars Score 
Key performance 
measurement 

Remarks 

Coordination 
Meetings, etc) 

representative = 100% 
or else 0% 

Manager/Site 
Engineer 
considering the 
convenient time of 
both the parties. 

3.2.1.10 Payment to 
labour, sub-
contractors and 
suppliers 

2% ✓ Less than 3 written 
complains = 100% 

✓ Above 3 written 
complaints = 0% 

 

Based on the written 
complaints by 
labour or sub-
contractors or 
suppliers 

 

 

 

 

 

 

3.2.2   Safety (10%) 

SN Particulars Score  Key performance 
measurement 

Remarks 

3.2.2.1 Site Safety 
management 
(Signage/Barriers/ 
housekeeping/PPE/ 
others*) 

4% ✓ 100% compliance = 
100% 

✓ 80% compliance = 
50%  

✓ Less than 80% = 0% 

The Safety 
requirement to 
be specified in 
the Kick off 
meeting and 
according make 
the assessment 
based on the 
same. 

3.2.2.2 Safety awareness 
and orientation 

2% ✓ Monthly = 100% 
✓ Quarterly = 50% 

Assessment to be 
made based on 
the attendance 
sheet and report 
submitted by 
designated Safety 
Officer of 
contractor. 

3.2.2.3 Safety Officer/Safety 
Supervisor 

2% ✓ Appointed = 100% 
✓ Not appointed = 0% 

Designated safety 
officer need to be 
identified and 
mentioned in the 
kick off meeting. 
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3.2.2.4 Accident  2% ✓ Zero CDL = 100%. 
✓ Up to 2 incidences 

= 80% 
✓ More than 2 

incidences = 0% 

Accident would 
mean an accident 
that would result 
in absence from 
the work. 

Note- *Separate list would be prepared considering the risk and safety aspects of the work 
(based on the nature of work). The list to be finalized before the start of the work (during the 
kick off meeting) and it shall be inline with the safety requirements specified by MoLHR.  
 

 

 

 

 

3.2.3   Quality (40%) 

SN Particulars Score  Key performance 
measurement 

Remarks 

3.2.3.1 Compliance to 
Drawings/Specifications/ 
methodology 

13% ✓ Strict adherence 
=100%  

✓ With minor 
deviations= 80% 

✓ Frequent non-
compliance= 0% 

 

✓ Minor deviations 
would mean deviations 
which does not lead to 
major issues to the 
project.  

✓ Frequent non-
compliance would mean 
non-compliance leading to 
delays.  

3.2.3.2 Inspections 
 

5% ✓ 80% compliance = 
100% 

✓ Below 80% 
compliance = 0%  

 
 

To be measured based on 
written request (adequate 
inspection time to be 
provided and full 
attendance of contractor’s 
representative). 

3.2.3.3 Implementation of QAP 
(Test reports to be 
submitted, where 
necessary) 

12% ✓ Implementation 
(60%)  = 100% or 
else 0% 

✓ Test reports 
submission (40%) 
= 100% or else 0% 

 

3.2.3.4 Response to Non- 
compliance, Complaints 
and Notices 

5% ✓ 100% response = 
100% 

✓ 80% response = 
80% 

✓ Less than 80% 
response = 0%  

Calculation will be based on 
the number of requests 
made by the Project 
Manager/Project Engineer. 
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3.2.3.5 Documentation 5% ✓ Outstanding=100%  
✓ Marginal 

(omissions of 
submittals 
resulting in errors 
and leading to 
revision of the 
schedule) =50% 

✓ Unsatisfactory = 
0% 

The documentation to be 
submitted by the contractor 
based on the schedule and 
as agreed during the kick 
off time. 

  

2.6 Completion Time (10%) 

SN Particulars Score  

3.3.1 Completion 
Early=120% 

On time= 100% 

3.3.2 Delay up to 20% 80% 

3.3.3 Delay > 20% 0% 

4. CONTRACTOR ASSESSMENT CATEGORY 

The Contractors shall be categorized into three categories as under: 

Category Score Remarks 

A 80-100 Recommended/Preferred 
Contractors 

B 50-79 ✓ Contractors must be developed; 
✓ Consider, but with mandatory 

debriefing on the short comings. 

C 0-49 Contractors not qualified 

5. EVALUATION PERIOD AND DEBARMENT  

5.1. Evaluation period 

The Performance evaluation shall be carried out after the commencement of any 
project till its closure.  

5.2. Debarment of Contractors 

Based on the assessment of contractors at the closure of each project, all non-
performing Contractors shall be referred to the Debarment Committee as per the 
Debarment Rules 2019 of RGoB. The non-performing contractor falling under category 
B and C shall be subjected to referral to the Debarment Committee and the decision of 
the Committee shall be final and binding.  
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Form 15: Fraud and Corruption of World Bank  

(This Section 6, Fraud and Corruption shall not be modified)  

1. Purpose 1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to 

procurement under Bank Investment Project Financing operations.  

 

2. Requirements  

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-consultants, 

service providers or suppliers; any agents (whether declared or not); and any of their personnel, 

observe the highest standard of ethics during the procurement process, selection and contract 

execution of Bank-financed contracts, and refrain from Fraud and Corruption.  

2.2 To this end, the Bank:  

a. Defines, for the purposes of this provision, the terms set forth below as follows:  

i. “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party;  

ii. “Fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 

an obligation;  

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party;  

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party;  

v. “obstructive practice” is:  

 

a) deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the investigation; or  

b) acts intended to materially impede the exercise of the Bank’s inspection and audit rights 

provided for under paragraph 2.2 e. below.  

c) Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
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engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 

the contract in question;  

d) In addition to the legal remedies set out in the relevant Legal Agreement, may take other 

appropriate actions, including declaring mis procurement, if the Bank determines at any 

time that representatives of the Borrower or of a recipient of any part of the proceeds of the 

loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the 

procurement process, selection and/or execution of the contract in question, without the 

Borrower having taken timely and appropriate action satisfactory to the Bank to address 

such practices when they occur, including by failing to inform the Bank in a timely manner 

at the time they knew of the practices;  

e) Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, 

financially or in any other manner; (ii) to be a nominated sub-contractor, consultant, 

manufacturer or supplier, or service provider of an otherwise eligible firm being awarded a 

Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank or 

otherwise to participate further in the preparation or implementation of any Bank-financed 
project;  

f) e. Requires that a clause be included in bidding/request for proposals documents and in 
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),, consultants, 
contractors, and suppliers, and their sub-contractors, sub-consultants, service providers, 
suppliers, agents, personnel, permit the Bank to inspect all accounts, records and other 
documents relating to the procurement process, selection and/or contract execution, and to 
have them audited by auditors appointed by the Bank  

 

 



  A C P = B C P   ∗    [ F +   l ∗   L 1    L 0 +     m ∗     M 1    M 0 +     m ∗     M 2    M 0 ]

